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DALLAS HOUSING AUTHORITY
EDGAR WARD PLACE
BUILDING DEMOLITION BID ITEM SHEET

ITEM
NO. DESCRIPTION UNIT PRICE

1 Insurance, Bonding Permits, etc. Lump Sum

2 Mobilization Lump Sum

3 Site Preparation Lump Sum

4 Temporary utilities Month

5 Temporary facilities Month

6 24 hour s;acurity Month

7 Temporary fence and blinding Lump Sum

8 Submittals Lump Sum

9 Equipment, including protective equipment for personnel and monitoring Month

10 Regulatory required personnel training, medical monitoring, record Month
keeping, etc.

1 Removal and proper disposal of ballasts Each

12 Removal and proper disposal of transformers Each

13 Removal and proper disposal of mercury vapor lights Each

14 Removal and proper disposal of other electrical appurtenances (poles, Lump Sum
switches, etc.)

15 Removal of miscellaneous infrastructure, barrier poles, clothes line poles Lump Sum
etc.

16 Demolition of entire one story non regulated ACM buildings and Each
appurtenances

17 Demolition of entire one story buildings containing regulated ACM Each

18 Partial demolition of one story buildings containing regulated ACM Each

19 Partial demolition of one story buildings containing non regulated ACM Each

20 D)emolition of entire 2 story buildings containing non regulated ACM (Type | Each
2

21 Demolition of entire 2 story buildings containing regulated ACM Each

50-01535.04 DAS500001 2-7-95
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DALLAS HOUSING AUTHORITY
- EDGAR WARD PLACE
BUILDING DEMOLITION BID ITEM SHEET

- {CONTINUED)

ITEM UNIT
NO. DESCRIPTION UNIT PRICE
22 Partial demolition of 2 story buildings containing regulated ACM Each
23 Partial demolition of 2 story buildings containing non regulated ACM Each
24 Demolition of entire combination one and two story buiidings containing Each

non regulated ACM '
25 Demolition, loading transportation, and disposal of parking areas and Loaded
building foundations ‘ Cubic Yard
26 Handling, loading, transportation and disposal of regulated ACM Loaded
demolition debris Cubic Yard
27 Handling, loading, transportation and disposal of nonregulated ACM Loaded
demolition debris Cubic Yard
28 Decontamination Lump Sum
29 Stormwater Controls and Maintenance Lump Sum
30 Final Site Preparations
1. Backfill and grade with DHA backfill Cubic Yard
2. Hydroseed all disturbed areas Acre
3. Final grading and erosion control Lump Sum
31 Project Identification and signs Lump Sum
32 Project photographs and video Lump Sum
33 Demobilization Lump Sum
34 Closure Report Preparation Lump Sum
35 Replacement of sidewalks LF
36 Replacement of curbs and gutters LF
37 Removal, handling, transportation, and disposal of 1,300 building bell Lump Sum

piers.

Dallas Housing Authority
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Division 1

General Requirements
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‘ SECTION 01010
: SUMMARY OF WORK
PART 1 GENERAL

1.01 INTRODUCTION |

A. The location of this project is the Edgar Ward Place Neighborhood of the Dallas
Housing Authority (DHA). This area is aiso part of the Operable Unit No. 2, at the
RSR Superfund Site in West Dallas, Texas, hereinafter referred to as the Site. The
Site is just South of the Trinity River and North of Interstate 30. Primary access to
the Site is directly off Hampton Road, Bickers Street and Canada Drive.

102 SCOPE OF WORK

A. Furnish all labor, supervision, permits, materials, equipment, tools, services and
incidentals to perform building demolition and site improvements. All work shall be
as specified herein and shown on the Drawings. General information regarding the
site, previous sampling programs and conceptual design is presented in the
Demolition and Removal Action Workplan prepared by RMT/JN dated December
1994 (Appendix A). The Contract Documents shall consist of these Specifications
and Drawings, the Stormwater Pollution Prevention Plan (SWPPP), Demolition and
Removal Action Workplan and previous design drawings entitled "Project-Tex-9-11-
G for the Housing Authority of the City of Dallas, Texas" by Forrest and Cotton

‘ Consulting Owner’s Representatives and Smith and Mills Consulting Architects
dated March 26, 1952,

B. The Contractor shall be responsible for loading all building rubble and materials, and
for transportation and disposal of all building rubble, materials and any liquid wastes
generated during the Work.

C. In general, the Contractor’s work shall include, but is not limited to, the following:

1. Provide all applicable warranties, performance and payment bonds,
insurance, and permits.

2. Provide a Safety, Health and Emergency Response Plan, and a Demolition
Plan, including a Construction Stormwater Plan and a Severe Inclement
Weather Plan. In addition, provide a Temporary Facilities Plan, Work
Schedule, and Transportation and Disposal Plan for all rubble and materials
and liquid wastes generated during the work for review by the Owner’s
Representative and approval by the Owner.

3. Mobilization and demobilization of all equipment and systems at the Site
necessary to perform the Work.

4. Provide temporary utilities. The Owner will provide a source of water;
however, it shall be the responsibility of the Contractor, at his own expense,
to provide temporary connections and route the water to its usage area.

‘ The Contractor shall be responsible for insuring that all water faucets are off
Dallas Housing Authority 01010-1 50-01535.04 DA9500001
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Dallas Housing Authority

10.

11.

12.

13.

14.

15.

or the water hoses running from them disconnected, when not in use and,
as a minimum, at the end of each work day. The Contractor is responsible
for adherence to all applicable regulations and guidelines applicable to water
disposal and runoff.

The Owner will not provide electricity to the site for use of the Contractor.
The contractor will be expected to obtain electrical services.

The Owner will pay the cost of the water for the duration of the Project.
"The cost of excessive waste or abuse of provided utilities, as determined by

the Owner’'s Representative will be backcharged to the Contractor and
deducted from the Contract Amount.

Provide temporary facilities including perimeter fencing, fence biinding,
erosion control, storage areas, decontamination area and other necessary
facilities as shown on the Drawings or as required. Layout of the temporary
facilities shall be coordinated with demolition, transportation and off-site
disposal activities in such that the temporary facilities do not interfere with
these activities. All demolition activities shall be coordinated with asbestos
contractor to prevent interference with other site activities.

Provide temporary chain link fences, fence blinding, and gates around
perimeter of the Site.

Furnish 24-hour site security. A minimum of one armed security guard will
be on site 24-hrs./day. Perimeter rounds will be a minimum of twice every

8 hours.

Furnish all health and safety equipment and decontamination materials for all
employees at the site.

Provide detailed site preparation plan, utility severance plan, reconnection
plan, and temporary parking area including contact numbers for utility
owners.

Provide demolition of existing buildings along with foundations and piers,
removal of sidewalks, parking areas, basketball courts and other site
features as shown on the Drawings and specified herein.

Provide soil replacement activities including all earthwork according to the
Drawings and as specified herein. The Contractor shall provide clean fill as
required for backfilling where excavation and/or removals are performed.

Provide erosion and dust control.

Provide removal of electrical transformers potentially containing PCBs,
mercury vapor lamps and light ballasts as shown on the Drawings and
specified herein. The contents of the these transformers shall be
determined prior to demolition of buildings by the Contractor.

01010-2 50-01535.04 DA9500001




1.03
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16.

17.

18.

19.

Provide finish grading, loaming and hydroseeding to areas disturbed during
demolition. Finish grading will comply with the final grading plans prepared
by the Owner’s Representative.

Asbestos Abatement has been performed by others in the structurally sound
buildings to be demolished. The structurally unsound buildings either whole
or in part will be abated of pipe insulation and transite removed to the fullest
extent possible. The remaining pipe insulation and transite will be wet
demolished with the building and must be managed separately as Class |
nonhazardous ACM debris.

Contractor shall be responsible for obtaining all applicable waste

classification codes.

All supplied drawing, waste volumes, etc. are for reference purposes only.
Contractor is responsible for verification of quantities and actual site
features and conditions.

CONSTRUCTION SCHEDULE

Contractor shall perform work in the following order:

1.

2.

10.

11.

12.

Obtain all permits, including Disposal Approvals.

Submit Safety and Health Emergency Response Plan, Demolition Plan,
Temporary Facilities Plan, Work Schedule and Transportation and Disposal
Plan.

Site mobilization.

Site preparation, including clearing, security fencing and blinding,
construction of decontamination facility and temporary facilities.

Removal of transformers, mercury vapor lamps, and light ballasts.
Demolition of buildings.
Crush debris prior to transportation and disposal.

Breakup and removal of foundations, piers, slabs, sidewalks, basketball
courts and other site features.

Breakup and removal of designated parking areas.

Excavation of soil may be required following the demolition and removal of
all debris.

Backfill, grade, loam and seed all affected areas of demolition.

Demobilization. 1393646
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. .. 1.04 . LABORATORY REQUIREMENTS

- A.,' The Contractor shall .employ a state certified laboratory; as specified in Section

01046, to perform all analyses required by the Contractor for completion of his

© work. ‘ .

1.05 . ABBREVIATIONS AND: REFERENC'ES'
'A.. . ACl' .. - American Concrete Institute

~-AISC . - American Institute of Steel Construction
AISI . ‘- American Iron and ‘Steel Institute :
ASTM - American Society for Testing and Matenals
NFPA . - - National Fire Protection Association

.-OSHA - Occupatlonai Safety ‘and Health Administration
RCRA - Resource Conservation Recovery Act
TSCA - Toxic Substances. Control Act .

" NCTCOG - North Central Texas Council of Governments

END OF SECTION

35647

Dallas Housing Autharity 01010-4 50-01535.04 DA9500001




SECTION 01011

PREQUALIFICATION REQUIREMENTS ‘

PART 1~ GENERAL
101 INSTRUCTIONS AND PROCEDURES -
A. These instructions are intended as an aid to the Bidder as well as to provide a

- consistent and equitable basis for evaluation of Qualifications during the
prequalification process. :

B ,Qluaﬁfication Package Preparation

1. The Bidder shall sign and submit the following Certifications and
Documentation:

a. Provide certified copies of insurance policies, along with sample
copies of any and all endorsement required by the Agreement for
this project by the Bidder within 10 calendar days of the date of
award.

b. Provide documentation inciuding the name of surety which states
that the bonds required by the Agreement for this project can be
secured by the Bidder within 10 calendar days of the date of the
Notice of Award.

c. Drug-Free Workplace.

d. The Contractor shall not have any contact with the media regarding
this project. Media inquiries shall be directed to the Owner.

2. Pages in the Qualification shall be numbered. The Qualification shall be
limited to a maximum of 100 pages. If more than 100 pages are submitted,
the Qualifications Submittal will be evaluated based on only the first 100

pages.

3. A suitable table of contents shall be provided for ready refersnce to key
sections, figures, and illustrations. Major sections should have tabs
corresponding to the table of contents. The Qualification text should be
typed, single spaced, using courier font (10 cpi) or equivalent, and printed,
unreduced in size, on 8-1/2" x 11" paper. lllustrations shall be legible on 8-
1/2" x 11" paper and should be located in the sections which reference the

illustrations.
4, No material shall be incorporated by reference only and any such material
will not be considered in the evaluation process.
'35648
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1.02
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Quallflcatlon ldentlflcatlon

Quallflcatlons shall be submltted by Bldders who conform to ane of the

' followmg
(a)" Flrms whlch are prlme contractors, or
. {b) , Jomt ventures, where the legal venture'is the prime contractor and

' Bidder must provide documentation to show legal pannershlp Jomt
ventures must comply wrth all Contractor Quallfrcatlons

- (e} - -:AII bonding for this Agreement is required to. cover the full value of -

the Agreement and all contracting parties.

Prlme Contractors which plan to subcontract 25% or greater of the project

toa single subcontractor shall submit Teaming Agreements which have

been signed by the Prime Contractor and each subcontractor who will
perform 25% or more of the project. The Teaming Agreement must clearly
specify the scope of services to be provided by the subcontractor.

Contractors are required to have the 40 hour OSHA Health and Safety
Training to attend the pre-bid meeting. If prime or subcontractor is
responsible for asbestos abatement and transite removal, then all personnel
must have applicable certifications to attend the pre-bid meeting. Proof of
training certificates will be requested at the pre-bid meeting.

Qualifications received from Bidders who do not conform to the above will
be returned as "Unacceptable."

Submitting Qualifications

1.

Scoring

1.

The Qualification Package shall be submitted as part of the Bid Submittal.
Qualifications shall be separately bound from the remainder of the bid.

Qualifications having included all required certificates and other
documentation and having a score of 70 or above in the Point System
category will be classified as "Acceptable.” All other Qualifications will be
classified as "Unacceptable.”

STATEMENT OF QUALIFICATION - FORMAT AND SCORING SUMMARY

The information in the Bidder’s Qualification Package shall be presented in the same
order and sequence as outlined below. This portion of the Qualification Package
will be evaluated and scored. Scoring values are provided in Paragraph 1.02D.

J95649
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‘ B Project Organization
R Describe the proposed project organizatidn the Bidder plans to provide.
" a. Organizational Charts e

T Prowde orgamzatlonal charts, whlch mclude key - personnel and all
" subcontractors and indicate the’ MBE/WBE subcontractors that will be
~ used to meet the MBE/WBE .l_'eqmrement‘ :

'b. " Key Pérsonnel’

- {1) ~ Provide a resume for each of the key personnel named on the project
organization charts. Key personnel including supervisors, will be
required to-attend the pre-bid and pre-construction meetings. The
resumes of the project team should clearly. show proposed project job

" title; education and dates thereof; special qualifications worthy of rating;

and complete experience record showing title and spec:f«. duties,
responsibilities, and assignments by years.

¢. Resource Utilization Plan

{1) Resources

a. Describe your technique for assuring efficient utilization and
balance of all manpower, material and equipment. Include in
‘ your submission any other data you deem necessary to
describe your firm’s capabilities with regard to efficient
balance and utilization of resources.

C. Experience

1. Bidders must document the experience, technical competence, and past record of
the firm or joint venture and major subcontractors listed in the above section. All
contractor personnel on site shall have at least two years experience with
hazardous waste remediation sites. Exclusions for this experience requirement
may be made for workers performing housekeeping and other ancillary duties not
directly associated with potentially hazardous waste remediation or demolition.
Bidders shall list ten of their most recent projects involving building demolition,
remedial projects with stormwater protection plans, PCB experience, and asbestos
abatement. Experience on these projects shall clearly demonstrate the Bidder’'s
ability to perform the work required by the Contract Documents.

-353600

Dalias Housing Authority 01011-3 50-01535.04 DAS500001




Dallas Housing Authority

- For each pro;ect prov:de mformatlon on the toplcs and in the sequence as outlmed

below

a. Reférence

(1) References ;wllbe contacted. If references are not prcvicled fcr the
. project, the project will not be evaluated and may render the submittal
"unacceptable”. List the following for each project:
‘a.  Project namé and location. .
b. - Bid’det's roles and responsibility’

e 'Speclflc client contacts lee name(s) and phone number(s) of
the Owner *

d. Give name(s) and phone number(s) of the personi(s) in charge.*

e. Give name(s) and phone number(s) of the regulatory agency
personnel in charge of this project.*

*  Verify the phone numbers prior to submitting the Qualification, and
provide a second contact if the primary contact is frequently
unavailable.

b. Construction Management
(1) Briefly describe the project with regard to the following items.:

a. Contract size and type of work.

b. The original contract amount and the final contract amount
including all contract amendments (list all change orders).

c. Original schedule and the final schedule.

d. Liquidated or actual damages assessed for delay in meeting
completion dates.

¢. Excavation Performance

(1) Briefly describe the excavation activities on the projects including but
not limited to the following items:

a. Volume of materials.
b.  Material types/consistencies.

c. Waste management techniques. 199651
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3.

L Asbesios Abafement

- (1) Type of abatement (enclosure glove bag, transite. etc %

(2) Volume of materials abated
: {3). Types of air, quahty momtormg performed dunng abatement
' Waste Handllng and Preparatlon :

(1 )  Briefly describe the waste feed storage, handhng and preparatlon

aspects of the prOJects

Health ‘and Safety’

(1) Briefly deéscribe the Health and Safety aspects of the projects.

Demolition Performance

Briefly describe the demolition activities on the projects including but not
limited to the following items:

(1) Number of buildings.

(2) Waste Classification procedures.

(3) Material types. -
(4) Contaminant concentrations.

(5) Dust suppression methods. ‘ JISEOH2

D. Qualification Scoring System Summary

1.

Dallas Housing Authority

Point System MAX. PTS

(a)

(b)

Project Organization (15 Pts)

Organization Chart 5
Key Personnel 5
Resource Utilization Plan 5
Subtotal 15
Experience (85 Pts)
References 10
Construction Management 5
Remediation Performance with SWPPP controls 10
PCB Management 10
Asbestos Abatement 15
Waste Handling 10
Health and Safety 15
01011-6 50-01535.04 DA500001




Demolition Experience . ' . - o 10.:

Subtotal . . : : L ‘85 .
LTOTAL 100

. * Inadequate response to any one of these items after clarification will be gfoundé- for

disqualification.

" "'END OF SECTION

739653
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SECTION 01046

. - . CONTROL OF WORK
PART 1 GENERAL
1.01 ~ EQUIPMENT
A Furnish equipment which will be efficient, apbrdpriéte and large enough to secure a

. satisfactory quality of Work and a rate of progress which will insure the completion

- of the Work within the time stipulated in the Agreement. [f at any time such
equipment appears to the Owner’s Representative to be inefficient, inappropriate or
insufficient for securing the quality of Work required or for producing the rate of
progress aforesaid, he may.order the Contractor to increase the efficiency, change
the type or increase the equipment and the Contractor shall conform to such order.
Failure of the Owner’s Representative to give such-order shall in no way relieve the
Contractor of the obligation to secure the quality of the Work and rate of progress
required.

1.02 PRIVATE LAND

A. The Contractor shall not enter or occupy adjacent land, except by permission of the
Owner or as indicated herein.

B. The Contractor shall work only in the areas of the building demolitions and
. roadway/parking areas/sidewalk removals, temporary facilities and decontamination
facilities, as shown on the Drawings and as directed by the Owner’s Representative.

C. Access to work areas shall be restricted to the access ways as shown on the
Drawings and approved by the Owner and/or Owner’s Representative.

1.03 MAINTENANCE OF TRAFFIC

A. Unless permission to close a street is received in writing from the proper authority,
all demolition debris shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor’s operations cause traffic hazards, he shall
repair the road surface, provide temporary ways, erect wheel guards or fences, or
take other measures for safety satisfactory to the Owner’s Representative.

B. Detours around construction will be subject to the approval of the Owner’s
Representative. Where detours are permitted the Contractor shall provide all
necessary barricades and signs as required to divert the flow of traffic. While traffic
is detoured, the Contractor shall expedite demolition operations. Periods when
traffic is being detoured will be strictly controlled.

C. In order to provide safe passage for pedestrians, a 40 foot wide paved walkway will
be maintained from Bickers Street to Canada Drive along Goldman Street during all

phases of the project.

333654
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1.04

1.05

1.06
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Pohce protectlon may be required for traffic whlle work is in progress The

E --Contractor shall be fully responsuble for damage or injuries whether or not pollce
‘ "protectlon has been provided.

‘The Contractor shall control traffic dﬁrihg tfansp_drtation of wastés.
" '--CARE AND PROTECTION OF PROPERTY

- The Contractor shall be responsvble for the preservatlon of all public and pnvate

property and shall use every precaution necessary to prevent damage to all public
and private property. ' If any direct or indirect damage is done to public or private

~ property by or on account of any act, omission, neglect, or misconduct in the

execution of the Work on the part ‘of the Contractor, such property shall be restored

" by the Contractor, at his expense, to condition better or equal to that existing

before the damage was done, or-he shall make good the damage in other manner
acceptable to the Owner’s Representative. . Specifically included are asphalt paved

" “areas used by the Contractor as work areas or access ways.

PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings,
structures, utilities, public or private including poles, signs, services to buildings,
utilities in the street, gas pipes, water pipes, hydrants, sewers, drains and electric
and telephone cables not included in the demolition and removal activities whether
or not they are shown on the Drawings. The Contractor shall carefully support and
protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor’s operations shall be repaired by him at his expense.

The Contractor shall bear full responsibility for obtaining all locations of underground
structures and utilities (including existing water services, drain lines and sewers).

All costs or charges resulting from damage from the Contractor’s operations thereto
shall be paid by the Contractor. .

In addition to hay bales, the Contractor shall provide additional measures, as
necessary, to ensure the free flow of drainage and prevent ponding in all areas.

Contractor shall be responsible for rerouting all utilities to occupied areas not
included under this project. The discontinuance time period shall be kept at a
minimum. Additionally, all affected people must be notified a minimum of 48 hours
prior to the interruption of services.

WATER FOR CONSTRUCTION PURPOSES

Public water supply is available at the Site. The Contractor may be allowed to use
water without charge for puddling backfill, decontamination, dust control and other
construction purposes.

The approval of the Owner or Owner’s Representative shall be obtained before
water is used. Waste of water by the Contractor shall be sufficient cause for
withdrawing the privilege of unrestricted use. Hydrants shall only be operated upon
approval by the Owner. ‘ JN9655
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- 1.07

- . COOPERATION WITHIN THIS CONTRACT

Al firms or- persons authorized to perform any Work under this Contract shall
" cooperate with Contractor and his subcontractors or trades and shall assist in

' lncorporatmg the Work of other trades where necessary or requnred

‘ CLEANUP AND DISPOSAL OF EXCESS MATERIAL

A "Durlng the course of the work, the Contractor shall keep the snte of hIS operatlons in’

" as clean.and neat condition as possible. He shall dispose of all residue resulting’
~ from the demolition work and, at the conclusion of the work, he shall remove and

‘haul away .any surplus excavation, broken pavement, equipment, temporary

- structures and any other refuse remaining from the demolition operations and shall
""leave the entire site of the work in a neat and orderly condition.

'In order to prevent environmental pollution arising from the construction activities

" related to the performance of this Contract, the Contractor and his subcontractors

“A.
1.08
A.
| B.
C.
1.09
A.
1.10
A.
B.

Dallas Housing Authority

shall comply with all applicable Federal, State and Local laws and regulations
concerning waste material disposal, as well as the specific requirements stated in
this Section and elsewhere in the Specifications.

The Contractor is advised that the disposal of excess excavated material in
wetlands, stream corridors and plains is strictly prohibited. Any violation of this
restriction by the Contractor or any person employed by him, will be brought to the
immediate attention of the responsible regulatory agencies, with a request that
appropriate action be taken against the offending parties. The Contractor will be
required to remove the fill at his own expense and restore the impacted area.

AIR MONITORING

The air at the site will be monitored during building demolition by the Owner’s
Representative. Air monitoring shall include monitoring for lead, total suspended
particulates and asbestos during demolition of ACM Buildings. Results of the air
monitoring will be posted daily by the Owner’s Representative. The QOwner will not
be held responsible for the cost of additional dust control as directed by the
Owner’s Representative.

DUST CONTROL

The Contractor shall take measures to control dust at the site during the course of
his operations as specified in Section 1562. If excessive dust is being released into
the air due to the performance of the Work of this Contract at the established limits,
the Owner’s Representative will require the contractor to alter his operations and/or
augment dust control measures. The Owner will not be held responsible for the
cost of additional dust control as directed by the Owner’s Representative.
Operations shall cease when the Owner’s Representative has determined that the
Contractor has not taken suitable precautions against the release of the particulates
into the air. Dust controls to be implemented shall be submitted with the
Demolition Plan for review by the Owner’s Representative.

All dust control shall be performed by the Contractor in accordance with applicable
Federal, State and local regulations.

01046-3 50-01535.04 DAS500001
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| CLEANUP

. During the course of the work, the Contractor shall keep the site of operations in as

clean and neat a condition as possible. The Contractor shall dispose of all residue

o -resulting from the Work and, at the conclusion of the Work shall ensure that the
", . entire site is Ieft in a neat and orderly condltlon :

, " Not less. than bl-weekly, .the-Contractor shall sweep, clean the interior roads and
. -foads used by trucks hauling debris from the site. Debris swept from any of these

roadways shall be returned.on-site for dlsposal as specified herein.

: COORDINATION WITH SITE SECURITY

. _The Contractor shall coordmate all entrance to and exit from the work areas, and
- any other related. matters. The Contractor shall be responsible for site security and

the protéction of his facilities and equipment 24 hours per day. The Contractor
must provide 24 hour site security for the duration of the Contract.

Vehicular access to the site shall be restricted to authorized vehicles only.

Personal vehicles shall not be authorized to enter work areas. All personal vehicles
entering the site shall park in the designated parking areas.

The Contractor shall be responsible for maintaining a log of security incidents.

The Contractor shall require all personnei and visitors having access to the site to
sign-in and sign-out, and keep a record of all site access.

The Contractor shall be responsible for the implementation of his approved Health
and Safety Plan for all persons entering the work areas.

COMMUNICATIONS

The Contractor shall provide telephone lines (1 dedicated facsimile, and 2 telephone
lines) at the Owner’s Representatives’ field office, and telephone communication at
the Contractor’s field office.

Emergency numbers, including police, fire, ambulance, hospital, and all other
necessities shall be prominently posted near the telephone.

Provide two-way radio communication. The Contractor shall have the ability to
communicate between the field office and each active work location.

EMERGENCY AND FIRST AID REQUIREMENTS

The active work areas shall be provided with specially designed, Owner’s
Representative approved, emergency eye wash and shower units in accordance
with ANS! standard 2358.1. These units may be portable.

At least one fully stocked industrial first aid kit, Model No. 8172 as manufactured
by Johnson and Johnson Health Care Division, or approved equal, and a stretcher
shall be provided.
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' 4 S : C. - The f:rst aid kit locatlon(s) shall be speclally marked and provnded with adequate -
. - .. water and other supplles necessary to cleanse and decontammate burns, wounds
Sooor lesions.
g D . ) The Contractor shall provide a minimum of 20 pound ABC-rated fire extinguishes at

all work locations. All equipment must be supplied with a fire extinguisher.

E.  The Contractor shall develop contingency plans for the following potential
- .-emergencies: .chemical exposure, personal injury, potential or actual fire or
éxplosion, structural failure, and environmental accident (spill or release). In the
event of any emergency associated with the site work, the Contractor shall without
" -delay: take diligent action to remove or otherwise minimize the cause of the
.- emergency; treat injured persons; alert the Owner’s Representative; and institute '
+ .. whatever measures might be necessary to prevent any repetition of the conditions
or actions leading to, or resulting in, the emergency. The Contractor shall notify St.
- Paul. or Parkland Hospltal prior to commencement of demolition, that they will be
used for emiergency response. The Hospital telephone numbers are:

1. St Paul Hospital Telephone# - (214} 879-1000; and
2. Parkland Hospital Telephone# - {214) 590-8000
1.15 PERSONAL SAFETY AND RELATED EQUIPMENT
A. Provide all on-site personnel with appropriate personal safety equipment and
protective clothing in accordance with the Contractor’s Health and Safety Plan.

. Ensure that all safety equipment and protective clothing are kept clean and well
maintained.

B. Programs for respiratory protection shall conform to OSHA 1910.134.

C. The Contractor shall provide barricades and warning measures around openings,
pits, crawl spaces, asbestos demolition, excavations, and other areas to ensure
personnel protection during the work.

1.16 PARKING

A. Provide for personnel parking at the site near the decontamination area or adjacent
to the other temporary facilities.

B. Maintain the parking area and keep it clean. Following the completion of the Work,
restore the parking area to its original, or better, condition.

1.17 TRAFFIC CONTROL

A. The Contractor shall be responsible for controlling vehicular traffic on the site in
order to assure safe and efficient operations.

‘ . J’JéEjB

Dallas Housing Authority 01046-5 50-01585.04 DA9500001




Unless approved by the Owner, the Contractor shall use only designated haul routes .
{Canada Dr.). The Contractor shall notify the Owner’s Representative {24 hours in
advance). of any ‘changes in the haul route or access ways. The Contractor shall

. 'proceed only when he has recelved authorlzatlon from the Owner’s Representatlve

or Owner

" RoaD MAINTENANCE

o "All roadways. and work areas shall be maintained in good condition throughout the.

progress of the Work and shall be accessrble for truck traffic for transporting and

" disposing rubble.

‘ AII roadways and access ways shall be kept free of. demohtron ma‘terlal

All roadways, drlveways, parking areas, or sidewalks damaged or dusturbed by the

: “Contractor’s operations on public or pnvate property, shall be repalred replaced or
" restored by the Contractor as directed.

1.19

1.20
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POSTED REGULATIONS
The Contractor shall develop, as required by his Health and Safety Plan, a series of
posted regulations which shall be reviewed by the Owner. These regulations shall

address the on-site protocol regarding use of personal protective equipment,
personal hygiene, and provisions regarding smoking and eating.

These protocols shall be posted at various prominent locations on site and shall be
reviewed daily with all Contractor’s personnel and visitors.

LOGS AND REPORTS

The Contractor shall maintain logs and reports covering the performance of the
Work. The format shall be developed by the Contractor to include, but not be
limited to, daily reports, weekly reports, monthly summaries and a phase out report.
Weekly Reports shall include:

1. Summary sheet covering the range of work being done.

As a minimum daily account:

1. Equipment and personnel onsite.
2. Description of work performed.
3. Rubble quantities removed from site.
4. Updated container requirements for duration ‘of project.
5. Delays, work stoppages. |
6. Any out of scope of work performed, as directed by the Owner’s
Representative.
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‘ ©. . 7.7 Violations of the Health and Safety Plan.
) 8 Dally ]Ob related 1njur|es and illnesses.
9 ' Resuits of Laboratory Analysns performed by Contractor

©10. The Weekly Report shall he submltted to the Owner s Representatlve on the
Monday followmg the work week.

11, ' The monthly summary shall be submitted to the Owner’s Representative no
later than the 7th day of the followmg month .

'C. . Employer Obhgatlon (as reqmred by Contractor s HeaIth and Safety Plan) The
' -- Contractor should be aware that Federal laws such as OSHA (29 CFR 1910.120)
may require that chemical exposure records and/or medical records be maintained '

" by employer for a specified length of time after the termination of the exposure.

D. Daily Reports

1. The Contractor shall furnish to the Owner’s Representative a daily report
showing the previous day personnel air momtorlng performed by the
Contractor.

1.21 LABORATORY SERVICES (AS REQUIRED BY CONTRACTOR)

‘ A. The Contractor shall provide and coordinate the services of a testing laboratory with
Contract Laboratory Program (CLP) capabilities, approved by the Owner, to perform
any services and analyses necessary for the completion of the work of this

Contract.

B. Submit for review and approval, a detailed sampling and laboratory protocol
procedure.

C. Qualifications of Laboratory
1. The laboratory shall meet the "Recommended Requirements for Independent

Laboratory Qualifications," published by the American Council for
Independent Laboratories, and be ficensed in the State of Texas to perform
all required analyses.

2. The laboratory shall use U.S. Environmental Protection Agency and ASTM-
approved methods and procedures.

D. The Contractor shall permit the Owner or Owner’s Representative to perform
Quality Control Verification of sampling and analytlcal work. The Contractor shall
cooperate with the Owner in obtaining samples for split analysis and shall permit
the Owner access to the analytical laboratory.

® 33660
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- “E; .. The Contractor shall furnish the Owner’s Representative a copy of all analytical - -
. ' . o results of tests performed during the course of the quk.

END OF SECTION

. "35661
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" 1.01.

1.02

1.03
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SECTION 01100

SPECIAL PROJECT PROCEDURES

. GENERAL

. WORKMANSHIP, MATERIAL AND EQUIPMENT

Alf apparatus, mechanlsmé, equipment, machinery and manufactured articles for
incorporation into the Work may be either new or used, except if specified to be
new and unused; however, all such equipment ‘'shall be standard products of

recognized reputable manufacturers. All equipment, systems and materials
- specified herein to be provided by the Contractor shall remain the property of the

Contractor for the duration of the Project. The Owner will not purchase any
equipment or materials under this Contract.

Al workmanship and materials shall be of the highest quality. The equipment shali
be the product of manufacturers who are experienced and skilled in the field with an
established record of research and development.

OBSTRUCTIONS

It is the responsibility of the Contractor to ensure that all utility or other poles which
are not to be removed during demolition activities and the stability of which may be
endangered by the proximity of demolition, are temporarily stayed in position while
work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice of any such demolition activities by
the Contractor.

PROVISIONS FOR CONTROL OF EROSION

The Contractor shall place and maintain temporary silt control measures in the
downgradient locations in the work area to minimize sediment transport. Erosion
control measures shall be applied before any demolition work or site work is started.

Sufficient precautions shall be taken during demolition to minimize the run-off of
polluting substances such as silt, clay, fuel, oils, bitumens, calcium chloride, and
other polluting materials harmful to humans, fish, or other life. Coniro!l measures
must be adequate to assure that turbidity in the receiving water will not be
increased more than 10 standard turbidity units (s.t.u.), or as otherwise required by
the State or other controlling body, in waters used for public water supply or fish
unless limits have been established for the particular water. in surface water used
for other purposes, the turbidity must not exceed 25 s.t.u. unless otherwise
permitted. Special precautions shall be taken in the use of equipment to prevent
operations which promote erosion.

The Contractor shall maintain complete control of all silts and sediments generated
from the decontamination processes at all times. The rinsate shall be filtered and
discharged to the City of Dallas POTW or storm drain system provided that the
contractor obtains the required discharge permits; or collected onsite for future
disposal.
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“ 104 ' SEVEREINCLEMENT WEATHER
B .A:-. Wlthm 10 days of the date of Notlce to Proceed the Contractor shall submit to the
: Owner’s Representatlve a Severe Inclement Weather Plan. The plan shall outline

- the necessary measures which the Contractor proposes to perform at no additional
cost to the Owner in case. of a severe storm warning.

B, In the event of mclement Weather the Contractor will, and will cause -
" Subcontractors to protect carefully the Work -and materials against damage or injury
:from the weather. If, in the opinion of Owner’s Representative any portion of work
" .- or materials shall have been damaged or injured by reason of failure on the part of
- .. the Contractor or any subcontractors to so protect the Work, such Work and
materlals shall be removed and replaced at the expense of the Contractor.

108 POWER AND WATER SUPPLY

A.  The Contractor shaII furnish and pay for all electrical or other power required for
construction, testing, and operation during all activities.

B. The Contractor shall be responsible for providing an onsite potable water supply for
testing and personnel use. A source of water will be provided by the Owner for
construction water.

1.06 PUBLIC NUISANCE
A. All work shall be performed in accordance with applicable Federal, State and local
. regulations and ordinances for noise control.
B. The contractor shall not create a public nuisance ineluding but not limited to

encroachment on adjacent lands not included in the work, flooding of adjacent
lands, or excessive noise.

C. Sound levels measured by the Owner’s Representative shall not exceed 45 dBA
after 8 PM or 55 dBA 8 AM to 8 PM. This sound level shall be measured outside
the nearest exterior wall of the nearest residence. Levels at the equipment shall not
exceed 85 dBA at any time. Sound levels in excess of these values are sufficient
cause to have the work halted until equipment can be quieted to these levels. Work
stoppage by the Owner’s Representative or Owner for excessive noise shall not
relieve the Contractor of the other portions of this specification including, but not
limited to, completion dates and bid amounts.

D. No extra charge may be made for time lost due to work stoppage resulting from the
creation of a public nuisance.

1.07 SUSPENSION OF WORK DUE TO WEATHER
A. During inclement weather, all work which might be damaged or rendered inferior by

such weather conditions shall be suspended. The orders and decisions of the
Owner’s Representative as to suspensions shall be final and binding. During

‘ ~39663
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suspensron of the Work for any cause, ‘the Work shaII be surtably covered and

‘ ‘protected so as to preserve it from injury by the weather or otherwise; .and, if the
" Owner's, Representatwe shaII so direct, the rubblsh and surplus materials shaII be

removed. -

INTIERRUPTION' OF UTILITIES

The Gontractor shall, prior o interrupting a utility %ervice {water, sewer, gés or

* power) for the purpose of removal during demolition, or for any other purposes, ‘.

contact the Owner and make arrangements for the mterruptlon whlch will be

satisfactory to the: Owner

RESPONSIBILITY AND GENERAL OBLIGATIONS OF THE CONTRACTOR

" The Contractor shall be responslble for the entire Work indicated by the Drawings,

Specifications and Contract from the date of the starting of the Work until it is

* ‘accepted by the Owner. The Contractor shall keep the Contract under his own

1.08
A.
1.09
‘A.
B.
C.
1.10
A.
B.
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control and it shall be his responsibility to see that the Work is properly supervised
and carried on faithfully and efficiently. The Contractor shall supervise the work
personally or shall have a competent, superintendent or representative, who shall be
on the site of the project at all times and who shall be authorized by the Contractor
to direct the performance of the work and make arrangements for all necessary
materials, equipment and labor without delay.

Replacements or repairs necessitated because of defective materials or
workmanship, or due to action of the elements or other natural causes, including
fire and flood, shall be done anew in accordance with the Contract and
Specifications at the expense of the contractor.

General obligations of the Contractor shall be set forth in the Contract Documents.
Unless special payment is specifically provided in the payment paragraphs of the
specifications, all incidental work and expense in connection with the completion of
work under the Contract will be considered a subsidiary obligation of the
Contractor, and all such costs shall be included in the appropriate items in the Bid
Form in connection with which the costs are incurred.

PERMITS

Upon Notice to Proceed, the contractor shall immediately apply for all applicable
permits to do the Work from the appropriate governmental agency or agencies. No
work shall commence until applicable permits have been obtained and copies
delivered to the Owner’s Representative. The costs for obtaining all permits shall
be borne by the Contractor. :

Applicable permitting requirements for the Contractor may include but not limited to
the following:

1. Local building permits from the City of Dallas Permitting Départment.
2. Certificates of utility severances.
J996644
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1.11

. 3. Disposal permits for hauling and disposal of uncontaminated surplus and/or

K unsuxtable materlal and debris generated durmg constructlon

¥ 4 R Any air emission permlts that may be apphcable
5. Any highway permits that may be apphcable
6 ‘ Any wetlands destructlon or revegetatlon permlts tha'; may be' apphcable
; 7 ‘ ‘ Asbestos abatement- permlts.
8. Washwater/stormwater d|scharge permits.

T SITE INVESTIGATION

’ The Contractor shaﬂ satisfy_himself as to the condltlons existing wnthln the project

area, the type of equipment required to perform the Work, the character, quality
and quantity of the materials to be encountered insofar as this information is
reasonably ascertainable from an inspection of the site, as well as from information
presented in the Drawings, Specifications, and reports available from the Owner.
Any failure of the Contractor to acquaint himself with the available information will
not relieve him from the responsibility for estimating properly the difficulty or cost
of successfully performing the work. The Owner assumes no responsibility for any
conclusions or interpretation made by the Contractor on the basis of the information
made available by the Owner.

1.12 WORKING HOURS

1.13

Dallas Housing Authority

A.

All Work shall be performed during daylight hours, and in accordance with local
ordinances to reduce possible safety hazards. Work will be performed at a
maximum of six days per week, with Sundays off, unless otherwise approved by
the Owner or Owner’s Representative. If the Contractor proposes to work during
other hours or at night, he shall first discuss the matter thoroughly with the
Owner’s Representative and present a plan of operations for review by the Owner’s
Representative. The operations plan shall fully describe the method of lighting the
operations area. In any event, all working hours shall give full consideration to the
proximity of others and the need to control noise and lighting levels at all times.

WORK AREAS

The Work Areas have been shown on the Drawings by the Owner’s Representative.
The Contractor shall clearly layout and designate the following areas in the field
prior to work, and shall limit equipment, operations and personnel in the zones.

1. Exclusion Zone(s) (Hazardous Work or Hot Zone). This shall include, at a
minimum, all work within 50 feet of any ACM Building being demolished.
The Exclusion Zones shall be clearly delineated and shall be secured against
active or passive spread of contamination to Support Zones. The level of
personnel protective equipment required in these areas shall be in
accordance with the Contractor’s Health and Safety Plan as determined by
the CIH and HSO, after monitoring, onsite inspection, and review of
available site data.
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2. Contamination Reduction Zone (Decontamination Area). This Zone shall
occur at the interface of the Exclusion and Support Zones and will provide
. for the transfer of construction materials from clean to site dedicated
equipment, the decontamination of waste transport vehicles, personnel, and
- clothing prior to entering the Support Zone and for the physmal segregatlon

of the Support and’ Exclusnon Zones.

3. Clean Area ThlS Area is the remainder of the Site and is deﬂned as being

Dallas Housing Authority

an area outside the areas of known ACM." The function of the Clean Area
" . includes: .
a. An entry area for personnel materlal and eqmpment to the-Exclusion - B
Zone, . .

- b. ‘An ex1t area for decontammated vehlcles, personnel materlals, and
S equlpment from the Exclusion Zone of site operations;
c. Location for support facilities;
d. A storage area for clean work equipment.
e. Locations of the remaining work areas.

TEMPORARY STORAGE (RUBBLE STOCKPILING)

The Contractor may store equipment and rubble on a temporary basis, upon
approval of the Owner’s Representative. The storage of ACM is prohibited at all
times. All demolished buildings containing ACM must be immediately ioaded,
transported and disposed of on the same day.

END OF SECTION

J‘JS&G
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SECTION 01101

SAFETY, HEALTH AND EMERGENCY RESPONSE REQUIREMENTS

GENERAL .

l'SCOPE OF WORK

’Thls Sectron describes the responsrbllltres ‘of the Contractor. for safety health and

- emergency response Work performed under this Agreement shall not result in:

' L Injurles to employees or other persons.

PART 1
1.01

A.

B.

C.
1.02

A.
1.03

A.
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2. Employee exposures to health hazards above the occupatronal limits estabhshed‘
by OSHA, ACGIH, and/or the TNRCC

3. Exposure of area residents to air contaminants above the levels established for
general public exposure by USEPA, TNRCC, the State of Texas and the City of
Dallas.

4. Increases in the levels of contaminants in soil, water, or sediment near the site.

5. Violations of OSHA, EPA, TNRCC, State and City regulations.

Any disregard of health and safety requirements may be deemed just and sufficient
cause for termination of the Contract without oompromise or prejudice to the rights of
the Contractor.

The Contractor shall maintain a comprehensive health and safety program that
addresses lines of authority and responsibility for health and safety procedures

including but not limited to: medical monitoring, training, equipment programs, and
recordkeeping. Site-specific requirements are discussed elsewhere in this Section.

BACKGROUND

Any information that the Owner has on chemical contamination of the soils is described
in the attached Demolition and Removal Action Workplan.

SUBMITTALS

Submit the following documentation with the bid package:

1. Name of Contractor’s Health and Safety Officer.

2. A statement reflecting the number of Contractor's empioyees who have

completed the training and medical requirements required for hazardous waste
and asbestos.

U3956%7
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- 1.04.

R

el

- Submit the following lnformation ator prlor',to the Pre-Work Conference.

A Safety, Health and Emergency Response Plan, which addresses the issues
descrlbed in Artlcle 1.09 of thls Sectlon :

: Name and resume of health and safety professmnal

':l;Certlflcatlon of health and safety officer’s authorlty
4; ‘ Name and address of Contractor’s consulting physmlan.
B, l\lame and resulhe of health ahd sal"ety pr"ofessiovnal. |
-' Personal protectlon (mcludmg resplratory) programs.
- REGULATORY REQUIREMENTS |

Dallas Housing Authority

Contractor’s health and safety practices shall follow the standards and guidelines
established in the publications listed below. These standards are incorporated in this
Section by reference:

1.

Safety and Health Standards 29 CFR 1910 (General Industry), US Department
of Labor, Occupational Safety and Health Administration (OSHA). Hereafter,
referred as “29 CFR 1910."

OSHA 29 CFR 1910.120 Hazardous Waste Operations and Emergency
Response, U.S. Dept. of Labor, OSHA.

OSHA Safety and Health Standards 29 CFR 1926 (Construction Industry), US
Department of Labor, OSHA

Standard Operating Safety Guides, US Environmental Protection Agency (EPA),
Office of Emergency and Remedial Response PB92-983414.

Occupational Safety_and Health Guidance Manual for Hazardous Waste Site
Activities, US Department of Health and Human Services, Public Health
Service, Centers for Disease Control, National Institute for Occupational Safety
and Health (NIOSH).

Guidelines for Decontamination_of Facilities and Equipment Prior to Release for
Unrestricted Use, NRC, 1976 (if applicable).

AHERA Accredidation: Submit copies of certificates from an EPA-approved
AHERA Abatement Worker course for each worker as evidence that each
Asbestos Abatement worker is accredited as required by AHERA Regulation 40
CFR 763, Appendix C, Subpart E, April 30, 1987.

Licensing: Prior to the start of any work, submit evidence of a copy of a Texas
Department of Health asbestos abatement worker license for each worker who
will be working at the project site.

"39668
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1.05
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2 " Provide written n"oﬁflcatloh as reqijl're'd by USEPA National Emissions Standards

--for Hazardous Air’ Pollutants (NESHAP) Asbestos" Regulations (40 CFR 61,
. Section 61.145(b)(4) Subpart M no fewer than ten (10) workmg days prlor to
o begmnlng any work on asbestos -containing materials to:

Reglonal Asbestos NESHAP Coordlnator

U.S. Environmental Protection Agency
.1445 Ross Avenue’

Dallas, Texas 75202

Texas Department of Health
‘Division of Occupational Health -
Asbestos Programs Branch
‘1100 W. 49th Street

. Austin, Texas 78756

NESHAP Coordinator -

City of Dallas

Air Pollution Control Division
320 E. Jefferson Boulevard
Dallas, Texas 75203

This Section implements and amplifies procedures: and requirements of the above
referenced regulations and guidelines that must be met at all times. These publications
define terms and establish procedures discussed in this Section, which incorporates
them by reference. Where conflicts arise between the requirements of this Section and
the above-listed standards and guidelines, the most restrictive requirement shall apply.

CONTRACTOR’S PERSONNEL

Contractor shall assign persons to fill each of the following roles. An individual can fill
as many roles for which he or she is qualified. The Contractor shall submit with the
SHERP, an organizational chart showing the responsibility of health and safety
personnel.

Health and Safety Officer - Contractor shall designate an employee or company
principal as its health and safety officer (HSO). This HSO must have the authority to
command sufficient resources to safely perform the Work. Contractor shall identify its
HSO in the site safety and health plan. Owner and Owner’s Representative will direct
health and safety correspondence to this HSO.

Health and Safety Professional - Contractor shall designate a health and safety
professional to take responsibility for evaluating hazards of the site and controls that
will appear in the site safety plan. This professional shall be certified as either a
certified industrial hygienist or a certified safety professional. This Section calls this
person a "CIH".

Site Health and Safety Coordinator
1. Contractor shall designate a Site Health and Safety Coordinator (SHSC) for this

project. Day-to-day industrial hygiene support, including air monitoring,
training, site safety inspections, shall be provided by the SH3C. The SHSC
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shall have the authorlty to stop on- -sife operatlons whenever conditions N
“threaten the health or safety of employees The SHSC shall remain on-site
' durmg all pro;ect Operations ' '

©o2. . The SHSC shall report directly to the HSO or the CIH. The SHSC shall have,

~sound working knowledge of occupatlonal safety and health regulations,
) experlence on the type of pl’OjeCt described in these Specn‘lcations, and training
in a|r monltorlng practlces and technlques 4

‘ . On-snte Operations Manager - The on-site actiwty of this pro;ect shall be under the

control of an on-site operations manager. This manager shall have demonstrable
experience with ha'zardous materials,remediation and asbestqs abatement activities. ‘

'On-sne Workers - Al on-SIte Contractor personnel shall possess the following

.;credentlals

1.06
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1.v " Have completed a forty hour heaith and safety trammg course or refresher
training course within the last year.

2. Have completed a medical monitoring exam within the last year.
3. Have passed a fit test for any respirator they may wear on the site.
4, AHERA Accredidation: Submit copies of certificates from an EPA-approved

AHERA Abatement Worker course for each worker as evidence that each
Asbestos Abatement worker is accredited as required by AHERA Regulation 40
CFR 763, Appendix C, Subpart E, April 30, 1987.

5. Licensing: Prior to the start of any work, submit evidence of a copy of a Texas
Department of Health asbestos abatement worker license for each worker who
will be working at the project site.

MEDICAL SURVEILLANCE

The Contractor shall utilize the services of a licensed physician, board-certified or
board-eligible in occupational or internal medicine, to provide a medical surveillance
program as required by OSHA regulations. The name of this physician shall be
provided to the Owner’'s Representative along with a certified letter stating he is aware
of the hazards to be encountered by on-site personnel during the project.

The Contractor shall obtain the occupational physician’s written medical opinion as to
whether each employee has any detected medical conditions which would place him
or her at increased risk of health impairment from work on this project. The
occupational physician shall certify whether or not the employee is medically fit to
utilize the respiratory protective devices required for project operations. No employee
shall be permitted on-site until the Contractor has submitted medical certificates to the
Owner’s Representative. These certificates shall have been completed and signed
within a year of the beginning of the project. If an employee’s certification expires
during the course of the project, copies of the updated training records must be
supplied to the Owner’s Representative for approval.

39670
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“In accordance w:th 29 CFR 1910 20, Contractor shall maintain all medical surveillance -

records for thirty years past employment and shall make these records available to the

.. Owner or regulatory agencies, as required.

1.07

B TRAINII\'IG"

All employees exposed to hazardous substances, health hazards, or safety hazards shall
complete ‘the employee training requirements listed below. Employees shall not

' ‘participate in field activities until they have been tralned toa Ievel requnred by their job
o ,,-functlon and responSIblllty

Dallas Housing Authority

The Contractor shall submit a statement mdlcatlng that personnel who will enter the

"work zone understand they are working on a regulated site, and are trained and'

quallfled in compllance with 29 CFR 1910.120; 29 CFR 1926 and 40 CFR 763.

. Contractor shall malntam, at the work site, documentatlon that shows that each on-site
employee or subcontractor has successfully completed the required health and safety

training and AHERA courses.

At least one person who has been trained and certified in first aid and CPR by the
American Red Cross, or an equivalent organization, shall be present on-site during all
project operations.

Contractor shall provide a site-specific training fsession for Contractor personnel
scheduled to work on-site. This training shall consist of an initial health and safety
briefing on the following information:

1. Names of personnel and alternates responsible for site safety and health.
2. Injury, iliness, and other hazards present on the site.
3. Safe use of engineering controls and equipment on site.
4. Work practices by which the employee can n;inimize risks from hazards.
5. Selection, use, care, and maintenance of PPE.
6. Site control procedures, including log-in and log-out.
7. Site decontamination procedures.
8. Standard operating safety procedures.
9. Site emergency response contingency plan.
10. Confined spaces that have been identified on site.
11. Procedures needed for any confined space entries that may be part of the
project.
39671
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1.09
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Contractor. shall develop a training sequence to inform vnsitore to the site of the hazards -

associated with the site; to explain emergency procedures, to train them i in the use of .

. .protectlve gear reqmred during the visit; and to verify they have received, prior to the = . -
. site visit, the required preliminary training and medical surveillance examinations. The
B ,‘ClH may delegate the- day—to-day lmplementatlon of thls pohcy to the SHSC.

| _ACCIDENT OR lNCIDENT REPORTS

If an accndent an. explosmn or flre ora release of tox1c matenals occurs durlng the

" course of the project, the Owner’s Representative shall be notified immediately and
receive a written notification ‘within 24 hours.. Within 2 working days of any reportable
" accident, the Contractor shall complete and submit to the Owner’s Representative, an

accident report addressmg the followmg items:

1 . Name, orgamzatlon telephone number, and locatlon of the Contractor
-2, ' Name and tltle of the person(s) reportmg. |

3. Date and time of the accident/incident.

4. Location of the accident/incident, i.e., site location, facility name.

5. Brief summary of the accident/incident giving pertinent details including type
of operation ongoing at the time of the accident/incident.

6. Cause of the accident/incident, if known.

7. Casualties (fatalities, disabling injuries).

8. Details of any existing chemical hazard or contamination.

9. Estimated property damage, if applicable.

10. Nature of damage, effect on contract schedule.

1. Action taken by Contractor to ensure safety and security.

12. Other damage or injuries sustained, public or private.

SAFETY, HEALTH AND EMERGENCY RESPONSE PLAN

Contractor shall prepare a Safety Health and Emergency Response Plan (SHERP) that
addresses each concern mentioned in this Section and other concerns the Owner’s
Representative and Contractor deem necessary. The SHERP shall be site-specific and
shall include measures to be taken by Contractor and subcontractor(s) to control
physical and chemical hazards associated with site remediation. Contractor’s standard
policies may constitute much of this SHERP. Contractor’s HSO shall sign and date the

SHERP.
The SHERP shall, at a minimum, address the following elements: staff organization,

responsibilities, and authorities; site description; hazard analysis for each project task
and operation; general and site-specific training; personal protective equipment; medical

01101-6 YLy b 50-01535.04 DAS500001
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. safety procedures, engmeerlng controls and work practices; communications; site
‘ control measures; personnel hygiene and decontamination; equipment decontamination;

- emergency equipment and first aid; emergency response and contingency procedures;
“and Iogs, reports and recordkeepmg

‘ : o - surveillance; personal and environmental. exposure monitoring; standard operating

S C. An Accident Prevention Plan (APP) shall appear in the SHERP This APP shall address
- o methods for avoiding the physical hazards (e.g. open manholes). ~Contractor and- .
subcontractor(s) shall follow the approved Accident -Prevention Plan throughout -
-construction. The Accldent Preventlon Plan shall address, at a minimum, the following
items:. - :

‘ 1. Safety Meetlngs '
2. Flre Prevention and Protect:on

3. Walking and Working Surfaces

4, Site Housekeeping
5. Mechanical Equipment Inspection
6. Sanitation
7. Daily Safety Inspections
‘ 8. Accident Reporting
D. The Contractor shall submit the SHERP to the Owner’s Representative and Owner at

or prior to the Pre-Work Conference. The Owner’s Representative and Owner will
review the SHERP and return them to Contractor with comments. The Contractor shall
incorporate Owner’s comments and re-submit the SHERP. This review cycle shall
continue until the Owner gives notice to proceed with the project. At that time,
Contractor shall indicate its commitment to following the SHERP by an affidavit, signed
by the company health and safety officer.

E. Contractors that seek to modify any portion or provision of the SHERP, shall request
a modification from the Owner’s Representative in writing. The requested modification
will not be implemented until authorized in writing by the Owner’s Representative.

F. Contractor shall quickly notify the Owner’s Representative and Owner, both verbally
and in writing, of any unforeseen hazard, safety related factor, or condition they
observe during the work at this site. In the interim, Contractor shall take prudent
action to establish and maintain safe working conditions and to safeguard employees,
the public, and the environment in accordance with the SHERP.

G. Should Owner or Owner's Representative require modification of any portion or
provision of the SHERP, notification will be given to the Contractor in writing of such
modifications.

‘ 99673
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¢ SITE- .S'PECIFIC“EQUIPMENT PRACTICES

Operatlons under thls Contract WI|| require work exposure to potentially hazardous.-
materials (asbestos). The Contractor shall, therefore, ensure that: all of its onsite:

. .personnel will wear all necessary personal protective equipment (PPE). All personnel
~ entering the work area where asbestos is present shall don, at a mlmrnum, Level D PPE

' '_"wnth PAPRs

_Contractor shall supply aII protectlve clothlng and equ1pment necessary for its
personnel and maintain it in accordance with the manufacturer’s specifications. All

equipment shall carry applicable MSHA/NIOSH approvals. Specific equipment require-

" ' ments-must be stated in the Contractor’s SHERP. The Owner’s Representative may
. ‘reject the use of the equipment if, in his or her opinion, it prowdes less protection than
" that specn‘led in the SHERP :

The Contractor shall maintain .a sufflment supply of PPE for two Owner employees per
day for the duration of the project. Owner will provide respiratory protection and
safety shoes for its employees.

Contractor’s personnel shall not enter an area or perform a task for which a respirator
might be required unless they have passed a fit test with the make and model of

respirator in use.

Prescription eyeglasses worn on site must meet ANSI standard Z87.1. Contractor shall
provide prescription lens inserts for employees who need to wear full face respirators.
Personnel shall wear the protective equipment specified in the SHERP for each on-site

task.

All personal protective equipment worn on-site during ACM demolition activities will
be decontaminated or properly disposed of at the end of the work day.

The initial minimum level of protection for each major site activity shall be described
in the SHERP. The Contractor shall conform to the initial level of protection unless an
upgrade or downgrade is warranted by air monitoring data and an evaluation of work
practices/controls and/or when regulatory required.

The Contractor shall downgrade his level of protection only when the SHS makes the
change based on site activity, air monitoring of contaminant levels, or work place
practices as specified in the SHERP and when the CIH approves the change with the
knowledge of the Owner’s Representative.

Respiratory protective equipment shall carry National Institute of Occupational Safety
and Health approval for the contaminants of concern. Contractor shall not switch
respirators or facepieces between employees without cleaning between usés.
Canisters and filters shall be changed daily.

The SHERP shall include a written respirator policy which meets 29 CFR 1910.134 and
establishes procedures to assure daily cleaning and maintenance of respirators.
Breathing air shall be Compressed Gas Association Grade D or better. Cartridges and
filters shall be changed at least daily. Respirators and filter cariridges shall be stored
in a place and manner that they cannot become contaminated.
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. *.. All personnel who may wear a respirator shall be qualitatively fit-tested with irritant
. smoke, isoamyl acetate, or equivalent méthods according to OSHA Standard 29 CFR
1926.58, Appendix C at least semiannually. Quantitative fit-testing exceeds this

- requirement. Employees shall perform negative pressure fit-checks in accordance with -

manufacturer’s recommendations on air purlfylng resplrators ‘each time they are put on.
No facial hair which interferes with a satisfactory fit or a respiratory mask-to-face-seal

'. ”.IS allowed on personnel required to wear respiratory protective equipment. A "two-
S day“ grovvth of beard is considered to interfere with the fit of the respirator.

STANDARD SAFETY OPERATING PROCEDURES

" The SHERP shall contam a section outhnmg Standard Safety Operatlng Procedures to

be implemented for this pro;ect ‘Contractor personnel shall observe the following

. contammatlon control rules whlle on-sne

1. Eatlng, drlnkmg, smokmg, chewing gum or tobacco, and other practices that

- increase the probability of hand-to-mouth transfer and ingestion of material is
prohibited in any area designated contaminated.

2. Hands and face shall be thoroughly washed upon leaving the work area and
before eating, drinking, urinating, or other activities.

3. The entire body shall be thoroughly washed at the end of each shift when
demolition activities are performed on an ACM building.

4. Medicine and alcohol can increase the effects of exposure to toxic chemicals.
Therefore:
a. Personnel using prescription drugs shall inform the doctor who

prescribed them of their potential contact with toxic materials;

b. Personnel who take over-the-counter drugs within a day before work
on a site must inform the SHSC of the warnings listed on the drug’s
container (the part of the label that says, for example, "Do not take
this medication if you are operating a motor vehicle");

c. Alcoholic beverage intake will be prohibited during project operations.
Personnel under the influence of alcohol or recreational or illegal drugs
will not be allowed on site;

d. If suspected alcoholic beverages and/or recreational or illegal drugs are
being used, random testing may be performed by the owner.

The SHERP shall contain information regarding worker breaks, including but not
necessarily limited to the following: decon procedures prior to break and designation
of specific break areas.

GENERAL HEALTH AND SAFETY CONCERNS

Each work day, Contractor’'s SHSC shall inspect the site and the work practices
followed on the site to determine whether the SHERP is being followed.
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_..When work area temperatures exceed 80 degrees F (75 degrees F when workers wear -
~ cotton’ coveralls) .Contractor shall take steps to control heat stress among its

. personnel.  When temperatures are lower then 32 ‘degrees F, Contractor shall take

steps to control ‘cold stress among its personnel. Such steps should mclude, dry
Iayered clothmg, break shelters, and provrsron of heaters '

'Electrlcal lnstallatrons and appliances used by Contractor shall’ meet applu:able 1994 '

" National Electrical: Code specifications. All electrical devices utilized by the Contractor
- or his subcontractors on this project shall be ‘grounded and equrpped with and utilize

ground fault circuit interrupter (GFCI) protected outlets or extension cord -sets.

. Electrical devices used in confmed spaces that may contam flammable vapors shall be

explosion - proof

. No Contractor employee may enter a conflned space unless the procedures below are
. followed . .

T, Preeentry permits are prepared and revléwed.
2. Appropriate safety equipment is selected and provided.
3. Hazardous conditions are monitored per Health & Safety Plan.
4. Hazardous gases are ventilated from the space.
5. Rescue procedures and equipment are instituted.

Dallas Housing Authority

ENVIRONMENTAL REGULATIONS

The Contractor shall establish a system to control access to hazardous work areas by
unauthorized personnel.

The Contractor shall conduct operations and maintain site work areas so as to minimize
the creation and dispersion of contaminants (dusts and sediments).

Wastes, including wash water and storm water run-off, shall be disposed as required
by State and Federal regulations or as otherwise permitted.

EXPOSURE MONITORING

Exposure monitoring shall be addressed in the Safety, Health, and Emergency Response
Plan. The exposure monitoring plan shall be designed to:

1. Detect and quantify the contaminants and physical agents that may be a
concern during these activities.

2. Provide enough information to allow the Site Health and Safety Coordinator to
recognize conditions that require changes in work practices or level of
protection.
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Contractor shall prowde all requ1red personnel monltormg and. exposure monltonng and

. 'sampling equipment analysis. This equipment shall be operated only by personnel who

are trained in its use. Contractor shall mamtam and callbrate the equmment accordmg

" to. manufacturer s mstructlons

- ‘-‘Contractor shall record exposure measurements and provnde coples to the Owner and
- Owner’s Representatlve on a weekly basis. - ' :

A dust momtonng program will be developed and |mplemented by the Owner’ s-.

s Representatlve ‘Readings shall be collected by the Owner's Representative at least
© . twice a day during active work in work zones near suspected sources of dust emission. .

.A' |

1.15 EMERGENCY PREPAREDNESS' ‘

- In the event of a fire or sudden release of contammants Contractor personnel shall

o quickly evacuate the facility. Contractor’s emergency response and c.ontmgency plan
" must present procedures Contractor will follow in the case of an injury or in case

Dallas Housing Authority

Contractor observes an emergency unrelated to the field work.

The emergency response and contingency plan (part of the SHERP) for on-site and off-
site emergencies, as specified in OSHA Regulation 29 CFR 1910.120(1), shall address,

at a minimum:

1. Pre-emergency planning
2. Personnel roles, lines of authority, training, and communication.
3. Emergency contact names and telephone numbers:

- Medical treatment facility and physician

- Ambulance service’s telephone number

- Fire department’s telephone number

- Police department’s telephone number

- USEPA and state spill control phone number
- Owner’s Representative telephone number

- Owner’s telephone number

4, Emergency recognition and prevention.
5. Emergency altering and response procedures.
6. Evacuation routes and procedures.
7. Safe distances and places of refuge. 038677
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. 8. o Specmc procedures for handlmg personnel w:th excesswe exposure to
' - contaminated smls or materials. ‘

9. -Pgrsonal‘ protéctiVe equipment vand. 'em.éllg.e:ncy equibment. .
1 O ' Eme'ro;:.;enc':y‘.persqnnél and e,c’auipment‘ decontaminatibn. |
11. Erﬁergency mefii.ca'l tréatmen;c ’and 1;ir§t éid. : |
~Aa2. Dir'e‘ctid‘ns'to a neérby medical treatmeqt 'faciiity.
13 - #ite §e¢urify and qor;'trol fbr- inéideﬁ’gs’. |
‘ .1'4.  - Proc'edl;res fora dealing'wtith fires, 'explos.ibns;, and s;;il}é. |
‘-!5.'_ C‘ritique""bf, reépé'nsé and fO“OW-l;Ip._ |

C. In the event of any emergency associated with this project, Contractor shall without
delay alert the Owner’s Representative and institute whatever measures which might
necessary to prevent any repetition of the conditions or actions leading to, or resulting
in, the emergency.

D. In the event of an accident resulting in a spill on public roadways or travelways, the
Contractor shall employ an independent emergency response company approved by the
Owner’s Representative. The Contractor shall be liable for all costs associated with the
cleanup of spills. The Owner’s Representative will direct the emergency response

. company in the event of a spill.

E. in the event of an injury or iliness among the site personnel, the certified first aid
practitioner on-site will take control. The injured or ill person will be transferred to the
medical facility designated in the SHERP.

F. When an evacuation is necessary, all field team members will go to the reassembly
point for the project. The SHERP shall identify the reassembly points for contractor
personnel in the event of an evacuation.

G. The SHERP shall identify the method by which Contractor personnel will communicate
in the event of an emergency. Communications with the office trailer, if it is outside
vocal range, will be by radio. Communications between Confractor and other
organizations will be over the telephone. A list of emergency telephone numbers must
appear in the SHERP.

H. Contractor shall provide appropriate emergency equipment, including an industrial-type
first aid kit that is approved by its consulting physician for injuries and illnesses which
may occur on site. A 20-pound ABC-rated fire extinguisher shall be maintained in each
work area of the site. Emergency retrieval equipment shall be provided for each

confined space entry.

J99E78
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- medical treatment facility. All drivers of the support vehicles shall become familiar with
the emergency route and the travel time required at the begmmng of the project
operations. One person certified in first aid and CPR shall be present on- site whenever

B -actlve work operatlons occur.

‘ - . - l | AII sité su’pp'o'rt'vehicles shall be eqiiipped wnth rduté maps pfovidihé d_irecfioﬁs to the ‘

116 .  3 LOGS REPORTS AND RECORDKEEPING

T AS " The Contractor ‘shall mamtaln daily Iogs and reports covermg the mplementatlon of the
B HM_H&S Plan. The format shall be developed by the Contractor to include daily logs,
. weekly reports,.monthly.summaries and a phase out reporf Contractor shall provide
. the Owner’ N Representatlve ‘with copies of all daily logs and reports by the following

- work day.
B.  Daily Safety Logs shall inciude, at a miinimum, the following:
1.  Date; | |
2, Area (site specific) checked;
3. Employées in a particular area;
4, Site visitors, name, affiliation, purpose of site visit;
5. Equipment being utilized by employees;
. 6. Protective clothing being worn by employees;
7. Protective devices being used by:
a. Contractor’s Personnel
b. Visitors
c. Designated State and Federal Representatives
8. Personnel Air Monitoring Data including description of area being monitored,

equipment used, readings taken, copies of all laboratory data; and

9. Site Safety and Health Officer signature and date.

END OF SECTION
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PART 1

SECTION 01200

PROJECT MEETINGS.

GENERAL

' REQUIREMENTS- -

The Owner’s Réprese_r'xtaiti_ve'will schedule and administer a preconstruction

‘meeting, periodic progress meetings, and specially called meetings throughout the

. progress of the work and will be responsible for the following:

1.01
A.
S, o P!'epare"agenda for meetings.
CL2. Maké physical arrangements for meetings.
3. Preside at meetings.
4. Tape record meetings.
5. Prepare and distribute meeting minutes.
B.
C.
1.02
A.
C.
1.03
A.
B.
C.

Dallas Housing Authority

Representatives of Contractor and subcontractors attending meetings shall be
qualified and authorized to act on behalf of the entity each representis.

The Contractor shall attend meetings to ascertain that work is performed consistent
with Contract Documents and construction schedules.

RELATED REQUIREMENTS

Section 01300: Submittals

Section 01311: Construction Schedules

Section 01380: Construction Photographs

PRECONSTRUCTION MEETING

The Contractor shall attend a scheduled preconstruction meeting.

The location of the preconstruction meeting shall be at a site convenient for all
parties, as designated by the Owner’s Representative.

Parties responsible for attending the preconstruction meeting are:
1. Owner and Owner’s Representative.

2. Contractor’s Superintendent, SSHO, and others as appropriate or requested
by Owner’s Representative.

3. Major subcontractors.
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: 7.
L 8.
I Sﬁggésted.AQenda;

1.

Dalfas Housing Authority

. Others as appropriate.

Utility representatives as needed.

) Asbestos Abateinént Contractor and Air‘Mdnitdring Répreselﬁative..
 EPA’s dvésignated representative.

" Disposal facility 'represen:tativés.' o

Construction schedule including:

“a.  Critical Wdrk sequencing. -

" b. "Major equipment deliveries and priorities.

Identification of major subcontractors.
Project Coordination.

a. Designation of responsibie personnel.
b. Authority of personnel.

Procedures and processing of:

a. Field decisions.
b. Proposal requests.
c. Submittals.

d. Change Orders.

e. Applications for Payment.

Adequacy of distribution of Contract Documents.
Procedures for maintaining Record Documents.
Use of premises:

a. Office, work and storage areas.

b. Owner’s requirements.

Construction facilities, controls and construction aids.

Temporary utilities.
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- 10.. . Housekeeping procedures.

11. - Check of reqqired Bond and lﬁsu-fance-certiﬁcations.

12.° Li'quidated"dahages,'

A 13. ‘Re,quest for a wéekly job‘m'eeting fon; alil in\)c.;lved. '

. 14. . Equal prortdnity.Requirer'nents..

' 15. Laboratéry- tesAti‘n_g' requirements and results.
- 16. . lnventoi’y of material stored on site provisions.
17 " Verification of clganup and change orders for additional work.

18. ' Safety, Health and Emergency Response Plan.

1.04 PROGRESS MEETINGS

A.

Dallas Housing Authority

Schedule regular progress meetings. The progress‘meetings will be held every 30
days or less with the first meeting 30 days after the pre-construction meeting or 30
days or less after the date of Notice to Proceed.

Hold specially called meetings as required by progress of the work.

Location of the meetings: At a project site location to be determined by the
Owner’s Representative.

Attendance:

1. Owner and Owner’s Representative.

2. Contractor’s Superintendent and Contractor’s Health and Safety
Representative.

3. Subcontractors as appropriate to the agenda.

4, Others as appropriate or requested by Owner’s Representative.

Suggested Agenda:

1. Review, approval of minutes of previous meeting.

2. Review of work progress since previous meeting.

3. Field observations, problems, conflicts.

4, Problems which impede construction schedule.

5. Corrective measures and procedures to regain projected schedule.
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.. B. Revisions to construction schedule. . . .

‘ g L 7. Prbgress, schedule, during.succeeding v'vbrk. period.
"’8. - Coordination of schediiles. '
9. Ré\'/iew',.submiita'l schedules; expedite as required. o

-+ .10. " Maintenance of quality stavndards.'
 11. " Pending qhanées' and substitutions. -

C.o12. Review proposed changes for effect .on. demolition schedule and corhpletion '
date. ' e : ‘ ‘ ' o

.18, Matters related to-the Safety, Health'andA Emergency Response Plan.
14. Quality assurance procedures.
15. Other business.

F. The Contractor shall attend progress meetings and shall be prepared to discuss afi
agenda items..

G. Submittals required at or before each progress meeting:
. 1. Demolition Schedule Monthly Status Report.
2. Demolition photos.
3. Up to date submittals in accordance with Section 01300.

END OF SECTION

339683
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PART 1

1.01

1.02

1.03

Dallas Housing Authority

SECTION 01300

SUBMITTALS

GENERAL

' - DESCRIPTION OF REQUIREMENTS

This Section specifies the general methods and requirements of submission for the
following items: Safety, Health.and Emergency Response .Plan, Work Schedule,
Demolition Plan, Temporary Facility Plan, Transportation and Disposal Plan, Shop

- Drawings and Site Security Plan, and Electrical Distribution Plan. Detailed submlttal
: requ1rements are specified in the respective speclflcatlon Sections.

When procedural plans are requ:red such plans shall include at a minimum:

1. A complete description of the methods and procedures to be employed.

2. A summary of the major pieces of equipment to be used, by manufacturer
and model.

3. Manpower assignments.

4. Schedule of performance.

5. Health and safety implications for managing both regulated and non-

regulated ACM debris, and discarded drug needles and syringes (SHARPS).

6. Decontamination, processing, and transportation proposals for both
regulated and non-regulated ACM debris.

Unless otherwise indicated, procedural plans shall be submitted within ten days
following the effective date of the Agreement.

SAFETY, HEALTH AND EMERGENCY RESPONSE PLAN

The Contractor shall provide a site specific Safety, Health and Emergency Response
Plan (SHERP) which must be submitted for the Owner’s Representative’s and
Owner’s review within ten days following the effective date of the Contract. The
SHERP shall be in accordance with Section 01101. No personnel shall enter the
site until the Contractor’s Safety, Health and Emergency Response Plan has been
approved by the Owner’s Representative and Owner.

WORK SCHEDULE

The Contractor shall develop and submit to the Owner’s Representative, within ten
days following the effective date of the Contract, a detailed work schedule which
the Contractor proposes to follow. The schedule shall be in accordarice with
Section 01311.

;30684
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. 'The work schedtile shall be kept current and shall reflect actual proqress Three
" ‘copies of the updated.schedule shall be submitted to the Owner’s Representative on

. Monday | of the following week. The submittal of updated schedules shall continue
until the Work has been completed and accepted ‘

e DEMQ‘LITIQN PLAN -

n The Contractor-shall. develop and submit a Demolition Plan' for approxrmately 129

buildings within 10 days of the effective date of the Agreement. The plan shall

" describe the fnethods, equipment, perSonneI and sequence to be used for

demolltlon The Demolition Plan shall be in accordance with the Demolition and

. “Removal Action Work Plan developed by the Owner’s Representative and approved
" by the USEPA. The plan shall describe dust control measures to be employed and
shall include thé Construction Stormwater Plan prepared in accordance with 40 CFR -

122.26. A Severe lnclement Weather Plan shall be mcluded in the (.ontractor s

" ‘Demolition Plan.

1.04

A. -
1.05

A.
1.06

A.
1.07

A.
1.08

A.
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TRANSPORTATION AND DISPOSAL PLANS

The Contractor shall develop and submit, within 10 days of the effective date of the
Contract, a detailed program for the handling and loading of the building rubble, and
other features removed such as parking areas, sidewalks, and foundations. The
plan shall include temporary stockpile/processing details, and the number of
containers that the Contractor requires on a weekly basis, for loading the building
rubble, and other debris. The plans shall include a description of transportation and
disposal details for demolition debris and non-hazardous waste, and liquid wastes,
including haul roads and the identification of disposal locations.

TEMPORARY FACILITY PLAN

The Contractor shall develop and submit a Temporary Facilities Plan within 10 days
of the effective date of the Contract showing the location of all temporary facilities.
Include detailed procedures for the decontamination area, fence installation, erosion
control in accordance with the SWPPP, and material handling. The plan shall show
all on site haul roads, drainage improvements, if required, and the location of
loading areas for rubble and other debris. The Contractor shall coordinate the plan
with others, furnishing containers, to ensure it can accommodate the truck traffic

throughout the project.
PRE-DEMOLITION SURVEY

A pre-demolition survey has been conducted by others. Survey details are provided
on the Drawings.

SHOP DRAWINGS J38685
Shop Drawings
1. Shop drawings, as defined in the General Conditions, and as specified in

individual Sections include, but are not necessarily limited to, custom-
prepared data such as fabrication and erection/installation drawings,
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1.09
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) scheduled mformat:on, settmg dlagrams, actual shop work manufacturmg
- instructions, custom templates, special working diagrams, individual system
" or equrpment mspectlon and test reports as applicable to the Work

. 2. AII shop drawmgs submltted by the Contractor s Subcontra<.tors for

approval shall be sent directly to the Céntractor for preliminary checking. -
The Contractor shall be responsible for their submission at the proper time
_ so as. to prevent delays in dellvery of materlals

' He’alth and Safety Equ,lpment

1. : - Product data and samples shall also include, if requested by the Owner’s

Representatuve, items of disposable clothmg, safety equipment, breathing

". apparatus, commumcatlon devices, items of equipment to be used on the

. site, and any other items which are required by the Contractor’s Safety, '

" Health and Emergency Response Plan for the safety and health of all
personnel on the site. Included shall be a description of the Contractor’s
personnel air sampling equipment.

CONTRACTORS RESPONSIBILITIES

The Contractor shall review shop drawings prior to submission to determine and
verify the following:

1. Field measurements

2. Field construction criteria

3. Catalog numbers and similar data

4, Conformance with the Specifications

Each shop drawing and working drawing, submitted by the Contractor shall have
affixed to it the following Certification Statement, signed by the Contractor:
"Certification Statement: By this submittal, | hereby represent that | have
determined and verified all field measurements, field construction criteria, materials,
dimensions, and similar data and | have checked and coordinated each item with
other applicable approved shop drawings and all Contract requirements."

Notify the Owner’s Representative in writing, at the time of submittal, of any
deviations in the submittals from the requirements of the Contract Documents.

The review and approval of shop drawings by the Owner’s Representative shall not
relieve the Contractor from his responsibility with regard to the fulfiliment of the
terms of the Contract. All risks of error and omission are assumed by the
Contractor and the Owner’s Representative will have no responsibility thereof.

No portion of the work requiring a shop drawing or working drawings, shall be
started prior to the approval or qualified approval of such item. Materials purchased
or on-site construction accomplished which does not conform to approved shop

J39686
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drawings and dlata shall be at the Contractor’s risk. The CWner will not be liable for

‘ ' any expense or delay due to corrections or remedies required to acc omplish
conformlty o
F. Project work, materials, and installation shall conform with approved shop drawings,

working drawings, and applicable samples.

G. Dewatlons from procedural plans shall be approved in advance by the Owner’s
' Representatlve

H. . Substitute or "Or Equal" ltems.

The Contract, if awarded, will be on the basis of materials and equipment described

“in the Drawings or specified in the Specifications without consideration of possible
substitute or "or-equal” items. Whenever it is indicated in.the Drawings or specified
in the Specifications that a substitute or "or-equal" item of material or equipment
may be furnished or used by the Cornitractor (if acceptable to the Owner’s
Representative), application for such acceptance will not be considered by Owner’s
Representative until after the Date of the Notice of Award. The procedure for
submission of any such application by the Contractor and consideration by the
Owner’s Representative is set forth in the General Conditions.

1.10 SHOP DRAWING REVIEW GUIDELINES AND TRANSMITTAL CODES

A. The review of shop drawings, data, and samples will be for general conformance
with the design concept and Contract Documents. They shall not be construed:

’ 1. as permitting any departure from the Contract requirements;

2. as relieving the Contractor of responsibility for any errors, including details,
dimensions, and materials;

3. as approving departures from details furnished by the Owner’s
Representative, except as otherwise provided herein.

B. The Contractor remains responsible for details and accuracy, for coordinating the
work with all other associated work and trades, for selecting fabrication processes,
for techniques of assembly, and for performing work in a safe manner.

C. If the shop drawings, data or samples submitted describe variations and show a
departure from the Contract requirements which Owner’s Representative finds to be
in the interest of the Owner and to be so minor as not to involve a change in
Contract Price or time for performance, the Owner’s Representative may return the
reviewed drawings without noting an exception.

»

D. Submittals will be returned to the Contractor under one of the following Codes:
Code 1 - "APPROVED" is assigned when there are no notations or comments

on the submittal. When returned under this code the Contractor
may release the equipment and/or material for manufacture.
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' .. Code2- “APPROVED AS NOTED" Thls code is aSSIQned when a -
‘ : ) S .- confirmation of the notations’ and comments IS NOT required by the
- Lo T "Contractor. The Contractor may release the equipment or material
for manufacture; however, all notations and comments must be
..mcorporated lnto the final product ‘

- Code3- - . '.'APPROVED AS NOTED/CONFIRM". This combination of codes is
o - assigned when a confirmation of the notations and comments IS
required by the Contractor. The Contractor may release the
- ‘equipment or material for manufacture; however, all notations and
comments must be incorporated into the final product. This
confirmation shall specifically address each omission and
nonconforming item that was noted. Confirmation is to be received
by the Owner’s Representative within 15 calendar days of the date
" of the Owner’s Representative’ s transmittal requmnq the

conflrmatlon

Code 4 - “APPROVED AS NOTED/RESUBMIT“ This combination of codes is
assigned when notations and comments are extensive enough to
require a resubmittal of the package. The Contractor may release
the equipment or material for manufacture; however, all notations
and comments must be incorporated into the final product. This
resubmittal is to address all comments, omissions and non-
conforming items that were noted. Resubmittal is to be received by
the Owner’s Representative within 15 calendar days of the date of
the Owner’s Representative’s transmittal requiring the resubmittal.

' Code 5 - "NOT APPROVED" is assigned when the submittal does not meet
the intent of the Contract Documents. The Contractor must resubmit
the entire package revised to bring the submittal into conformance.
It may be necessary to resubmit using a different
manufacturer/vendor to meet the Contract Documents.

Code 6 - "COMMENTS ATTACHED" is assigned where there are comments
attached to the returned submittal which provide additional data to
aid the Contractor.

Codes 1 through 5 designate the status of the reviewed submittal with Code 6
showing there has been an attachment of additional data.

E. Resubmittals wiill be handled in the same manner as first submittals. On
resubmittals the Contractor shall direct specific attention, in writing on the letter of
transmittal and on resubmitted shop drawings by use of revision triangles or other
similar methods, to revisions other than the corrections requested by the Owner’s
Representative, or previous submissions. Any such revisions which are not clearly
identified shall be made at the risk of the Contractor. The Contractor shall make
corrections to any work done because of this type revision that is not in accordance
to the Contract Documents as may be required by the Owner’s Representative.

I i i 01300-5 39688 50-01535.04 DA9500001
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‘ .. F." .. Partial submittals will not be reviewed. The Owner’s Representative will be the only
‘ " -*judge as to the completeness of a submittal. Submittals not complete will be
X . returned to the Contractor, and will be considered "Not Approved" until
. " resubmitted. :The Owner’s Representative may at his/her option provide a list or
- mark the submittal directing the Contractor to the areas that are incomplete.

"G.. - Repetitive Review
Al Shop drawings and other submittals will be reviewed no more than twice at
‘ . the Owrier’s expense. All subsequent reviews will be performed at times
. .convenient to the Owner’s Representative and at the Contractor’s expense,
- based on the Owner’s Representative’s then prevailing rates. The .
- Contractor shall reimburse the Owner for all such fees invoiced to the

. Owner by the Owner s Representatlve Submittals are required until
approved ’

2. Any need for more than one resubmission, or any other delay in obtaining
Owner’s Representative’s review of submittals, will not entitle Contractor to
extension of the Contract Time.

H. If the Contractor considers any correction indicated on the shop drawings to
constitute a change to the Contract Documents, the Contractor shall give written
notice thereof to the Owner’s Representative at least seven working days prior to
release for manufacture.

I When the shop drawings have been completed to the satisfaction of the Owner’s
Representative, the Contractor shall carry out the construction in accordance
‘ therewith and shall make no further changes therein except upon written
instructions from the Owner’s Representative.

1.11 SITE SECURITY PLAN
A. The Contractor shall develop and submit to the Owner’s Representative, within ten

days following the effective date of the contract, a detailed Site Security Plan. This
plan shall be in accordance with Section 01540, Site Security.

1.12 SUBMISSION REQUIREMENTS

A. Make submittals promptly in accordance with approved schedule, and in such
sequence as to cause no delay in the work.

B. Number of submittals required.
1. Safety, Health and Emergency Response Plan: Submit six copies.
2. Work Schedule: Submit six copies initially, then three updated schedules
weekly thereafter.
3. Demolition Plan: Submit six copies.
4. Temporary Facilities Plan: Submit six copies.
‘ Dallas Housing Authority 01300-6 §0-01535.04 DA9500001
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5.

1.

-, 6.
‘. C-‘.I
1.13
A.
B.
1.14
A.

Dallas Housing Authority

2.

Transportatlon and Dlsposal Plan Subrit six copies.
Shop Drawmgs Submlt six coples

Others not Ilsted above Submlt six coples

‘Submlttals shaH contam

- The date of subm;ssnon and the dates of any prewous submnssnons

The PrOject title and number

Contractor ldentl.flcatlon.

" The names of:

Contractor *

Supplier

Manufacturer

Disposal Facilities Permits, etc.

apobp

Field dimensions, clearly identified as such.

Relation to adjacent or critical features of the work or materials.
Applicable standards, such as ASTM or Federal Specification number.
Identification of deviations from Contract Documents.

An 8-in x 3-in blank space for Contractor and Owner’s Representative
stamps.

RESUBMISSION REQUIREMENTS

Make any corrections or changes in the submittals required by the Owner’s

Representative and resubmit until approved.

Shop Drawings

1.

Revise initial drawings or data, and resubmit as specified for the initial
submittal.

2. Indicate any changes which have been made other than those requested by
the Owner’s Representative.
DISTRIBUTION

The Contractor shall distribute reproductions of approved shop drawings and copies
of approved product data and samples, where required, to the job site file and
elsewhere as directed by the Owner’s Representative. Number of copies shall be as
directed by the Owner’s Representative but shall not exceed six (6).
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/118 " GENERAL PROCEDURES FOR SUBMITTALS

A 'Coordmatlon of Submlttal Tlmes The Contractor shall prepare and fransmit each -
. submittal sufficiently in advance of performing the related work or other applicable

N 'actlvmes, or thhm the time specified in the individual work sections of the

" . Specifications, so that the installation will not be delayed by processing times _
including disapproval and resubmittal (if required), coordination with other .
- " _submittals, testing, purchasing, fabrication, delivery and similar sequenced

" . activities. ‘No extension of time will be authorized because of the Contractor s

‘ fallure to transmit submlttals sufflmently in advance of the Work

- 116 » .EQUIPMENT LIST
A, Contractor shaII submlt a list of all eqmpment to be used durmg the execution of

~ this prOJect

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION
A. Owner and Owner’s Representative will review all submittals within 10 working

days and return to the Contractor with comments for correction. Contractor will
submit revised submittals within 10 working days.

END OF SECTION
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SECTION 01311

'‘CONSTRUCTION SCHEDULES

GENERAL

REQUIREMENTS INCLUDED

Within ten -days after the effectlve date of the Contract the Contra«.tor shall

i prepare and submit to the Owner’s Representative estimated construction progress

schedules. for all demolition work with subschedules of related actlwtles which are

-essential to its progress

PART 1
1.01 ;
A.
B. "
c.
D.
1.02
A.
B.
C.
D.
1.03
A.
B.

Dalfas Housing Authority

‘Updated progress schedules‘sha'll be submitted on a weekly bésisf |

" No partial payments shall be approved by the Owner’s Representative until there is

an approved construction progress schedule on hand.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project
control and complete authority to act on behalf of the Contractor in fulfilling the
commitments of the Contractor’s schedule.

RELATED REQUIREMENTS

Conditions of the Contract.

Section 01010: Summary of Work.

Section 01200: Project Meetings.

Section 01300: Submittals.

FORM OF SCHEDULES

Prepare schedules in the form of a horizontal bar chart.

1. Provide separate horizontal bar for each trade or operation within each
structure or activity.

2. Horizontal time scale: In weeks from start of construction and identify the
first work day of each week.

3. Scale and spacing: To allow space for notations and future revisions.
4. Maximum sheet size: 24-inches x 36 inches.
Identify activities by major specification section numbers or major component of

work.

01311-1 50-01535.04 DA9500001
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1.04.

o CONTENT OF SCHEDULES

o Constructlon Progress Schedule

. 1. . Show the complete sequence of constructlon by actlwty mcludmg all
T submlttals
2. : Show the dates for the begmnmg of and completlon of each activity in no

" more than ‘a one-week mcrement scale. -

3. Show pro;ected percentage of completion for each acthlty, as of the first

. day of each month.

4. ' Show projected: dollar cash flow requnrements for each month of

AL

1.05

A.

B.

C.
1.06

A.

B.

Dallas Housing Authority

) constructlon

" SCHEDULE REVISIONS -

Indicate progress of each activity to date of submission.

Show changes occurring since previous submission of schedule:

1. Major changes in scope.

2. Activities modified since previous submission.
3. Revised projections of progress and completion.
4. Other identifiable changes.

Provide a narrative report to define:

1. Work completed during the reporting period.

2. Problem areas, anticipated delays, and the impact on the schedule.
3. Corrective action recommended, and its effect.

SUBMISSION

Submit initial schedules to the Owner’s Representative within ten days after the
effective date of the Contract.

1. The Owner’s Representative will review schedules and return review copy
within fourteen days after receipt.

2. If required, resubmit within seven days after return of review copy.

Submit revised weekly progress schedules.

33653
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'1.07

. DISTRIBUTION

_Dlstrlbute coples of the revnsed schedules to:.

. 1.. | Owner and Owner s Representatlve (s:x coples)
o 2 - Contract;r 's job site file. ‘ |
: 3 AS.ubcon’_cractors..'
: 4. | Other concerned' pa&ies.

' Inst'ruct'reeipients to report promptly to the Confraetor in writing, or during weekly
" construction meetmgs, any problems anticipated by the pro;ectlons shown in the .

g .schedules

A..
" B. .
PART 3
3.01
A.

Daltas Housing Authority

EXECUTION
RESPONSIBILITY FOR SCHEDULE COMPLIANCE

The specified contract time of 200 days includes delays for inclement weather,
therefore, whenever it becomes apparent from the current monthly schedule that
delays to the Critical Path have resulted, and hence, that the contract completion
date will not be met, Contractor shall take some or all of the following actions at no
additional cost to the Owner, submitting to the Owner’s Representative for approval
a written statement of the steps he intends to take to remove or arrest the delay to
the Critical Path in the approved schedule. ‘

1. Increased construction manpower in such quantities and crafts as will
substantially eliminate, in the judgment of the Owner’s Representative, the
backlog of work.

2. Increase the number of working hours per shift up to a twelve hour day, the
amount of construction equipment, or other means that will, sufficiently or
substantially eliminate, in the judgment of the Owner’s Representative, the

backlog of work.

3. Reschedule activities to achieve maximum practical concurrence of
accomplishment of activities, and comply with the revised schedule.

4, Costs incurred by the Owner arising from such lengthening of hours,
including furnishing of inspectors, shall be the Contractor’s responsibility
and shall be deducted from monies due him. Failure of the Contractor to
comply with the requirements of the Owner’s Representative may be
grounds for determination by the Owner that the Contractor is not
proceeding at such rates as will insure completion within the specified
time and may result in the termination of the right of the Contractor to
continue the work.

5. The Contractor shall not work on the following holidays: May 31, July 4,
Sept 4, November 23-24, December 25-26, 1995, and January 1, 1996.

01311-3 0-01535.04 DAS500001
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©3.02

' 6. - The Contractor shall not work on the precedlng Saturday where the hohday )

falls ona Monday.

: “ADJUSTMENT OF CONTRACT SCHEDULE AND COMPLETION TIME

. '- If the Contractor desrres to.make changes in his method of operating whlch affect
" the approved schediile, he shall notify the Owner s Representatlve in writing stating -

~what changes are proposed and the reason for the changes. If the Owner’s
h Representatlve approves these changes, the Contractor shall revise the schedule

.. -and submit for approval, without additional cost to the Owner. The schedule shall
‘be adjusted by the Contractor only after prlor approval of his proposed changes by :
" . the Owner’s Representative. ‘

" Adjustments may consist of changing portions of the activity sequence and/or

© . activity dﬂratlons division of approved activities, or other adjustments as may be
. approved by the Owner’s Representative, . The addition of extraneous, non-working

Dallas Housing Authority

activities and/or activities which add unapproved restraints to the schedule will not’
be approved.

If the completion of any activity, whether or not critical, takes longer than its
approved duration, the Contractor shall submit for approval a schedule adjustment
showing each such activity divided into two activities reflecting completed versus
uncompleted work.

Shop drawings which are not approved on the first submittal or within the
scheduled time shall be immediately rescheduled, as well as equipment and

materials tests which do not pass on the first attempt will not be basis for time
extensions or cost adjustments.

END OF SECTION
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SECTION 01380

‘ ' l CONSTRUCTION PHOTOGRAPHS
PART 1 - GENERAL
1.01 = REQUIREMENTS INCL'UDEDV
A.  The Cont'r.a.ctor'shall employ a competent photographer to take preconstruction

. photographs of all construction areas prior to start of work and to take construction
record photographs periodically during the course of the Work. An audio-video tape
(VHS format) shall also be provided showing all construction areas with appropriate
narration, prior to start of work. :

1.02 - RELATED REQUIREMENTS

A. Section 01010: Summary of Work

B. Section 01720: Project Record Documentation
1.03 PHOTOGRAPHY REQUIRED
A. Photographs taken in conformance with this Section shall be furnished to the

Owner’s Representative with each Application for Payment.

‘ B. Photographs shall be taken at each of the stages of work as specified in this
Section.

1. Provide three prints of each view.

2. Five (5) views of overall project site video taped weekly, as directed by the
Owner’s Representative.

C. Negatives:

1. The photographer shall release all negatives to the Owner following job
completion.
2. Photographer shall agree to furnish additional prints to the Owner and

Owner’s Representative at commercial rates in effect at time of purchase.

1.04 COSTS OF PHOTOGRAPHY

A. The Contractor shall pay costs for specified photography and prints. Parties
requiring additional photography or prints will pay photographer directly.

() .39698
01380-1 50-01535.04 DA9500001

Dallas Housing Authority




" . PRODUCTS

PRINTS

" Color: B '

1 : Paper;‘ 'Si‘ﬁgle.V\;eig.hfl color print pébef.

| ‘2. _Fi.nish‘:‘ Smooth sﬁrf.éc’e; gﬁssy. o
5. size: 5-inch x 7-inch. |

Identify each print on back, listing:

. ‘PART 2 ‘
' 2.'0‘.1“ |
B.
1. ' Item ph_otograbhed..:
"2 Name of Contract.
3. Orientation of view.
4. Date and time photographed and exposed.
5. Name and address of photographer.
6. Photographer’s numbered identification of exposure.
PART 3 EXECUTION
3.01 TECHNIQUE
A.
B.
3.02
A.
3.03
A.

Dallas Housing Authority

Factual presentation.

Correct exposure and focus.

VIEWS REQUIRED

Photograph from locations to adequately illustrate condition of work and state of
progress.

DELIVERY OF PRINTS AND AUDIO-VIDEO TAPES

Deliver prints to the Owner’s Representative with each Application for Payment.
Distribution of prints after processing is anticipated to be as follows:

1. Owner (one set).

2. Owner’s Representative (one set).
33697
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' .3.. Contractor (one set).

‘ '. ol o 'Colof-audio-video tapes, if made, will' be kept by the Owner’s Rebresentative and-
ST 'delivered to the Owner with Project Record Documents. SRR

‘D. . PDeliver all negatlves to’ the Owner s Representatlve upon submlttal of the Pro;ect
' . Record Documents. - '

3.04 ' REQUIRED PHOTOGRAPHS

AL ‘Requwed Stages of Work for Photographs ona one—tlme ba3|s, and weekly audlo- o
el 'Vldeo tape (if made)

' "'I'. o Pnor to start of work
B | 2. Durlng demolmon work.
3. During ACM demolition and rer.noval activities.
4, During truck loading and transportation.
5. Photograph each truck containing regulated ACM.
6. During decontamination procedures.
7. During backfilling of clean soil.
‘ 8. During regrading and hydroseeding.
9. Following demobilization of Contractor’'s equipment.

END OF SECTION

;33608
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SECTION 01500

. . TEMPORARY FACILITIES

PART 1  GENERAL
1.01 . SCOPE OF WORK
AL Summary

1. - This Section specifies temporary services and facilities, including utilities,
" construction and support facilities, security and protection. Facilities shall
be maintained, expanded and modified. as needed. Facilities shall be
‘removed when no longer needed by the Contractor. ‘

2. Furnish all labor, materials, equipment and incidentals required to construct
the following facilities. All facilities shall be described in detail in the
Contractor’s Temporary Facility Plan, as specified in Section 01300.

a. Operation exclusion areas
b. Decontamination area
c. Temporary offices
‘ d. Emergency medical facility
e. Equipment storage area
f. Personnel hygiene area
g. Truck manifesting facility
h. Truck scale
i. Fence enclosures with blinding
j- Erosion and runoff control
k. Rocked access ways
3. The Contractor shall be responsible for providing and maintaining facilities

suitable for access for trucks hauling the debris and other materials.

B. Use Charges

1. Cost or use charges for temporary facilities are not chargeable to the Owner
and will not be accepted as a basis of claims for a Change Order.

‘ 3,\699
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PART

2.01

2.02

Dallas Housing Authority

." . Regulations

B Cemply with applicable laws and .regulat_ions.. ‘
: Standards )
s P Comply W|th NFPA Code 241, "Building Construction and Demolltlon '

' Operations”, ANSI-A10 Series standards for “Safety Requirements for
- Construction and Demolition" and NECA Electrical Desrgn Lrbrary
“Temporary Electncal Facilities."

a. - Refer to "Gmdellnes for Bld Condltlons for Temporary Job Utllltles
and Services", prepared by AGC and ASC

| b. ' Comply with NEMA NEC and UL standards and regulations for
temporary electric service. Install service in compliance with
national Electric Code (NFPA 70).

Inspections

1. Contractor shall arrange for authorities having jurisdiction to inspect and test
each temporary utility before use. Contractor shall obtain and pay for
required certifications and permits.

Conditions of Use
1. Contractor shall keep facilities clean and neat and operate in a safe and
efficient manner. Necessary fire prevention measures shall be taken. The

Contractor shall not allow hazardous, dangerous or unsanitary conditions, or
public nuisances to develop or persist on the site.

EXECUTION

LOCATION

All facilities specified herein shall be erected in the Operation Exclusion Areas, and
the Temporary Facilities as shown on the Drawings.

OPERATION EXCLUSION AREAS

The Operation Exclusion Areas shall be available to the Contractor for the duration
of the product.

The Operation Area may be used as a work area, and equipment storage.

The Operation Area may be used for volume reduction with heavy equipment,
provided temporary protective measures are provided so as not to damage asphalt
pavement and/or the Contractor repairs all damage to pavement.

19900
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203 . - DECONTAMINATION AREA

. o AL _Facrhtres shall be provrded for personal decontamination adjacent to Exclusion
: P ,Zones, and for cleamng trucks before they exrt the site.

B.- .. -The facrhty shall be installed- whereas tq collect all sedlment washed from transport
' ‘vehicles. All generated washwaters will be discharged to the City of Dallas sanitary
" . sewage system following the issuance of a discharge permit from the City of Dallas. -

204 = TEMPORARY FACILITIES
‘.A'.v ContractorsOffrce

1. The Contractor's temporary office shall be located within the Temporary
" Facilities Area. The temporary office shall contain all services necessary to
conduct all required Work. The temporary office shall be described in the
- Temporary Facilities Plan as specified in Section 01300. '

B. Owner’s Representative Temporary Office Trailer

1. The Contractor shall provide a temporary office for the Owner’s

Representative and the EPA’s oversight consultant, separate from the
Contractor’s temporary office. The temporary office trailer shall be
constructed on a suitable foundation conforming to the manufacturer’s
specifications as approved by the Owner’s Representative. The temporary
office shall be a minimum of 1500 square feet. The office shall be

‘ weathertight, suitably ventilated, heated, air conditioned and provided with
electrical service, two offices and a conference room, plan table, three
desks, two 4 foot by 10 foot conference room tables, twenty chairs, four-
four drawer filing cabinets, and sufficient light fixtures.

2. The Contractor shall supply all utilities, and pay all electric bills.

3. The Contractor shall supply 3 telephone lines: 1 dedicated fax line and 2
regular phone lines.

C. Emergency Medical Facilities

1. An area shall be provided to house emergency medical services in the
Temporary Facilities Area.

D. Equipment Storage Facility
1. An area shall be provided to store all equiprﬁent necessary to conduct the
Work.
E. Personnel Hygiene Facility
1. A facility shall be provided to house all equipment and fixtures in order to

provide for the proper hygiene of all on-site personnel. Proper hygiene
‘ facilities will include showers.
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. R

2.05

A.
2.06

A.
2.07

A.
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2. Al equipment and fixtures shall be properly supplied, installed and

maintained in clean condition. ' Drain water from all washing facilities shall
be dlsposed of properly in accordance wnth the apphcable regulatlons

.3, The Personal Hyglene Facrllty shall be constructed ona su:tdble foundatlon o

- “as specified by the manufacturer and approved by the Owner s
Representatlve ‘

Truck Mamfestmg Facnllty

: 1.' ‘ Provnde and malntam a facmty to be used to keep track of log and manifest

trucks transportmg demolltlon rubble

- Truck Scale

- 1 o Provide and maintain a State-certified truck scale with a readout, to be used

- to weigh all trucks transporting demolition rubble prior to leaving the site.
TEMPORARY FENCED ENCLOSURE

Furnish all labor, materials, equipment and incidentals necessary to maintain
temporary chain link fences and gates.

EROSION AND RUNOFF CONTROL

Construct hay bails to protect the surface waters of the State and the raceways, as
shown on the Drawings and as required. Hay bails shall be securely anchored and
maintained throughout the period of demolition and shall be properly disposed of
upon completion of the Work.

ACCESS WAYS
A maximum of two (2) Access Ways shall be used for entering and exiting the site
work areas. At no time shall the Access Ways be obstructed. Access Ways shall

be maintained in a clean of debris and soils and safe condition. Access Ways shall
be available to the Contractor for the duration of the project.

END OF SECTION
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SECTION 01510

. ' | . TEMPORARY SITE UTILITIES
PART 1 GENERAL
1.01 ~ SITE REQUIREMENTS
A. For' the purposé of berfbrming the Work required by this Contract,lutilities ére

defined as telephone, water supply, electrical power, and sanitary waste. The costs
for obtaining and supplying these services to the site shall' be assumed by the
" Contractor. '

1.02 REGULATORY REQUIREMENTS

CA. -Obtain all necessary permits and approvals for the user of the provided utilities.

PART 3 EXECUTION

3.01 GENERAL

A. There are existing sources of water at the site. Connections shall be made at the
locations provided by the Owner. Services, equipment, and materials shall be
provided as required to operate and maintain all water systems, to assure that

‘ necessary services are provided. Contractor shall verify with Owner the exact
location.
3.02 WATER SUPPLY
A. The Owner will provide a water source for the Contractor’s use in the performance

of the Work with on site hydrants. The Contractor shall provide the necessary
water supply at sufficient volume and pressure to meet the requirements of the
Work. The Contractor shall furnish and lay all hose lines {(supplying them with
approved backflow prevention), and maintain the hose system as required from the
existing hydrants located on site. All demolition activities will be completed using a
minimum of 2 fire hoses per building with adjustable nozzles.

B. Provide a portable wash unit and collection system for the Decontamination Area as
specified in 01500.

C. All wash water shall be drained from the decontamination and disposed of as
specified in Section 01500.

D. The water systems shall be maintained and protected from freezing until completion
of the Work, and removed and disposed of as approved by the Owner’s
Representative.

‘ 39703
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308 '-ELECTRICAL SERVICE

‘ _ AL The Contractor shaII be responsible for providing a source of electrlcal service. The
' ’ ’ " Contractor shall be respon3|ble for electrical service to all work areas as necessary -
. to conduct the work. : .

'B..f - _The Contractor shall be responSIbIe for mstallatlon and malntenance for on-s1te
o " ‘power connectlons

c. - The Contractor shaN prowde ground fault c:rcurt mterrupters double msulated
. portable power tools, and other means of assuring continuous electrical grounding
-as needed. ‘
3.04 ‘ - SANITARY WASTE SYSTEM
A Sanitary wastewater from showers and sinks shall be dispbséd of into a wastewater

collection unit and disposed of in accordance with all applicable regulations.

B. Temporary toilet facilities shall be of the chemical type if not provided in the
temporary facmtles trailer. All chemical toilets shall be pumped and cleaned semi-
weekly. Provide separate facilities for males and females.

3.05 TELEPHONE SERVICE

A. The Contractor shall be responsible for paying for, providing and maintaining
hardline telephone service at the Contractor’s temporary field office and the
‘ Owner’s Representative temporary field office as specified in Section 01500.

END OF SECTION
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" SECTION 01540

SITE SECURITY

- GENERAL

SCOPE OF WORK

. ‘The Contrabtor‘shall be respon'sible for. maintaining site seé'urity within the Limits of
.Contract identified in the Drawings, 24 hours a day, 7 days a week, including

holidays throughout the duration of the Contract. .
Site perimeter shall be closed except for ‘ingre'ss and egress. Site perimeter integrity

shall be maintained by the Contractor at all times, repairing breaks and
transgressions within 2 hours of discovery. This maintenance is at full cost to the

Contractor. '

The Contractor shall provide a guard house, located so as to monitor all work sites.

The Contractor shall provide security identification specific to the site, for all on-site
personnel and Contractor personnel entering the sites.

The Contractor shall prepare and submit a security plan to the Owner’s
Representative for acceptance in accordance with Section 01300, Submittals.

EXECUTION
SECURITY PLAN

The Contractor shall develop and submit a Site Security Plan to the Owner’s
Representative for acceptance in accordance with Section 01300 Submittals. This

plan shall address:

1. Number of security personnel.

2. Duties.

3. Names and qualifications of personnel.

4. Description of proposed daily security operations.

5. Method and frequency for conducting security checks.

6. Description of how a breach of security will be handled. A breach of

security shall include, but not be limited to, unauthorized personnel located
on the site, unauthorized personnel attempting to gain access to the site,
and unauthorized access points to the active hazardous work areas,
including broken fences and unlocked gates or doors.

01540-1
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202 . SITE SECURITY

‘ ' AL The Secunty Officer or his’ deSIgnee shall be. present at the work sites or guard
s . " -house during active demolition operations. A minimum of two armed security
! guards shall be present 24-hrs /day. Penmeter rounds WI" be a minimum of twice
‘ every 8 hours - .

B 'The Contractor shall mamtam a guard house and a securlty office near the work
’ ‘site, as specnfled on the drawmgs :

C.  The Contractor shall be responsnble for insuring that all' security personnel have
" . complied with the requirements for personnel, including hazardous waste awareness
tramlng and medical monltormg

-D. ©  The Contractor shall be responsnble for maintaining a log-of all secunty mcldents
© . :This log will be furnished to the Owner’s Representative upon request and/or the
-completion of the contract.

E. The Owner’s Representative shall have the right of approval and rejection of any
and all security-assigned personnel of the Contractor for the duration of the
Contract.

F. The Contractor must coordinate visits with local law enforcement agencies,

including police, sheriff, highway patrol, emergency medical care units, fire

department, and utility emergency teams. Emergency response and contingency

plans shall be submitted by the Contractor as part of the Safety, Health and
‘ Emergency Response Plan as specified in Section 01101.

G. The Contractor shall be responsible for insuring that all visitors to the site are
escorted at all times.

2.03 PERSONNEL IDENTIFICATION

A. Security identification, specific to the site, shall be provided by the Contractor for
all on-site personnel and Contractor personnel entering the work sites, showing:
1. Name of individual.

2. Name of employer.

B. The Contractor shall be responsible for and guarantee that such identification shall
be worn by each individual and be visible at all times while the individual is on the
work sites.

C. The Contractor shall exclude personnel not properly identified from the work sites.

2.04 ENTRANCE CONTROL
A. Control of all persons and vehicles entering and leaving the work sites shall be

provided by the Contractor.

. 1. The Contractor shall require each person to display proper identification.

Dalfas Housing Authority 01540-2 50-01535.04 DA9500001
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3.05
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6.

* The Contractor shall-maintain a list of persons authorized for site entry and
- submit a copy of the list to the Owner’s Representative on request.

The Contractor shall require all. personnel and visitors having access to the
work sites to sign in and sign out, and all visitors be escorted at all times.
The Contractor shall keep a record of all site access. A log of all visitors

- shall be maintained and must be surrendered upon completlon of the
. contract '

Site visitors shall not be permitted to enter active Exclusion Zones.

‘Vehicular. écce’ss within Edgar Ward Place shall be restricted to authorized
" vehicles only. Use of site- deSIgnated parking areas shall be restricted to

vehicles. of the Owner, Owner’s: Representative, EPA Representatives,
Contractor, Subcontractor, and service personnel assigned to the site and
actually on duty ‘

Personal vehicles shall not be authorized to enter the Exclusion Zones.

TRAFFIC CONTROL

The Contractor shall be responsible for controlling vehicular traffic on and through
the site in order to assure safe and efficiency operations.

Parking areas shall be regulated to insure free entry and egress of the site.

END OF SECTION

. 35507
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‘PART 1

1.01

SECTION 01562

DUST CONTROL

GENERAL
SCOPE OF WORK

The Contractor shall conduct operations and maintain the Site so as to minimize the
creation and dispersion of dust and asbestos fibers. Dust control shall be used
throughout the Work at this Site. Special attention should be given to ACM
buildings to ensure that the building and building debris remains sufficiently wet at

- all times during the demolition and loading processes. Contractor shall perform dust

1.02

Dallas Housing Authority

control operations, in an approved manner, whenever necessary or when directed -
by the Owner’s Representative, even though other work on the project may be
suspended. Dust control shall be generally accomplished by the use of a minimum
of two fire hoses with adjustable nozzles on each building being demolished. During
the crushing and loading of non regulated ACM debris, dust suppression will be
accomplished by using two fire hoses with adjustable nozzles. The |oading of
regulated ACM debris will still require the use of two firehoses for dust and
asbestos fiber suppression.

A minimum of one fire hose with an adjustable nozzle must be used durlng the
breaking and removal of each building foundation.

All roads must be wetted periodically to eliminate dusts caused by vehicular traffic.

All disturbed and/or bare soil areas must be periodically wetted to suppress any
potential dusting.

The Contractor’'s methods of controlling dust shall meet all air poliutant standards
as set forth by Federal and State regulatory agencies and the City of Dallas. The
Contractor shall implement strict dust control measures during all phases of
construction so as to not allow dust and/or asbestos fibers from becoming airborne.
Methods for dust control shall be approved by the Owner’s Representative prior to
impiementation. Dust suppression methods may and will be modified as deemed
necessary during the course of the project.

Demoilition of buildings with regulated ACM may not be demolished if wind gusts
exceed 15 mph.

Demolition of buildings with non regulated ACM may not be demolished if wind
gusts exceed 25 mph.

RELATED WORK

Air Monitoring is included in Section 01046.

)
D
~1
QD
@

END OF SECTION
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SECTION 01580

. ‘ " PROJECT IDENTIFICATION AND.SIGNS
PART 1 " GENERAL
1.01° REQUIREMENTS INCLUDED
. A ‘Furnish, install énd méintain project identification sign.

Remove sign on completion of construction.

C. Exclusion Zones signs must be displayed duriﬁg demolition of buildings with
regulated ACM. :

1.02 RELATED' REQUIREMENTS

A. Summary of Work is included in Section 01010,

1.03 SUBMITTALS

A. In accordance with the requirements of this Section, the Contractor shall provide a
sketch showing the layout of the project identification and signs to be posted at the
site.

‘ 1.04 PROJECT IDENTIFICATION SIGN

A. One painted sign, of not less than 4 feet by 8 feet area (32 square feet), with
painted graphic content to include:
1. Title of Project.
2, Name of Owner with Owner’s logo.
3. Names of the Professional Owner’s Representative Consuitant.
4. Prime Contractor.
5. Major subcontractors.

B. Graphic design, style of lettering: As approved by the City of Dallas and subject to

the approval of the local Community Relations Department or its equivalent and
applicable local regulations for signs.

C. Erect on the site at a lighted location of high public visibility, adjacent to main
entrance to site, as approved by the Owner’s Representative and the Owner.

135709
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1.05

o

B.
1.06

A

PART 2
2.01

A.

B.

C.

D.
PART 3
3.01

A.

B.
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INFORMATIONAL SIGNS

B Péintéd signs with painted lettering, or standard products.

RERE Slze of signs and Iettermg as’ reqmred by regulatory agencies, or as

appropnate to usage

2. ' Colors as reqmred by regulatory agencnes otherwnse of- unlform color

throughout Pro;ect
Erect at appropriate location to provide réqu,-ired information.

QUALITY ASSURANCE

- Sign Painter: Professional experience in type of work required. '

‘ '"'Finishes, Painting: Adequaté to fesist'weathering and fading for scheduled

construction period and washable to sufficiently remove any dirt to remain legible.

PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition
structurally adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard
large sizes to minimize joints.

1. Thickness: As required by standards to span framing members, to provide
even, smooth surface without waves or buckles.

Rough Hardware: Galvanized.

Paint:

1. Colors for structure, framing, sign surfaces and graphics: White background
with navy blue lettering.

EXECUTION

PROJECT IDENTIFICATION SIGN

Paint exposed surfaces of supports, framing and surface material; one coat of
primer and one coat of exterior paint.

Paint graphics in styles, sizes and colors selected.

339710
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' 3.02 MAINTENANCE

, L AL ‘Maintain s:gns and supports in a neat, clean condmon, repair damages to structure, .
' frammg or sign. : ) . ,
3.03. I REMOVAL

A Rerﬁove',Signs, framing, supports and foundations at combletion.of‘ j)rojec':t.“

~- END OF SECTION - -
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1.01

PART 2
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SECTION 01700

CONTRACT CLOSEOUT

GENERAL

SCOPE OF WORK

Work activities shall include the following:

" Decontamination of all Contractof,eq(:ipment, materials, and vehicles used

b * within the demolition area.
2, Dispos‘a.'l of decﬁntaminétion washwater and mate(.iél accumulated duri.n‘g
- .. . site work; - S . 3 -
3. Collection and di;posal of all Contractor-generated materials as necéssary,
and equipment for which decontamination is inappropriate;
4. Disconnection and removal of temporary utilities from the site;
5. Repair of existing site fences damaged during the performance of the Work
and installation of new permanent fencing, if required;
6. Removal of temporary facilities;
7. Restoration of any pavement damaged by the Contractor or by others
providing transportation and disposal, as specified in Section 02576;
8. Restoration of the temporary storage areas;
9. Removal of all excess soil not used in backfilling.
10. Final cleaning of work areas.
11. Hydromulching of all disturbed areas.
EXECUTION
FINAL APPROVAL

Prior to removal from the site, all decontaminated equipment and materials shall be
inspected and approved by the Owner’s Representative.

The level of decontamination and approval criteria shall be based on the use
requirements of each item as specified herein.
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2.03

2.04.

2.05

2.06

2.07
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2,02

- .DECONTAMINATION OF EQUIPMENT AND MATERIALS

Without exceéption, all equipment and materials used, shall be decontaminated prior

“to final remo'val. ' Decontamination' shall fake‘place 'in‘ the Decontamination Ar'ea.

The Contractor shaII clean sonl debris, and dust off all trucks, |nc|udmg those
furmshed by others, before the trucks exit the site at all times.

"‘Approval shall be based on vxsual mspectlon by the Owner s Representatlve

SITE CLOSURE

All rubblsh debris, and temporary barrlers shall be removed from the site, The

'work area shall be left neat and orderly.

‘ DECONTAMINATION AREA CONTROLS TO BE REMOVED

All collection and filtration devices required shall be disconnected, flushed clean,
removed, and/or disposed of properly.

WASH UNIT

Equipment wash units shall be the final equipment removed from the
Decontamination Area.

SECURITY

Upon completion of equipment, materials, and personne! decontamination and
removal from the site, the Contractor shall remove the existing perimeter and
security fences.

SITE ROADS

At the completion of the Work, the Contractor shall restore to a condition suitable .
for vehicular traffic, as approved by the Owner’s Representative. All surfaces,
paved or unpaved shall be restored to a condition at least equal to, or better than,
the condition existing prior to the start of any work.

Replacement of curb and gutters along removed parking areas shall be
reconstructed in accordance with standard industry practices.

END OF SECTION

239713
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PART 1

'SECTION 01720

PROJECT RECORD DOCUMENTATION

' GENERAL
' REQUIREMENTS INCLUDES

| 'Mamtam at the Contractor s fleld offlce for the Owner and Owner’s Representatlve

" one record copy of:

101 .
Al
' '1.. " Drawings.
2. : Spebifications.
3. Addenda.
4, Change Orders and other Modifications to the Contract.
5. Owner’s Representative’s Field Orders or written instructions.
6. Approved Shop Drawings and Working Drawings.
7. Field test records.
8. Laboratory analyses.
9. Construction photographs and negatives.
10. Medical surveillance records.
11. Disposal location photographs, and survey of disposal locations at landfill.
/ 1.02
A.
C.
1.03
A.

Dallas Housing Authority

RELATED REQUIREMENTS

Section 01101: Safety, Health, and Emergency Response Plan.
Section 01300: Submittals.

Section 01380: Construction Photographs.

MAINTENANCE OF DOCUMENTS AND SAMPLES

Store documents and samples in Contractor’s field office apart from documents
used for construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

3971
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1.04

1.05
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File documents and samples in accordance wrth CSI/CSC format
. Mamtam documents ina clean dry, Ieglble condrtlon and |n good order.

" Make documents- avallable at alI tlmes for mspectron by the Owner’s.

Representatlve

As a prerequvsrte for monthly progress payments, the Contractor is to exhlblt at the
‘progress meeting the currently updated “documents for revrew by the Owner s

Representatlve and the Owhner.

RECORDING

‘ Record information concurrently wrth constructlon progress Do not conceal any
-work untll required information-is recorded .

o Drawings: Legibly mark to record actual construction:

1. Field changes of dimensions and detail.
2. Changes made by Change Order.
3. Details not on original contract drawings.

Specifications and Addenda: Legibly mark each Section to record:
1. Changes made by Change Order(s).

Shop Drawings (after final review and approval}: maintain one complete set of
record shop drawings.

SUBMITTAL

At Contract close-out, deliver Documents to the Owner’s Representative for the
Owner.

Accompany submittal with transmittal letter in duplicate, containing:

1. Date.

2. Project title and number.'

3. Contractor’s name and address.

4, Title and number of each Document.

5. Signature of Contractor or his authorized representative.

END OF SECTION .
39715
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SECTION 02060

DEMOLITION
PART 1 GENERAL
1.01 SCOPE OF WORK
A. Furnish all labor, materials, equipnient and incidentals required to demolish all

buildings and appurtenances, and remove and dispose of demolition debris
containing both regulated and nonregulated ACM.

B. Demolition, modifications and removals which may be specified under other
Sections shall conform to requirements of this Section.

C. Demolition and Removal includes the following

1. The demolition of approximately 129 buildings.
- approximately 14 of these buildings are non abatable for asbestos.
- approximately 36 of these buildings are partially nonabatable for asbestos.

2. Demolition of approximately 132 building foundations, piers, and all sidewaliks.
3. Demolition of one “internal” parking lot located on Applegrove sireet.

4. Demolition of 25 parking lots located adjacent to the buildings to be
demolished and along the perimeter of the following streets {see Figure 1,
Section 02200}

- Goldman Street

- Fishtrap Road

- Applegrove Street
- Kingbridge Street

5. Removal of existing aboveground utilities and value and meter boxes.

Loading and hauling and proper disposal of all demolished debris.

o

1.02 QUALITY ASSURANCE

A. Contractor shall provide a Demolition Plan, Work Schedule, Transportation and
Disposal Plan, Temporary Facilities Plan, and a Safety, Health and Emergency
Response Plan, as per Section 01300.

1.03 SUBMITTALS

A. The Contractor shall submit to the Owner’s Representative for approval, proposed
methods and operations of demolition of the structures in accordance with Section
01300 prior to the start of work. Include in the schedule the coordination of
shutoff, capping and continuation of utility service as required.

02060-1 50-01535.04 DA9500001
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_ . - B. - ‘The Contractor shall provide a detailed sequence of demolition and removal work to
. .~ ... ensure the uninterrupted progress of the Owner’s operations. The sequence of -
‘ . work will follow the SWPPP guidelines for sequence of work to prevent
~ .contaminated stormwater runoff.. Sequence shall be compatible with. sequence of
construction and shutdown' coordmatlon requrrements as speclﬂed in Section
01700. -

"1.04  _ JOBCONDITIONS .
AL Protection:

1 The contractor shall ensure the safety of all personnel involvad in the .-
demolition process

2.  The Contractor shall protect structures and utllltles deS|gnate-d to remain
intact.
3. The Contractor shall protect the trees throughout the facility to the fullest

extent possible.
B. Maintaining Traffic:

1. The Contractor shall conduct demolition and disposal operations and the
removal of equipment and debris to ensure minimum interference with
roads, streets, walks both onsite and offsite and to ensure minimum
interference with occupied or used facilities.

‘ 2, The Contractor shall not close or obstruct streets, sidewalks, alleys or
passageways without permission from authorities having jurisdiction.

3. The Contractor shall provide alternate routes around closed or obstructed
traffic ways, if required by governing authorities.

C. Notification

1. The contractor shall conduct a test building demolition to meet the
satisfaction of the owner and the owner’s representative. At least 48 hours
prior to commencement of the demolition process the Contractor shall notify
the Owner’s Representative in writing of his proposed schedule. Contractor
shall provide an update of this schedule every 30 days and whenever
significant scheduling occurs. Owner shall inspect the existing equipment
and to identify and mark those items which are to remain the property of
the Owner. No removals shall be started without the permission of the
Owner’s Representative.

(o}
(G}
~1
o
)
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1.05

PART 2

2.01

2.02

2.03
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'Conél'itions' bf S,tru'ctures

1. The Owner and the Owner s Representative assume no respons:blllty for the

N actual condltlon of the structures’ to be demohshed or modified.

t2. - Condltlons exnstmg at the time of |nspect|on for blddmg purposes will be

maintained by the Owner insofar as practicable. However, variations within
-a'structure may occur prior to the start of demolition work.

Repairs to Damage

| P : The Contractor shall promptly repair damage caused to adjacent facilities by

demolition operation as directed by Owner’s Representative and at no cost -
to ‘the Owner. Repairs shall be made to a condition at Ieast equal to that
“which exusted prlor to constructlon ‘

UTILITIES

The Contractor shall be solely responsible for making all necessary arrangements
and for performing any necessary work involved with the discontinuance or
interruption of all public and private utilities or services under the jurisdiction of the

utility companies.

All utilities being abandoned shall be disconnected, terminated and plugged at the
service mains in conformance with the requirements of the utility companies or the
municipality owning or controlling them.

The Contractor shall be responsible for rerouting all utilities to occupied areas not
included under this project. The discontinuance time period shall be kept at a

minimum. Additionally, all affected people must be notified a minimum of 48 hours
prior to the interruption of services.

EXECUTION

INSPECTION

The Contractor shall verify to the Owner’s Representative that structures to be
demolished are not occupied.

The Contractor shall not commence work until conditions are acceptable to Owner’s
Representative. Review all structures to be demolished with the Owner’s
Representative prior to start of work.

PREPARATION

The Contractor shall arrange for, and verify termination of utility services to include
removing meters and capping lines.

DEMOLITION

All structures shall be demolished in accordance with demolition procedures and
schedule submitted to and reviewed by the Owner’s Representative.

02060-3 50-01535.04 DA9E00001
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H.

The Contractor shall terminate utilities according to the following Schedule; or as
otherwise directed by the Owner and/or Owner’s Representative.

Service ‘ Location

Water. .- Atnearest street main '

. Sahiia‘.ry',SeWer Nt At trunk line leaving buﬂdlng

Storm Sewer | Remaln intact

- Gas "] Atnearest valve to building or main meter

- The Contractor shall be- responSIbIe for prov:dmg Owner with as plans locatlng

' remaining utility mains to the nearest one (1), foot after final grading.

2.04
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DISPOSAL

The Contractor shall remove nonhazardous demolition debris (described in Section
13760), and transport or make arrangements for transportation to and Owner’s
Representative approved landfill. Any permit required for the storage, hauling and
disposing of this material shall be obtained by the Contractor prior to commencing
hauling operations.

Any Class | nonhazardous material shall be removed and transported by the
Contractor to an Owner’s Representative approved licensed and permitted Type |
landfill. Any permit required for the storage, hauling, and disposing of this material
shall be obtained by the Contractor prior to commencing hauling operations.

The Contractor shall be responsible for manifesting all offsite shipments of waste as
per TNRCC and EPA specifications.

The Contractor shall not burn demolition debris.

The storage or sale or removal of removed items on the Site will not be permitted
unless prior written authorization has been granted by the Owner’s Representative
and/or Owner.

Salvaging of‘nonregulated ACM demo debris may be permitted provided the
following:

1. The salvaging of debris does not impede the demolition schedule.

2, All money generated from salvaged debris will be provided 1o the Owner
under a credit change order.

3. The contractor has written authorization from the owner and/or owner’s
representative.
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; DAMAGE |

. The contractor shall promptly repalr damage caused to adjacent facilities by

demolition operations as dtrected by the Owner's Representatlve and at no cost toA

"2.06

.the Owner.
POLLUTION CONTROL
.For'dust control, refer to Section 01562.

'Pollutlon Controls Use water sprmklmg, temporary enclosures and other sultable

" methods to limit the ‘amount of dust and/or ACM in the air to the lowest practical

level. Comply with governing regulatlons pertammg to envrronmenml protection.

AL . " Do not use water when it ‘may create hazardous or objectlonable condltlons

Dallas Housing Authority

such as lce, floodlng, and pollutlon

END OF SECTION
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‘ - SECTION 02100
SITE PREPARATION

PART 1 GENERAL
1.01 ~ SCOPE OF WORK
A. Furnish all Iabor, materials, equipment and incidentals required to prepare the site .

for active remedial operations, prior to handling-or moving any waste.

B. - The Contractor’s attention is directed to any Soil Erosion and Sediment Control
‘ Ordinances in force. The Contractor shaII comply with all appllcable sectlons of
these ordinances. ‘

102 TRAFRIC

A. Conduct minimal site-clearing operations to ensure minimum interference with
roads, streets, walks and other adjacent occupied or used facilities. Do not close or
obstruct streets, walks, or other occupied or used facilities without permission from
authorities having jurisdiction.

1.03 PROTECTION

A. Provide temporary fences, barricades, coverings, or other protection to preserve
‘ existing items indicated to remain and to prevent injury or damage to persons or
property. Provide protection for adjacent properties as required.

B. Restore damaged work, other than that designated to be demolished, to condition
existing prior to start of work.

C. Protect existing trees and vegetation that are indicated to remain from physical
damage. Do not store materials or equipment within tree drip line.

1.04 EXISTING SERVICES
A.  Locations indicated are approximate; determine exact location before commencing
work. Coordinate with local utility service requirements and comply with their
instructions.
1.05 CLEARING
A. Clearing of trees wiill only be permitted if the tree impedes the demolition activities.
B. All cleared trees shall be removed to a depth of no less than 2.0 below the ground
surface.

C. All cleared trees shall be disposed with the non regulated ACM debris.

‘ 3372
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.' 108 L PRESERVATION oF PUBL!C PROPERTY

A - The Contractor shall exercise extreme care to avmd unhecessary dlsturbance of
" -developed public. property outside ‘the limits of work under this Contract. Trees, '
- shrubbery, gardens, lawns, and other landscaping, which in the opinion of the
Owner’s Representative must be removed, shall be repldaced and’ replanted to
restore the property to the condition existing prlor to constructlon

B.  The Contractor shaII clean up the constructlon srte areas extending across
‘ developed public property immediately after construction is. completed upon’
‘ approval of the Owner’s Representatlve

. C ' Photographs of the Slte shall be taken before any work is started and also after jOb

“completion for comparison purposes to assure property is accurately preserved.
(See Sectron 01380). :

END OF SECTION

‘ 08723
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SECTION 02200

'REMOVAL OF SIDEWALKS AND SITE IMPROVEMENTS

~ GENERAL

SCOPE OF WORK

Furnish all work labor, supervision, materials, equiprﬁent, tools; permits,and

- . -incidentals necessary to perform all removal of site improvements as shown on the

Drawings and specified herein. The Work as described under this Section shall

. include, but not necessarily be limited to removal of structures, sidewalks, parking

PART 1
1,01
A.
B.
1.02
A.
B.
o
D.
E.
1.03
A.
PART 2
PART 3
3.01
A.
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areas (as-appropriate, see Figure 1), electrical boxes (as appropriate), meter boxes
(as ‘appropriate), valve. vaults (as approprlate), and all related work.

Topsoil, if any, excavated under this Section that is not contaminated must be
replaced during site grading operations.

RELATED WORK

Dust Control is included in Section 01 562.

Site Preparation is included in Section 02100.

Backfill and Compaction is included in Section 02222,

Loaming, Hydroseeding and Erosion Control is included in Section 02930.

Handling, Loading, Transportation and Disposal of Building Debris and other site
improvements is included in Section 13765.

SUBMITTALS
Submit to the Owner’s Representative for review the proposed methods of

demolition. Review shall be for method only. The Contractor shall remain
responsible for the adequacy and safety of the methods.

PRODUCTS NOT USED

EXECUTION
EXCAVATION AND REPLACEMENT OF SOIL FOR FOUNDATIONS

Complete excavation of approximately 129 building foundations and replacement of
soils in the building area shall be to the depth and lines and aerial extent shown on

the Drawings.
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B "'Reflll of the excavation’ shall be with common ﬁll from the DHA stockplle on the
‘ : : ", .west side of Leath Street, between Kingbridge and, Applegrove Streets, and placed
’ and compacted as speclfled in Section 02222, Backfill and Compactzon '

. 13.02 _. _ EXCAVATION AND BACKFILLING OF PIPELINE TRENCHES o

A ';Excavatlon for all prpelmes shall be carried out * m-the-dry and in a manner which
~ will preserve the undisturbed state of the subgrade soils. For the purpose of this
. work, "in-the-dry" is defined as within 2 percent of the optimum moisture content
of the 'soil. The excavations may be completed with shoring and bracing of open -
CUtS . s s A

B. 'AII plpelme excavations shall be backfilled wnth structural fill compacted as specified
' below. Where it is impractical to use large equipment for compaction or when such
" methods, in the opinion of the Owner’s Representative, are disturbing the
surrounding natural subgrade, the fill shall be compacted using hand- -operated
mechanical compactors. The lift thickness shall not exceed six (6) inches measured -
before compaction when hand-operated equipment is used.

3.03 EXCAVATION AND BACKFILLING OF SMALL BURIED PIPE AND TUBING
TRENCHES
A. Trenches for buried plastic pipe and fiexible tubing shall be excavated by hand or

mechanical trenching machines in accordance with these Specifications and as
shown on the Drawings. All such trenches shall be backfilled as shown on the
Drawings. Compaction shall be accomplished by foot tamping or other approved

. methods.

3.04 MISCELLANEOUS EXCAVATION

A. The Contractor shall perform all remaining miscellaneous excavation. The
Contractor shall make all excavations necessary to remove roadways, driveways,
and any other miscellaneous excavation required under this Contract.

3.05 DISPOSAL OF SURPLUS AND UNSUITABLE MATERIALS

A. No excavated materials shall be removed from the Site or disposed of by the
Contractor except as specified by the Owner’s Representative. Materials shall be
neatly piled so as not to inconvenience the public and adjoining property owners
until used or otherwise disposed of as specified below.

B. Suitable excavated materials, as approved by the Owner’s Representative, shall be
used for fill embankments or to backfill trenches.

C. Surpius and/or unsuitable material shall become the property of the Contractor and
shall be removed and legally disposed of by him off the Site. Any permit required
for the hauling and disposing of this material shall be obtained by the Contractor
prior to commencing hauling operations.

‘ END OF SECTION
‘39T
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~ SECTION 02222
. BACKFILLING AND COMPACTION
GENERAL | . |
SCOPE OF WORK

Furnish all Iabor, materials, equipment and mcldentals necessary to perform all

* backfill, fill and grading required to complete the work. The work shall include, but -

not necessarily be limited to: all backfilling, fill, grading, disposal of waste and

-surplus materlals and-all related work.

 SUBMITTALS |

Submit to the Owner’s Representative for review the proposed methods of
backfilling and filling for the various portions of the work. Review shall be for
method only. The Contractor shall remain responsible for the adequacy and safety
of the methods.

FILL MATERIALS

The Contractor shall use the DHA stockpile on the west side of Leath Street,
between Kingbridge and Applegrove Streets, as a source for common fill.

The common fill material in the DHA stockpile has been tested by the owner’s
representative and is acceptable for use on this site.

Any excess fill shall be brought in offsite by the contractors at the discretion of the
owner’s representative.

EXECUTION
BACKFILLING - COMMON FILL

Material conforming to the requirements of common fill shall be placed in layers
having a maximum thickness of 12-in measured before compaction.

No backfilling shall be done when the material is too wet either from rain or from
excess application of water. At such times, work shall be suspended until the
previously placed and new materials have dried sufficiently to permit proper
compaction.

GRADING

The surface of filled areas shall be backfilled and graded to match the existing grade
or as otherwise directed by the Owner’s representative.

During the process of grading, the subgrade shall be maintained in such condition
that it will be well drained at all times.

The surface of filled areas shall be graded to smooth true lines. No soft spots or
uncompacted areas will be allowed in the work.

Pt
02222-1 97 < / 50-01535.04 DAS500001




D. - .If at the time of gradlng iti is’ not possmle to. place any materlal in its proper sectlon
- it shall be stockpiled in approved areas for later use. No extra payment will-be
made for the stockpllmg or. double handlmg of matenal

B The nght is reserved to make minor adjustments or revisions. in Imes or grades if
- . found necessary as the work progresses, due to. dlscrepanCIes on the Drawmgs orin
’order to obtain satrsfactory constructlon

F. : Stones or rock fragments larger. than 2 inches i in ‘their greatest drmensmns erI not
. be permltted in the top 6-|nches of the fmlshed 'subgrade. " -

' END OF SECTION
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SECTION 02270

. .‘ , SEDIMENTATION AND EROSION CONTROL
PART 1 GENERAL
1.01  SCOPE OF WORK
A.  ° Furnish all labor,Am'ateria'Is', equipment and incidentals necessary to perform all.

- installation, maintenance, removal and area cleanup related to sedimentation control
work as shown on the Drawings and as specified herein. The work shall include,
but not necessarily be limited to; installation of temporary access ways and staging
areas, silt fences, stone filter boxes, hay bale filter berms, sediment removal and
disposal, device maintenance, removal of temporary devices, temporary mulchmg,

~excelsior matting installation and final cleanup.

1.02 RELATED WORK
A. Removal of Sidewalks and Site Improvements is included in Section 02200.

Loaming, Hydroseeding and Erosion Control, Sodding and Seeding is included in
Section 02930.

C. Dust control is included in Section 01562,
‘ 1.03 SUBMITTALS
A. Within 10 days after award of Contract, the Contractor shall submit to the Owner’s

Representative for approval, technical product literature for all commercial products
to be used for sedimentation and erosion control.

1.04 QUALITY ASSURANCE

A. The Contractor shall be responsible for the timely installation and maintenance of all
sedimentation control devices necessary to prevent the movement of sediment from
the construction site to off site areas or into the stream system via surface runoff or
underground drainage systems. Measures in addition to those shown on the
Drawings necessary to prevent the movement of sediment off site shall be installed,
maintained, removed, and cleaned up at the expense of the Contractor. No
additional charges to the Owner will be considered.

B. Sedimentation and erosion control measures shall conform to the requirements
outlined in the Storm Water Poliution Prevention Plan (SWPPP), prepared by the
Owner’s Representative. The SWPPP will be considered as part of the contract

documents.

‘ eI
02270-1
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PART 2.~~~ PRODUCTS -

. 2,01 - ‘- - MATERIALS
A - '_ "Stormwater Inlét caverings shall be rip-rab as foliows-
) 1. - Rip-rap sha" be sound durable rock Wthh is roughly rectangular shape and

- of suitable quality to insure permanence in the condition.in which it is to be
g used. ‘Rounded stones, boulders, sandstone or similar soft stone will not be
- .- acceptable. Material shall be free from overburden, sponl shale, and organic
_ material, meet the Owner’s Representatlve s approval and be well graded”
- Wlthlh the followmg Ilmlts ‘ . .

Welqht of Stone Percenf _Finer by Weight
40.Ib ' 100
12 1b ' ' - 50
3 (o]
B. Straw mulch may be utilized on all newly graded areas to protect areas against

washouts and erosion. Straw mulch shall be comprised of threshed straw of oats,
wheat, barley, or rye that is free from noxious weeds, mold or other objectionable
material. The straw mulch shall contain at least 50 percent by weight of material to
be 10-in or longer. Straw shall be in an air-dry condition and suitable for placement
with blower equipment.

C. Hay baies will be placed around each stormwater iniet to assist in the collection of
sediments.

PART 3 EXECUTION
3.01 INSTALLATION
A. Silt Control Installation
1. Silt controls shall be positioned as indicated on the SWPPP and as necessary
to prevent off site movement of sediment produced by construction
activities as directed by the Owner’s Representative.
B. Construct filter boxes as detailed on the Drawings, from 1/4-inch woven wire mesh.
Fill with crushed stone and surround with hay bales on all drop inlets and manholes
to storm drain system as each inlet is completed. An alternate method is to ring

each inlet with a silt fence.

C. Staging areas and access ways shall be surfaced with a minimum depth of 4-inch of
crushed stone.

29730
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- 3.02

3.03

3.04

Dallas Housing Authority

. ‘MAINTENANCE AND INSPECTIONS )
- Inspectlons

L ‘. 1‘. S Contractor shall make a visual lnspectlon of all sedlmentatlon control

- devices.once per- week and promptly after. .every rainstorm. If such’

o mspectlon reveals that additional measures. are needed to prevent movement
of sediment to. offsite areas, Contractor shall promptly install additional
devices as needed. Sediment controls in need of mamtenance shall be
repalred promptly

Device Maintenance

1. . Silt Contl;ols :

a; "~ .Remove accumulated sedlment once it bunlds up to one-half of the
" -height of the fabric.

b. Replace damaged fabric, or patch with a 2-ft minimum overlap.

c. Make other repairs as necessary to ensure that the fence is filtering
all runoff directed to the fence.

2. Filter Boxes:
a. Replace crushed stone when it becomes saturated with silt.
b. Replace hay bales if signs of deterioration are present.

3. Add crushed stone to access ways and staging area as necessary to

maintain a firm surface free of ruts and mudholes.
TEMPORARY MULCHING

Apply temporary muich to areas where rough grading has been completed but final
grading is not anticipated to begin within 30 days of the completion of rough
grading.

Straw mulch shall be applied at rate of 100 Ibs/1000 ft? and tacked with latex
acrylic copolymer at a rate of 1 gal/1000 ft? diluted in a ratio of 30 parts water to 1
part latex acrylic copolymer mix.

REMOVAL AND FINAL CLEANUP
Once the site has been fully stabilized against erosion, remove sediment control
devices and all accumulated silt. Dispose of silt and waste materials in proper

manner. Regrade all areas disturbed during this process and stabilize against
erosion with surfacing materials as indicated on the Drawings.

END OF SECTION ‘3531
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. o o SECTION 02444 -
- S . CHAIN LINK FENCE BLINDING

PART 1 GENERAL
1.01 '~ SCOPE OF WORK -
| A. | Furnish all labor, }hatériéls, equ'ipment and inciden-tals as'ne'cessa‘ry for complete -

. installation of a chain link fence blinding. The work covered by this Section shall
include installation of a fence blinding as shown on the Drawings and noted for
. temporary |nstallat|on ‘

PART2 - PRODUCTS' -
2.01 MATERIALS
A. All blinding shall be of a material of sufficient quality and makeup to function as

specified herein for the duration of the project. At a minimum, blinding material
shall be translucent or opaque, non-biodegradable and of a thickness to resist tears
and withstand weather under normal site conditions.

PART 3 EXECUTION

‘ 3.01

A. The Contractor shall install a six foot high blinding attached to the inside face of the
perimeter fence fabric. This blinding will function to decrease travel of wind-borne
particles and other debris. The Contractor shall maintain blinding throughout the
course of the project making repairs as soon as possible. The Contractor shall keep
the blinding free of soil, debris and other material that may accumulate on the
blinding or near the fence as a result of the action of the blinding. The Contractor
shall install all fence blinding according to the manufacturers specification or in a
manner consistent with the proper functioning of the blinding as specified herein
and agreed upon by the Owner’s Representative.

END OF SECTION

309732
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PART 1

1.01

1.02

1.03
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SECTION 02576

PAVEMENT RESURFACING AND CURB INSTALLATION

© GENERAL .
a SCOPE'OF WOR’K

Furnlsh all labor, materials, equipment and mmdentals required to replace all.

* permanent pavement and curbing disturbed by the Contractor’s operations.,

"Permanent" pavement and curbing is defined as that which is not to be demohshed 3
on othervwse removed as shown on the Drawmgs

Streets, parkmg areas or s:dewalk pavement damaged or disturbed by the
Contractor’s operations shall be repaired, replaced, or restored as speclfled in Article

1.02.

REFERENCE STANDARDS

Determination of applicable standards shall be based upon the jurisdiction or
ownership of the disturbed area. DHA controlled or Owner property shall be
repaired according to specifications from the Dallas Housing Authority. Properties
owned by the City of Dallas such as access streets shall be repaired according to
Dallas Public Works Specifications unless otherwise agreed to. The Contractor is
required to obtain, if necessary, applicable respective said specifications.

GUARANTEE

All pavement placed shall be maintained by the Contractor for a period of one year.
During this period all areas which have settled or are unsatisfactory for traffic shall
be refilied and replaced.

END OF SECTION

33%33
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PART 1. -

1.01

PART 2

2.01
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SECTION 02901 _
MISCELLANEOUS WORK AND. CLEANUP.

GENERAL

- SCOPE .OF WORK

Furnish all labor, materials, equipment and incidentals required to do the
mlscellaneous work not specified in other Sections but obviously necessary for the

. proper completlon of the work as shown on the Drawmgs

.When apphcable the Contractor will perform’ the work in accordance with other
", - Sections of this Specification. When no applicable specification exists the
" . Contractor shall perform the work in accordance with the best modern practice

and/or as directed by the Owner’s Representative.

The work of this Section includes, but is not limited to, the following:

1. Crossing and relocating existing utilities.

2 Restoring of driveways, fences and curbing.

3. Cleaning up.

4 Incidental work

5. Job photographs.

6. Protection and/or removal and reinstallation of signs, lampposts and
mailboxes.

7. Restoration of and replacement of curbing.

8. Protection and bracing of utility poles.

9. Restoring easement and right-of-way.

10. Temporary facilities.

PRODUCTS
MATERIALS
Materials required for this Section shall be the same quality of materials that are to

be restored. Where possible, the Contractor may re-use existing materials that are
removed.

30734
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3.02

3.03

3.04

3.05
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" 'PART3 " . EXECUTION
¥ 301 -caossmG AND RELOCATING EXISTING UTILITIES -

: Th|s {tem includes work reqmred in crossing culverts, water courses, including -
- .brooks and drainage ditches, storm drains, gas mains, water mains, .electric,

telephone, gas and water services and other utilities. This work shall include but is

- ‘not limited to the following: ' bracing, hand excavatron and backfill (except screened
‘gravel) and any other work required for crossing the utility or obstruction not .
~“included for payment in'other items of this specification. Notlflcatlon of Utlhty

Compames shall be as specrfled in Section 01046

In ~Iocat|ons,-where existing utllltres cannot be crossed without interfering with the

~ construction of the work as shown on the Drawings, the Contractor shall remove

and relocate the utility as directed by the Owner’s Representative or cooperate with.

' the Utllrty Compames concerned |f they relocate their own utility.

-At p|pe crossmgs and where deS|gnated by the Owner’s Representatlve, the

Contractor shall furnish and place screened gravel bedding so that the existing
utility or pipe is firmly supported for its entire exposed length. The bedding shall
extend to the mid-diameter of the pipe crossed. Payment for screened gravel at
pipe crossings will be made according to Change Order.

RESTORING OF DRIVEWAYS AND SIDEWALKS

Existing public and private driveways disturbed by the construction shall be
replaced. Paved drives shall be repaved to the limits and thickness existing prior to
construction. Gravel drives shall be replaced and regraded.

Existing public and private sidewalks disturbed by the construction shall be replaced
with sidewalks of equal quality and dimension at the Contractor’s expense.

CLEANING UP
The Contractor shall remove all construction material, excess excavation, buildings,

equipment and other debris remaining on the job as a result of construction
operations and shall restore the site of the work to a neat and orderly condition.

INCIDENTAL WORK

Do all incidental work not otherwise specified, but obviously necessary to the
proper completion of the Contract as specified and as shown on the Drawings.

PHOTOGRAPHS OF PROJECT

Prior to the excavation in any street, the Contractor shall document existing
conditions using construction photographs as detailed in Section 01380.

The photographs shall be retained in a secure location by the Contractor throughout
the duration of the project and shall then be turned over to the Owner.

39735
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3.06

" * RESTORATION AND REPLACEMENT OF SIGNS, LAMP POSTS AND MAILBOXES .

' ‘E>'<isting signs, I'arﬁpposts and mailboxes outside of the limits of work which may be
damaged by the Contractor or removed by the Contractor during the work shall be

reinstalled in a vertical position at the same location from which they were

.removed - Damaged items shall be replaced with an item. equal to or better than the

damaged items. A concrete anchor shall be. prov:ded as necessary, at no additional
cost, to ensure a rigid ahgnment ,

_ COOPERATION WITH OTHER CONTRACTORS AND CONNECTION TO WORK BY

OTHERS

e .At several Iocatlons, construction on other contracts may be carried.on dunng the

same period as construction under this Contract It will be necessary for the

" "Contractor to plan his/her work and cooperate w:th the other Contractor insofar as
_connections required to each other’s work and to prevent any interference and
- delay for which' he/she shall receive no. other compensation'than that agreed upon

3.07
A. -
3.08
A.
3.09
A.
3.10
A.

Dallas Housing Authority

for this [tem.
PROTECTION AND BRACING OF UTILITY POLES

The Contractor shall be responsible for making all arrangements with the proper
utility companies for the bracing and protection of all utility poles that may be
damaged or endangered by the Contractors operations. Work under this item shall
include the related removal and reinstallation of guy wires, or support poles whether
shown on the Drawings or not.

RESTORING EASEMENTS AND RIGHT-OF-WAYS

The Contractor shall be responsible for all damage to private property due to his
operations. He shall protect from injury all walls, fences, cultivated shrubbery and
vegetables, fruit trees, pavement, underground facilities, such as water pipe, or
other utilities which may be encountered along the route. If removal and
replacement are required, it shall be done in a workmanlike manner so that
replacement is equivalent to that which existed prior to construction.

TEMPORARY FACILITIES

The Contractor shall furnish, install, maintain and remove all temporary facilities
required for construction or called for in the specifications.

END OF SECTION
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‘ PART 2
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SECTION 02930 |
LOAMING, HYDROSEEDING AND EROSION CONTROL

GENERAL

SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required, provide erosion
control and place topsoil, finish grade, apply lime and fertilizer, hydraulically apply

" seed and mulch and water and maintain all seeded areas as shown on the Drawings
- and as specified herein, including all areas disturbed by the Contractor.

'RELATED WORK

Site preparation including clearing, grubbing and stripping is included in Section
02100.

Removal of sidewalks and other site improvements as well as backfilling and
compagction is inciuded in Section 02200 and Section 02222.

SUBMITTALS

Sampiles of all materials shall be submitted for inspection and acceptance upon
Owner Representative’s request.

PRODUCTS
MATERIALS

Top soil and fill material will be obtained from the DHA stockpile area located
between Kingbridge and Applegrove Streets.

Fertilizer shall be commercial mixed free flowing granules or pelieted fertilizer,
10-20-10 (N-P205-K20) grade for lawn and naturalized areas. Fertilizer shall be
delivered to the site in original unopened containers each showing the
manufacturer’s guaranteed analysis conforming to applicable state fertilizer laws. At
least 40 percent of the nitrogen in the fertilizer used shall be in slowly available

{organic) form.

Seed shall be labeled in accordance with USDA Rules and Regulations under the
Federal Seed Act and applicable State seed laws. Seed shall be furnished in sealed
bags or containers bearing the date of the last germination, which date shall be
within a period of 6 months prior to commencement of planting operations. Seed
shall be from same or previous year’s crop. Seed shall have a purity of not less
than 85 percent, a percentage of germination not less than 80 percent, shall have a
weed content of not more than 1 percent and contain no noxious weeds. The seed
used throughout the project area is Common Bermuda Grass Seed.

Seed shall be delivered in sealed containers bearing the dealer’s guaranteed
analysis.
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Mulch shall be a specially processed cellulose fiber containing no growth or
germinat.ion-‘inhibiting' factors. It shall be manufactured in such a manner that after
addition and agitation in slurry tanks with water, the fibers in the material become
uniformly suspended to form a homogeneous slurry. When sprayed on the ground,
the material shall allow absorption and percolation of moisture. Each package of

the cellulose fiber shall be marked by the manufacturer to show the air dry weight

" content and not contain in excess of 10 percent moisture.

PART 3

3.01

'EXECUTION"

APPLICATION

Unless otherwise shown on the Drawings, topsoil shall be placed to a minimum
compacted depth of 6-in on all excavated areas of the site. In excavated areas
where the depth of excavation exceeds 6-inches, the Contractor shall place

. common fill until 6-inch depth is reached. Topsoil will then be required to complete

3.02
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the fill.

For all areas to be seeded:

1. Fertilizer {10-20-10) shall be applied at the rate of thirty pounds per 1,000
square feet or as determined by the soil test.

2. Seed shall be applied at the rate of five pounds per 1,000 square feet.

3. Fiber mulch shall be applied at the rate of forty pounds per 1,000 square
feet.

After the topsoil is placed and before it is raked to true lines and rolled, limestone
shall be spread evenly over the loam surface and thoroughly incorporated by heavy
raking to at least one half the depth of topsoil.

The application of fertilizer may be performed hydraulically in one operation with
hydroseeding and fiber muiching. The Contractor is responsibie for cleaning ali
structures and paved areas of unwanted deposits of the hydroseeded mixture.

INSTALLATION

Previously established grades in areas not affected by final grade design, as shown
on Drawings, shall be maintained in a true and even condition.

Subgrade shall be prepared by tilling prior to placement of topsoil to obtain a more
satisfactory bond between the two layers. Tillage operations shall be across the
slope. Tillage shall not take place on siopes steeper than 2 horizontal to 1 vertical
or where tillage equipment cannot be operated. Tillage shall be accomplished by
disking or harrowing to a depth of 9-in parallel to contours. Tillage shall not be
performed when the subgrade is frozen, excessively wet, extremely dry or in other
conditions which would not permit tillage. The subgrade shall be raked and all
rubbish, sticks, roots and stones larger than 2-in shall be removed. Subgrade
surfaces shall be raked or otherwise loosened immediately prior to being covered
with loam,

399738
' 50-01535.04 DA9500001

02930-2




Topsoil shall be placed over approved areas to a depth sufficiently greater than

’ required so that after natural settlement and light rolling, the complete work will

conform to the lines, grades and elevations indicated. No loam shall be spread in

-water or while frozen or muddy.

After topsoil has been spread, it shall be carefully prepared by scarifying or
harrowing; and mechanically raking. All stiff clods, lumps, roots, litter and other
foreign material shall be removed from the loamed area and disposed of by the

Contractor. The areas shall also be free of smaller stones, in excessive quantities,

as determine by the Owner’s Representatlve During the raking, all depressions
caused by settlemeént shall be filled with additional loam and the surface shall be
regraded until a smooth and even finished grade is created

g Seedlng, muiching and conditioning shall only be performed during those periods

- within the seasons which are normal for such work as determined by the weather
_and locally accepted practice, as approved by the Owner’s Representative. The

Dallas Housing Authority

Contractor shall hydroseed only on a calm day, to control proper application and
prevent excessive dust.

Schedules for seeding and fertilizing must be submitted to the Owner’s
Representative for approval prior to the work. Seeding as specified herein shall be
accomplished between the period of March 15 to June 1 or August 15 to October
1. Seeding during the period from October 2 to March 14 shall only be undertaken
upon approval of the Owner’s Representative. Seeding during the period from June
1 to August 14 shall only be performed if irrigation is provided.

Seeding shall be done within ten days following soil preparation. Seed shall be
applied hydraulically at the rates and percentages indicated. The spraying
equipment and mixture shall be so designed that when the mixture is sprayed over
an area, the grass seed and mulch shall be equal in quantity to the specified rates.
Prior to the start of work, the Contractor shall furnish the Owner’s Representative
with a certified statement as to the number of pounds of materials to be used per
100 gallons of water. This statement shall also specify the number of square feet
of seeding that can be covered with the quantity of solution in the Contractor’s
hydroseeder. Upon completion of seeding operations, the Contractor shall furnish
the Owner’s Representative with a certified statement on the actual quantity of

solution applied.

In order to prevent unnecessary erosion of newly topsoiled and graded slopes and
unnecessary siltation of drainageways, the Contractor shall carry out seeding and
mulching as soon as he has satisfactorily completed a unit or portion of the project.
For the purpose of this project a unit is defined as 10,000 square feet. When
protection of newly loamed and graded areas is necessary at a time which is outside
of the normal seeding season, the Contractor shall protect those areas by what ever
means hecessary as approved by the Owner’s Representative and shall be
responsible for prevention of siltation in the areas beyond the limit of work.

When newly graded subgrade areas cannot be topsoiled and seeded because of
season or weather conditions and will remain exposed for more than 30 days, the
Contractor shall protect those areas against erosion and washouts by whatever
means necessary such as straw applied with a tar tack, wood chips or by other
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measures as approved by the Owner’s Representative. Prior to application of
topsoil, any such materials applied for erosion control shall be thoroughly
incorporated into the subgrade by dlsklng Fer’ahzer shall be applied prior to
spreadmg of topson

On slopes, the Contractor shall provide against washouts by an approved method.
Any washout which occurs shall be regraded and reseeded at the Contractor’s

- expense ‘until a good sod is establlshed

3.03

3.04
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.MAINTENANCE AND PROVISIONAL ACCEPTANCE

The Contractor ‘shall keep all seeded areas watered, lawn areas mowed and in good
condition, reseeding all seeded areas if and when necessary until a good, healthy,
uniform growth is established over the entire area seeded and shall maintain all
seeded areas in an approved condition until provisional acceptance.

The Owner’s Representative will inspect all work for provisional acceptance at the
end of the ten week maintenance period, upon the written request of the Contractor
received at least ten days before the anticipated date of inspection. The
maintenance period must occur during the growing season between March 15 and
October 1 and shall include a minimum of three mowings.

A satisfactory stand will be defined as a section of turf of 10,000 square feet or
larger that has:

1. No bare spots larger than three square feet.

2, No more than ten percent of total area with bare spots larger than one
square foot.

3. Not more than fifteen percent of total area with bare spots larger than 6-in
square.

After the inspection has occurred but prior to provisional acceptance, a soil test
shall be performed to determine if additional soil fertilization should occur. If
necessary, additional fertilizer not to exceed 30 Ibs per 1000 sq ft of 20-10-10 shall
be applied as directed by the Owner’s Representative.

The Contractor shall furnish full and complete written instructions for maintenance
of the seeded areas to the Owner at the time of provisional acceptance.

The inspection by the Owner’s Representative will determine whether maintenance
shall continue in any area or manner.

After all necessary corrective work and clean-up has been completed, and
maintenance instructions have been received by the Owner, the Owner’s
Representative will certify in writing the provisional acceptance of the lawn areas.
The Contractor’s responsibility for maintenance of lawns, or parts of lawns shall
cease on receipt of provisional acceptance.

GUARANTEE PERIOD AND FINAL ACCEPTANCE

All seeded areas shall be guaranteed by the Contractor for not less than one full
year from the time of provisional acceptance.

39710
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At the end of the guarantee period, inspection will be made by the Owner’s
Representative upon written request submitted by the Contractor at least ten days

before the anticipated date. Seeded areas not demonstrating satisfactory stands as

outlined above, as determined by the Owner’s Representative, shall be renovated,.

_reseeded and maintained meeting all requirements as specified herein.

After all necess"ary‘corrective work has been completed, the Owner’s .
Representative shall certify in writing the final acceptance of the seeded areas. .

END OF SECTION
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SECTION 13740

REMOVAL AND DISPOSAL OF TRANSFORMERS, BALLASTS AND
‘ TELEPHONE WIRES AND POLES

GENERAL
SCOPE OF WORK

This Section' specifies requirements for removing, handling, drum containment,
transportation and ultimate disposal of all light fixture ballasts, tran* formers and
telephone wires and poles located at the DHA site.

The Work of this Section includes obtaining all permits and manifests and
notification procedures as required by all local, State, and Federal authorities having
jurisdiction over this Work.

The DHA will be the generator and will sign all manifests and bills of lading.

Ballasts, transformers, mercury vapor lamps, and telephone wires and poles are to
be removed. If the Contractor locates any ballasts, transformers, and mercury
vapor lamps within all locations of the work shall be removed. If the Contractor
locates any ballasts, transformers, and mercury vapor lamps within the buildings,
the Contractor shall notify the Owner’s Representative prior to removal.

The Contractor shall be responsible to identify, remove, and properly dispose of all
ballasts, transformers, mercury vapor lamps and telephone poles and wires from the
site, whether specifically shown on the Drawings or not at the unit prices

established for this Section.
The Contractor shall notify the Owner regarding the removal of any transformers
and coordinate the removal schedule with the Owner and Owner’s Representative.

The Contractor shall be responsible for all costs associated with coordinating the
removal of any transformers.

The Contractor shall notify all residents a minimum of 48 hours prior to
discontinuance of service.

The Contractor shall prepare the bid based on the information contained herein and
observations made during the pre-bid meeting, which includes a walk-through of all
sites, areas, and buildings included in the Work.

The contractor shall re-route all services to occupied areas.

RELATED REQUIREMENTS

Section 01101 - Safety, Health and Emergency Response Plan. 13G%.33

- SUBMITTALS
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1.04

1.05
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The Contractor shall submit to the Owner's Representative for review a detailed
procedure for the drainage, removal, and disposal of all ballasts, transformers,
mercury vapor lamps and telephone wirés and poles within 10 Days of the effective

date of the contract. The plan shall include:

1. Step:by-step descfiption of the procedure and a time table which shall be
implemented for each step;

2, . In detail, the required effort and coordination of dates and times of
- performance, site accessibility, and security;

3. Diagrams on the proposed electrical supply routing for occupied areas.

4. A 'statement of compliance with all the applicable Federal, state, regional,
and local regulations covering such work, along with the name(s) of
. Subcontractor{s) performing any work including but not limited to, hauler,
laboratory, and disposal facility;

5. Copies of permits and licenses required in Paragraph 1.04B; and
6. Evidence of compliance with requirements specified in Article 1.05.

The Ownet’s Representative may require that the Contractor modify the plan in
order to provide adequate safety, proper scheduling, and adequate supervision.

Work shall not commence until all submittals have been accepted by the Owner’s
Representative and approved by the Owner.

REGULATORY REQUIREMENTS

The requirements for regulations, permits, and notification of Section 01101 -
Safety, Health and Emergency Response shall apply to the Work of this Section.

Before commencing Work the Contractor shall notify all agencies, as required by
Federal, State, regional, and local authorities, of the Work to be performed. The
notifications shall be given in the required number of days in advance of the
commencement of Work. Copies of all required permits and licenses shall be
obtained and submitted to the Owner’s Representative for review. The Contractor
shall pay all required fees.

EXPERIENCE AND QUALIFICATIONS

The Contractor performing the Work shall, within 10 Days after the effective date
of the Contract, or prior to the start of field work, whichever occurs first, provide
written evidence that:

1. The Contractor, as a major part of Contractor’s business, has been engaged
in Polychlorinated Biphenyls (PCBs) related activities, including the pumping,
drainage, flushing, removal, spill clean-up, transportation, service, and
storage of high and low concentrations of PCB fluids and solids for a period
of not less than five years.

o pay
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2. Thé Contractor has all required State and Federal licenses to perform the
‘ type of Work described in Article 1.01. :

The Contractor’s personnel shall be, at a minimum, fully qualified personnel who
have completed a formal training program in the handling, processing, and safety
precautions associated with PCB fluids, and shall also be in full compliance with
Health and Safety requirements as stated in Section 01101.

PRODUCTS

GENERAL .

Provide all drums, overpack drums, storage containers, packing materials, and
related products and materials required for collection, storage, and transport of
hazardous materials in compliance with the Texas Natural Resource Conservation
Commission (TNRCC), EPA and U.S. Department of Transportation {DOT)
requirements. All drums shall meet the requirements of DOT 49 Code of Federal

Regulations {CFR) 173.

Provide all equipment and containers necessary to collect, sample, drain, flush,
handle, remove, transport, and dispose of all contents of the transformers.

Provide all materiais, products, and equipment necessary to bulk, shred, sort, crush,
dilute, or otherwise prepare ballasts, transformers, mercury vapor lamps and
telephone poles and wires for disposal at the approved disposal facility.

Provide all materials for temporary containment areas inciuding berms, containment
pans, impervious barriers and absorbent materials.

Provide all employees with personal protective equipment, and protective clothing
consistent with the levels of protection for each type of Work as indicated in the
approved Safety, Health and Emergency Response Plan.

The Contractor shall provide a portable certified scale for weighing ballast mercury
vapor lamps and transformers, including the weight of the containing drum
complete with cover and locking band.

EXECUTION
REGULATIONS

The use and disposal of ballasts and transformers containing PCBs is highly
regulated and compliance to all requirements set forth by authorities having
jurisdiction is an essential condition of this Contract. The Contractor shall be fully
aware of all such requirements, ensure that all required permits are obtained and in
place (including those required of any subcontractor), prepare all manifests and
certifications, and deliver all copies of completed manifests and final certifications
and certifications of destruction to the Owner’s Representative in the form of one

complete tracking document.

Lt o ar;
o
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3.02

3.03
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The following regulations are cited for the information and guidance of the
Contractor. The list below is not all inclusive; the Contractor shall be responsible
for a thorough knowledge and full implementation of all requirements for PCB
removal, transport, and disposal.

1. U.S. Environmental Protection Agency 40 CFR Part 761.
2. Texas Administrative Code 31, CH 335.
3. U.S. Department of Transportation (DOT) Title 49, Code of Federal
| Regulations (CFR) Parts 100-177 and Parts 350-399.
4, Federal Occupational Safety and Health Administration (OSHA) Title 29, CFR
' 1910. , ‘ . ‘
5. “National Electric Code (NEC) Articles 450-23, 450-24, 450-25, 450-28.

REMOVAL OF BALLASTS AND MERCURY VAPOR LAMPS

All light fixture ballasts and mercury vapor lamps shall be removed using appropriate
techniques and personal protection gear as detailed in the submittals.

Prior to removal of any ballasts and mercury vapor lamps, the Contractor shall
uncover and inspect the label on the ballast and mercury vapor lamps. All ballasts
and mercury vapor lamps designated as "No PCBs" shall be marked with green
paint; all other ballasts and mercury vapor lamps shall be assumed to contain PCBs
and shall be marked with red paint. Similar color coding shall be used for the

receiving drums.

Removal shall be performed using approved methods and tools that will minimize
damage to the light fixtures and ensure a quick, neat removal with the ballast intact

and undamaged.

Once removed, the ballasts and mercury vapor lamps shall be placed in color coded
55-gallon drums. ’

Once filled, the 55-galion drums shall be closed and properly labeled for transport
and disposal.

REMOVAL OF TRANSFORMERS
All transformers shall be handled with appropriate personal protective equipment.

Prepare each transformer to be electrically disconnected in compliance with the
National Electrical Safety Code, the National Electric Code, and OSHA regulations.

Transformers labeled "dry type" shall be handled and disposed of in compliance
with state regulations.

S99'746
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3.04
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Transformers labeled "No PCBs" shall be drained, if necessary, and shall be marked
with green paint. The fluid shall be placed in drums painted green, and be sampled
and analyzed by the Contractor, as required for transportation and-disposal
purposes.

Each transformer not positively identified as containing "No PCBs" shall be sampled
in place to determine the concentration of PCBs prior to any removal activities, as
reqmred for transportatron and disposal purposes

Before samphng transformers the Contractor shall take the followmg preparatory
and precautionary measures. These measures shall remain in effect for the duration
of the’ transformer sampling. and removal process.

1. Cover and seal all drains, manholes, and other openings that may lead to
' waterways in such a manner to prevent any migration of the contaminants.

2. " Provide temporary containment designed to contain the entire contents of
the fluid to be removed. This containment shall encompass the transformer,
and any areas desighated for temporary storage. In addition, absorbents, in
the amounts adequate to absorb a spill from one complete equipment
failure, shall be placed within the containment area.

3. Provide adequate spill cleanup equipment within the containment area.

The laboratory proposed by the Contractor shall be certified for such analyses and
shall be capable of demonstrating skill and experience in similar projects. The
laboratory shall forward copies of all reports and technical correspondence directly
to the Owner’s Representative. All reports shall completely and positively identify
each transformer sampled.

Based on the analytical results, the transformers shall be marked with paint as
follows:

Green - No PCBs
Red - Containing PCBs

Transformers shall then be ready to be removed and transported to the applicable
disposal facility.

REMOVAL OF TELEPHONE WIRES AND POLES

All telephone wires and poles shall be removed using appropriate techniques to
minimize dust and interference with work at the site.

All poles shall be removed and placed in such a manner as to not interfere with
roadway access traffic.

All poles and wires shall be disposed together and in accordance with the disposal
requirements of Section 13763.

39747
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STORAGE AND MATERIALS

Ballasts, transformers and mercury vapor lamps once removed, shall be stored on-
site for no more than 30 days. Drums containing PCB fluid shall be stored on-site
for no more than 30 days. At the conclusion of each day’s work all drums
contalnlng the PCB materlals shaII be stored in desugnated secure locations.

All drums shall be stored and loaded from secure areas that are lmperwous and
contained. At a minimum, the area shall be lined with 6-mil hlgh density
polyethylene (HDPE) overla:d with absorbent paper

DECONTAMINATION PROCEDURES

Upon completion of the removal of the ballasts, transformers and mercury vapor
lamps, all hoses, pumps, drip pans, tools, and any other equipment used, shall be
decontaminated and properly secured in accordance with all applicable EPA
regulations and procedures. The decontamination area shall be lined with 6-mil
HDPE and appropriately bermed to contain any potential spills. The HDPE shall be
covered with absorbent paper.

Any contamination of the exterior surfaces of equipment which may contaminate
the work area shall be cleaned and neutralized prior to moving the equipment. All
other surfaces contaminated by PCB fluids or articles in the course of the work, or
as a result of spills or leakage, shall be thoroughly scrubbed using a combination of
absorbents, solvents, and cleaners.

The Contractor shalf provide, at Contractor’s expense, all necessary wipe test
samples in response to spills or leakage. All testing services shall be performed by a
laboratory qualified in PCB analyses. Test methods shall meet EPA test method

8080.

All hazardous materials generated from work activities, decontamination, and clean
up operations shall be placed in EPA specified containers. This shall include all
fluids and contaminated solids such as absorbents, rags, disposable protective
clothing, soils,and any other incidentals.

All drums and article containers used shall be properly sealed, marked, labeled, and
dated.

TRANSPORT OF MATERIALS

All haulers shall be properly licensed to transport PCB materials in Texas and all
other states traversed in transporting the ballasts, transformers and mercury vapor
lamps to approved disposal sites. Haulers shall be under the direct control of the
Contractor at all times. Any spills during transport shall remain the responsibility of
the Contractor. Any damage or costs incurred as result of a spill and the required
cleanup process shall be borne by the Contractor.

Provide drip pans or containments required for transport, and dispose of these at an
EPA approved incinerator.

Transport all PCB materials under proper manifests as required.

13740-6 50-01535.04 DA9500001
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Vehlcles used for the transportat|on of PCB items shall be plamly marked as required
by the DOT.

The Contractor shall be responsible for preparmg all mamfests and other required
shlppmg documents.

The Contractor shall weigh drums on site using a certified portable scale.

All drums and equipment carcasses shall be secured to the transport vehlcle to
prevent movement durmg transport. ‘

DISPOSAL REQUIREMENTS

All drums containing PCB fluids, ballasts, transformers and mercury vapor lamps
shall be transported to legally permitted servicing storage facilities. or EPA-approved
disposal facility. If servicing storage facilities are utilized, the date of arrival shall be
documented, and the transfer to an EPA-approved disposal facility shall occur within
the first 9 months in the EPA allowed one year "Storage for Disposal”" allotment
period. The Contractor shall be liable for all penalties associated with tardiness in
delivering PCB wastes to an approved disposal facility.

Drums containing PCB fluids, ballasts and transformers that are marked red, and
PCB contaminated decontamination materials shall be incinerated at an EPA-
approved incinerator.

Drums containing “no PCB" fluids ballasts and transformers that are marked green
shall be disposed of at a legally permitted disposal facility.

PCB-contaminated transformer carcasses shall be taken to a state and federally
regulated PCB service facility where they shall be disposed of as foliows:

1. Each carcass shall be drained of residual PCB liquid, solvent rinsed, and
stripped of all non-metallic solids. Cleaning of the carcass shall be
continued until PCBs levels are less than 10 mg per 100 square centimeters,
to be verified by wipe tests and PCB analyses.

2. The residual PCB liquid and solvent rinse fluid shall be collected, drummed,
and incinerated at an EPA-approved incinerator.

3. The cleaned equipment carcasses shall be smelted to complete destruction
at an EPA-approved processing facility. Landfilling of any components is not
permitted.

Transformer carcasses that are marked green shall be thoroughly rinsed clean of all
dielectric fluids and disposed of at a legally permitted disposal facility. All wash
water should be collected into drums, sealed, transported, and disposed of in
accordance with all applicable rules and regulations.

Placing PCB fluid, PCB ballasts, or PCB transformer carcasses in landfills is not
permissible.
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" 309 FINAL CERTIFICATIONS
A.  Upon completion of the destruction of PCB fluid, ballasts, capacitors, transformers,

and PCB-contamiinated items, the Contractor shall provide:

1. Written certification from the disposal facility that the-items being disposed
~ of were delivered to, accepted, and destroyed by the disposal facility.
Certificate shall be signed by the person authorized by the disposal facility
to accept PCB items for disposal.

2. Copies of all manlfests including all manifests associated WIth any
s remamfestlng procedures during storage and handling.

3. Certifncates of Destruction of Materials.
B. The documentation shall include the make, serial number, and year of manufacture
of the transformers, their location and description, the location of the incinerator,

and the quantity of disposed PCBs. Documentation shall satisfy EPA regulations
with reference to recordkeeping.

END OF SECTION
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SECTION 13763

HANDLING LOADING TRANSPORTATION AND DISPOSAL OF
BUILDING DEMOLITION DEBRIS

GENERAL
SCOPE OF WORK

This Section specifies requirements for handling and disposal of building demolition
debris and other site improvements. The work also includes removing, loading, and
transporting and disposal of other demolition debris generated as part of this Work.

The DHA will be the generator and will sign all manifests and bills of lading.

The work of this section includes all demolitions and other debris from the locations
shown on the Drawings and specified herein. The building demolitions include one
and two story apartment style buildings. Other debris include trees and shrubs
which are adjacent to buildings or other structures to be demolished. Other
demolition items include sidewalks, parking areas, concrete meter boxes,
playground areas and any other site improvements. Quantities of demolition debris
and yard wastes are quantities measured in-place. The Contractor shall confirm the
quantities of all demolition waste generated.

Demolition In-Place Volume {cy) Transport/Disposal Volume {cy)
129 one and 75,000 150,000

two story

buildings

Other demolition 5,000 10,000

wastes

The Contractor is responsible for verifying quantities. Quantities given herein are
given only as a guideline.

The following is a list and count of the types of buildings that exist on site:

Building Type Number of Buildings
One Story Building {Type 1) 28
Two Story Buildings (Type 2) 93

Combination One and Two Story
Buildings (Type 3) 8

It is the responsibility of the Contractor to verify these numbers. They are provided
here only as an estimate.

‘35751
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All building demolition debris shall be disposed at the landfill facility approved by the
Owner. Under no circumstances shall any material be salvaged by the Contractor
unless prior written authorization has been obtained from the Owner and/or Owner’

Representative. ' :
RELATED WORK SPECIFIED ELSEWHERE

Section 02060 - Demolition.

Section 02100 - Site Preparation

Section 02222 - Backfill and Compaction

Section 01101 - Safety, Health and Emergency Response 'Plan

SUBMITTALS

Submit to the Owner’s Representative for review and acceptance by the Owner, as
a single submittal, all pertinent information relating to the transport, stockpiling, and
disposal of materials specified herein, within 10 days after the effective date of the
Contract. The information submitted shall include, as a minimum:

1. Name and address of all demolition debris transporters.

2. United States Environmental Protection Agency (EPA) ldentification Number
and expiration dates (if applicable).

3. Proof of permit, license, or authorization to transport demolition debris in all
affected states.

4. Weight scale information described in Article 3.06.

Within 10 days of the effective date of the agreement, submit to the Owner’s
Representative, for review and acceptance, a schedule detailing the proposed
sequence of operations to perform the Work specified herein.

REGULATORY REQUIREMENTS

The requirements for regulations, permits and notification of Section 01101 Safety
Health and Emergency Response Plan shall apply to the Work of this Section.

The Work of this Section shall be performed in accordance with all applicable
Federal, State, and local regulations, laws, codes, and ordinances governing the
handling, transportation, and disposal of demolition debris.

Obtain all local, State, and Federal permits required for the transport and disposal of
demolition debris.

The Contractor shall document that the landfills proposed have all certifications and
permits as required by local, State, and Federal regulatory agencies to receive and
dispose of the debris.
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PART 3
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PRODUCTS

GENERAL

All contractor personnel shall wear personal protective equipment and protective
clothing consistént with the levels of protection for this work as indicated in the
Safety, Health and Emergency Response Plan, Section 01101.

EXECUTION

RESPONSIBILITIES OF THE CONTRACTOR

The responsibilities of Contractor providing loading and transportation and disposal
of building materiais and demolition rubble will include, but are not necessarily
limited to the following:

1.

Provide, deliver, and remove from the site, at the locations coordinated with
the Contractor, nominal 20 cubic yard truck-mounted containers.
Containers will remain mounted on trucks at all times even during loading of
rubble. )

Provide enough trucks and containers per day, distributed over the course of
the work day.

Cover all containers after material has been loaded.

React to any significant change in Contractor’s container requirement
schedule, within 1 week of written notification of change submitted with
the Contractor’'s weekly update of the schedule.

Provide an on-site coordinator for the duration of the project. Duties of the
on-site coordinator will include: the procedures for installing the cover over
the containers; handling all paperwork and placards for transportation and
disposal of building materials and demolition rubble; and coordinating the
supply and handling of containers with the Contractor.

Provide a schedule of the number of containers required for each week of
the project, within the limits of availability stated above, in order to perform
the work according to the Contractor’s proposed demolition schedule. The
schedule of required containers shall be updated by the Contractor weekly.

Coordinate development of layout of temporary facilities with others
providing transportation and disposal to accommodate their trucks and
containers. The Contractor shall be responsible for providing access for
truck traffic to and from loading areas. The locations of on site haul roads
for truck access shall be coordinated with those responsible for
transportation and disposal.

Load containers with all building materials and demolition rubble. There are
no maximum length or width restrictions on material placed in the
containers, provided containers can be properly covered. The Contractor
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.30%63




3.02

3.03
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shall use reasonable care when loading containers to ensure containers are
not damaged.

9. Load each container to a minimum of 18 tons and/or to the maximum legal
~ load weight allowable. At end of project, and at other key times, the

Owner’s Representative may approve loading of a container to less than 18
‘tons, provided the Contractor has made a good faith effort to meet these
requirements, -and material distribution makes it impossible to meet the
minimum weight requirement. The Contractor shall furnish an on-site state
certified truck scale with a readout, approved by the Owner, which shall be
the basis for determining compliance with the specified weight

" requirements. :

10. Coordinate the day to day delivery and removal of containers and truck
: traffic. '
11. All trucks and containers that are loaded and not in route to the landfill shall

be parked on site.

The Contractor is responsible for all costs associated with loading, transportation
and disposal of building demo debris and miscellaneous debris.

HANDLING OF BUILDING MATERIALS AND RUBBLE

Handling, processing, stockpiling, and loading of rubble shall be in accordance with
the Contractor’s approved Transportation Plan and Safety, Health and Emergency
Response Plan.

Dust control measures shall be employed, as required by the approved Demolition
Plan, to minimize the generation of dust within the limits shown on the Drawings.

LOADING

Furnish, install, and maintain any temporary loading facilities required for the
completion of demolition removal activities. The location and design of all facilities
must be inciuded in the Transportation Plan, coordinated with others providing
transportation and disposal, and be approved by the Owner’s Representative.

Provide the equipment, personnel, and facilities necessary to handle, package, and
load demolition debris.

Ensure that all operations in the loading of demaolition debris are in compliance with
the appropriate local, State, and Federal DOT regulations.

All vehicles hauling demolition debris from the site shall be inspected by the
Contractor prior to leaving the site. Containers shall be properly covered, to prevent
any loss of material.

All vehicles leaving the site shall be inspected by the Contractor to ensure that no
excess dust is present and no soil or material is adhered to its wheels or
undercarriage. All excess dust, soil, and any waste material that is visible shall be
removed by the Contractor.

13763-4 _ 50-01535.04 DAS500001
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3.04

‘ TRANSPORT

Perform vehicle cleaning and inépection, as required, before ‘Ieaving the site.

Be responsible for coordinating loading and hauling with site work schedules and
delivery of containers by others.

Coordinate vehicle inspection and recording of quantities leaving the site with the
Owner's Representative and others responsible for transportation and disposal.

The Contractor shall not transport material off-site until all landfill facility approvals

_have been recelved and revnewed by the Owner s Representatlve

3.05

3.06
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The Contractor shall transport material from the site to the landfill facilities in
accordance with all United States Department of Transportatlon (DOT), EPA,
TNRCC, and other applicable regulations. .

The hauler(s) shall be licensed in all states affected by transport.

The Contractor shall be responsible for ensuring that free-liquid does not develop
during transport of materials.

LANDFILL
The Contractor shall transport materials to landfills that are specified by the Owner.

1. The Owner's Representative shall designate one landfill as the primary
facility and the other as the alternate facility should Project conditions
require the use of a back-up facility. The Owner will not incur any additional
costs if an alternate facility is utilized.

WEIGHT MEASUREMENT

The Contractor shall furnish and install a Texas certified scale or a comparable scale
with an accuracy within 2% of the Texas certified scale as close to the Contract
limits of Work as possible for the period necessary to transport the demolition
debris.

If a Texas certified scale is utilized, the scale shall be equipped with a digital
monitor and printer. The Contractor shall furnish weight slips in sufficient quantity
for use with the digital printer.

If this scale is not located within the Contract limits of Work, the Contractor shall
submit the name and location of the facility where the scale is located. The
Contractor shall also submit a plan to the Owner’s Representative for review
outlining procedures on controlling trucks leaving the work site and on-route to the

off-site scale.

If a comparable scale is proposed, the Contractor shall submit technical information
on the operation, accuracy, and calibration procedure of the proposed scale to the
Owner’s Representative for review.
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The Contractor shall remove the scale at the completlon of the Project, if installed
within Contract limits of Work.

The Confractor shall operate the scale and allow inspection by the Owner’s
Representative or the Owner. The tare and gross weight for every vehicle,
container and trailer shall be measured to determine the net weight for use in

. validating new weights recorded at the landfills.

3.07
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The Contractor shall also provide certified tare and gross weight slips for each load
received at the accepted facility which shall be attached to each returned manifest.

WASTE PROFILES, BILL OF LADING, AND MANIFESTS

‘The Contractor shall be responsible for preparing all waste classifications, profile

applications and questionnaires and for all coordination with disposal facilities and
all Federal and State Environmental Agencies followmg review by the Owner’s
Representatlve

The Contractor shall be responsible for preparing all bills of lading and manifests
with all applicable analytical backup, notification, and control forms. The
Contractor shall be responsible for coordination with the landfills and all Federal and

State Environmental Agencies.

The Contractor shall also provide certified tare and gross weight slips for each load
received at the designated facility which shall be attached to each returned
manifest.

Owner will be designated as generator, and will sign all bills of lading, manifests and
waste profile applications or questionnaires.

The Contractor shall furnish all generator copies of the manifests to the Owner’s
Representative for submittal to the appropriate State Environmental Agencies and to
retain a copy for the Owner records.

The Contractor shall submit to the Owner’s Representative, prior to receiving final
payment, documentation certifying that all materials were transported to, accepted,
and disposed of, at the selected landfills. The documentation shall lnclude the
following, as a minimum.

1. Documentation shall be provided for each load from the site to the landfill
including all manifests and any other transfer documentation as applicable.

2. All documentation for each load shall be tracked by the original manifest
document number that was assigned by the Owner’s Representative at the
site.

3. Each load shall be video-taped, with the date and time shown on the tape.

The manifest number for each load shall be added verbally on the audio
portion of the tape. The Contractor shall also provide and pay for survey
records documenting the location of the loads within the landfill. Video-
cassettes and survey records will be given to the Owner’s Representative on
a monthly basis.
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3.08 DISPOSAL

A. Dispose of demolition debris at DHA-approved landfills in accordance with all
Federal, State, and local regulations.

B. The Contractor shall provide to the Owner’s Representative copies of all weight
slips, both tare and gross, for every load weighed and disposed of at the accepted
_landfills facilities. The slips shall be tracked by the original manifest document
number that was assigned by the Owner’s Representative at the site. The Owner’s
Representative shall only make progress payments upon receipt of these weight

slips. -

END OF SECTION
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SECTION 13770

DECONTAMINATION FACILITY, COLLECTION, TRANSPORTATION
AND DISPOSAL OF DECONTAMINATION WATER

GENERAL

SCOPE OF WORK

’ Furnish all labor, materials, equipment and incidentals for a decontamination area as
shown on-the Drawings and specified herein.

Furnish all labor, materials, equipment, and incidentals required to collect and
dispose of washwater, and materials generated by on-site decontamination activities
or other site work. The Owner may perform sampling and testing of these materials
for documentation purposes only.

SUBMITTALS

Develop and submit for review, a detailed program for collecting, handling,
transporting, and disposing of decontamination water.

PRODUCTS

GENERAL

Provide all employees of the Contractor and the Subcontractor(s) with personal
protective equipment and protective clothing consistent with the levels of protection
for this work as indicated in the Safety, Health and Emergency Response Plan -
Section 01101.

STORAGE OF MATERIALS

Stockpile labels shall be of 6-inch by 12-inch weather proof material, such as
plastic, affixed to 1 x 3 wood straps, 3 feet long. The labels shall be clearly marked
with indelible ink marker. Markings shall be as agreed upon between Owner’s
Representative and Contractor.

All sheeting required for storage of stockpile materials and soils shall be 40-mil
polyethylene and covered with 20-mil polyethylene sheeting. All polyethylene
sheeting shall be UV resistant (black).

EXECUTION
EQUIPMENT AND VEHICLE DECONTAMINATION FACILITY AND COLLECTION

The Contractor shall design and construct a decontamination area. The
decontamination area shall be used to decontaminate equipment and vehicles used

13770-1 50-01535.04 DA9500001
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to tréﬁsport building demolition debris. The decontamination area is for the purpose
of site housekeeping and to minimize the potential for mud or silt to leave the site.

The Contractor shall be responsible for the maintenaﬁce and operétion of the
decontamination throughout the duration of the work activities. The Contractor
shall collect all wash water resulting from the decontamination process and shall

- convey this water for disposal through the City of Dallas POTW, stormwater system

or an approved disposal facility, provided that all permits, waste classification codes

- or-other Federal, state and local regulations are met.

Dallas Housing Authority

Wash down equipment shall, as a minimum, include both a high pressure water and
steam.system. The Contractor shall provide this equipment. Power required to
generate steam and high pressure water (greater than 90 psi) shall be the
responsibility of the Contractor. -

END OF SECTION
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Section 1
INTRODUCTION

Edgar Ward Place is part of the Dailas Housing Authority’s West Dallas Development (DHA site)
located in Dallas, Texas (Figure 1-1). The DHA Site is utilized for public housing and consists of
three primary developments: Edgar Ward Place, George Loving Place, and Elmer Scott Place. Edgar
Ward Place along with the rest of the DHA site is located within the boundaries of the RSR
Corporation as designated by the U.S. Environmental Protection Agency (EPA). The RSR
Corporation site along with the DHA property is proposed for addition to the National Priorities List
(i.e., Superfund cleanup). The entire DHA site has been designated by the EPA as Operable Unit
(OU) 2 of the RSR Corporation site. Cleanup of the RSR contamination on QU 2 is limited to

buildings and soil within George Loving Place and does not include any areas within Edgar Ward

Place.

The workplan presented herein was developed by RMT/Jones and Neuse, Inc. (RMT/JN) and details
the tasks to be performed during the asbestos abatement and building demolition project in Edgar
Ward Place. The focus of the workplan is the sampling and monitoring efforts to be performed as
part of the demolition project. The demolition process will include: 1) asbestos survey and
abatement; 2) development of plans and specifications detailing the demolition process; 3)
engineering consulting services during the abatement and demolition (i.e., oversight); 4) surface soil
sampling following the demolition; and 5} air sampling and dust monitoring during the demolition.
Surface soil sampling, air sampling, and dust monitoring will be conducted by RMT/JN. The

asbestos survey and sampling will be conducted by Cole-McDonald Environmental Consuiting, Inc.

{Cole-McDonald).

Building demolition will be limited to the area of Edgar Ward Place east of Holystone Road as
presented in Figure 1-2. A portion of the development between Fishtrap and Goldman Streets and

south of Leath Street will not be included in the demolition.

1.1  Site Location
Edgar Ward Place comprises approximately 85 acres in the DHA’s West Dallas Development just

north of Bickers Street. Edgar Ward Place is bounded by a former channel of the West Fork of the

1 50.01535.04DOC9400009DHAEWP
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Trinity River on the west, Hampton Road on the east, Canada Drive and the West Fork of the

Trinity River on the north, and Bicker’s Street to the south (Figure 1-2).

Edgar Ward Place along with the rest of the DHA site was built in 1952 and consists of housing
units and maintenance facilities. There are 132 buildings in this area (east of Holystone Road)
three of which have been burned to the ground. The remaining 129 buildings are proposed for
demolition and removal of 132 building foundations. A number of the units are in poor condition

(i.e., structurally unsound).

According to the City of Dallas, the DHA site is zoned for muiti-family apartments. Land use in the
general area includes residential, industrial/manufacturing, floodplain, and commercial retail.

1.2 Components of the Demolition Workplan
Since the DHA site is part of the Superfund cleanup, ail work performed at the site inciuding that in

Edgar Ward Place must adhere to the requirements of the EPA as well as the Administrative Order
on Consent (AQC) between the EPA and DHA. These requirements include the development of
project plans detailing the activities to be conducted at the site. The project plans include a
workplan, sampling and analysis plan (SAP), and health and safety plan (HSP). The SAP inciudes
both a field sampling plan (FSP) and quality assurance project plan {(QAPP). The workplan
developed for the proposed demolition follows the, "Guidance for Conducting Remedial
Investigations and Feasibility Studies Under CERCLA" (EPA, 1988).

The workplan describes all activities to be conducted during the demolition process. The workpian

is divided into eight sections as detailed below:

. Section 1 - Introduction;

] Section 2 - Site background and setting;

* Section 3 - Initial evaluation;

. Section 4 - Workplan rationale;

. Section 5 - Demolition tasks;

. Section 6 - Project management; and

. Section 7 - References. CA5%65
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Details of the sampling and analysis procedures to be utilized at Edgar Ward Place are provided in
the FSP (Appendix A) and quality assurance/quality control (QA/QC) procedures are provided in the
QAPP (Appendix B). The health and safety protocol to be implemented during this project are
detailed in the site health and safety plan (HSP) provided in Appendix C.

3 50.01535.04DOC840000SDHAEWP
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Section 2
SITE BACKGROUND AND SETTING

2.1 Site Backaround
Based on aerial photographs taken between 1942 and 1991, it appears that the area now occupied

by Edgar Ward Place was relatively undeveloped prior to 1942. Parts of the DHA site around
Fishtrap Lake and former West Lagoon (south of Edgar Ward Place) were used for sand and gravel
mining. An increase imrthe number of private residences occurred on the DHA site .between 1942
and 1951. A large portion of the mining excavations noted above had been filled by 1951,
Several industrial facilities were developed south of the DHA site along Singleton Boulevard
between 1942 and 1951. The 1958 photograph show that the public housing development at the

DHA site had been completed and all former sand and gravel excavations filled.

The DHA site is located north of the RSR Corporation facility which was responsible for deposition
of lead and arsenic contamination on the soils. The contamination resulted from emissions of
particulates into the atmosphere and disposal of smelter wastes (e.g., slag and battery casing
chips) as fill material in local neighborhoods. The EPA conducted investigations in the RSR
Corporation site in 1982, 1983, and 1981. Investigations have also been conducted at the DHA
property (of which the Edgar Ward Development is included) by Camp Dresser & McKee Inc. {CDM)
and by RMT/JN to determine the nature and extent and contamination. CDM conducted an
investigation of the DHA site in 1991/1992. RMT/JN conducted the remedial investigation {(Rl) and
Feasibility Study (FS) of the DHA site in May/June 1994. Building demolition and soil excavation
has been underway at a location south and west of the Edgar Ward site since June 1993. Building
and soil sampling has been conducted during the course of oversight activities associated with the

site remediation activities. Results of the previous site investigations and sampling are presented in
Section 3.0. ' :
99769

2.2  Physical Setting
A considerable amount of information is currently available regarding the environmental setting of
Edgar Ward Place. This information addresses various site physical characteristics that may effect

the demolition project: (1) general physical features; (2) soil; (3) surface water hydrology; and (4)

meteorology.

6 50.01535.04D0C9400009DHAEWP
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General Physical Features

Edgar Ward Place is located south of the Trinity River floodway west of downtown Dallas, Texas
(Figure 1-1). Edgar Ward Place has been improved with a number of structures including housing
units, administration complexes, and playgrounds. The area surrounding Edgar Ward Place is a
mixture of industrial, commercial, and residential properties. Most residential properties are west of
this site across Westmoreland and east across Hampton Road. A number of industries such as
Dallas Drum, GAF Industries, and the former RSR smelter operate or have operated facilities south

of the site along Singleton Boulevard.

The topography of Edgar Ward Place as well as the entire DHA site is very flat (one to two percent
slopes). Steeper slopes are present to the south of the site just behind the RSR smelter and along
Interstate 30. The,highest elevation at the DHA site is approximately 450 feet above mean sea
level near the south boundary of the site along Singleton Boulevard and just east of the Boys and

Girls Club. From this location, the site slopes to the north/northeast toward a former channel of

the West Fork of the Trinity River.

Several Dallas Independent School District (DISD) schools are located in the area. Carver and
Sequoyah are located adjacent to Edgar Ward Place along Bickers Avenue. Amelia Earhart school
is located to the west across Westmoreland Road. Jose Navarro is located at Kingsbridge Park and

Morris Street and Pinkston is located on Dennison and Fishtrap.

Soil

Soil sampling at the DHA site indicated that most of the soils belong to the Houston Black-Urban
complex and Trinity-Urban Complex. The Soil Conservation Service (Soil Survey of Dallas County,
Coffee et al., 1980) has mapped the DHA site and adjacent properties as Houston Black-Urban
complex and Urban {and. The U. S. Department of Agricuiture textural classification of the soils in

this complex is clay loam and clay. A large portion of these soils have been disturbed due to the

urban setting, and fill is present in a number of locations.

The Houston Black-Urban land complex and Trinity-Urban complex consists of moderately alkaline,
dark gray to black clay soil with low permeabilities. Runoff and erosion hazard are medium. These

soils have low strength and are susceptible to cave-in during excavations.

7 50.01535.04DOC9400009DHAEWP
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Surface Water Hydrology

The DHA site is part of the state-designated watershed segment 0805 and subwatershed of the
Dallas West Bank. The Trinity River and associated floodway are approximately 0.5 miles north of
the DHA site. The northwest side of Edgar Ward Place is bordered by a former channel of the
West Fork of the Trinity River. A small lake and drainage ditch, Fishtrap Lake and the former West

Lagoon are also located on the DHA site south and west of Edgar Ward Place respectively.

Fishtrap Lake serves a5 water storage/retention pond for local storm water runoff. Fishtrap Lake is
a 21.2-acre body of water with a depth of 2 to 6 feet. Five stormwater outlets discharge into the
lake. Overflow from Fishtrap Lake, during period of high rainfall, flows through a drainage ditch
(the former West Lagoon) and on to the Trinity River via pipes underneath Bickers Street and the
west levee pump station (Station D). Fishtrap Lake is currently being studied and renovated to

meet the City of Dallas’ 100 year frequency storm requirements.

Surface water flow génerated from precipitation flows to the streets and associated storm water
control structures. Periodic flooding typically occurs due to the low slope and slow permeability
(i.e., poor drainage) of the soils in Edgar Ward Place. Additional details of surface water flow along
with precipitation data are presented in the Storm Water Pollution Prevention Plan (SWPPP)

developed for Edgar Ward Place.

Meteorology
A review of local climatic data (Dallas/Ft. Worth area) from the National Oceanic and Atmospheric

Administration (NOAA) was conducted by RMT/JN. This review included monthly data for 1993 as
well as the annual summaries for 1962 through 1991. The data collected by the NOAA included
temperature, precipitation, and wind speed/direction. According to the NOAA data, the monthly
average air temperature in the Dallas/Ft. Worth area in 1993 ranged from a low of 45.1°F in
January to a high of 87.5°F in August. Total precipitation for 1993 was 32.8 inches. In 1992,
this total was 42.2 inches. The mean precipitation for this area over the last 29 years is 32.5
inches. From 1962 to 1991, the annual precipitation ranged from 20.5 to 53.5 inches. In 1993,
the resultant wind direction was from the south (182°) and the average wind speed was 10.0

miles per hour. Prevailing wind direction from 1963 to 1991 was from the south.

8 99771 50.01535.04DOCS40000SDHAEWP
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Rainfall at the site in 1993 was heaviest in the months of February and October. The total number
of rain days (greater than 0.01 inches) in 1993 was 84. The number of rain days was greatest in
January (16} and lowest in July {10). Precipitation data is significant to the site in that it will

indicate the potential for work stoppages or slowdowns due to poor weather conditions.

g 50.01535.04DOC940000 SDHAEWP
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Section 3 ‘
INITIAL EVALUATION

The initial evaluation of the environmental conditions of Edgar Ward Place is based on data
collected from previous investigations and sampling conducted at the DHA site. These
investigations have included sampling conducted by the EPA, CDM, RMT/JN, City of Dallas, Texas
Natural Resources Conservation Commission (TNRCC), and an asbestos survey of buildings at
Edgar Ward Place was ¢onducted by RMT/JN and Cole-McDonald Environmental Consulting, Inc.
(Cole-McDonald). An Rl was conducted by RMT/JN, but was limited to areas of the DHA site
outside of Edgar Ward Place.

in 1891, the EPA conducted environmental investigations at the DHA site. The EPA’s investigation
included sampling at several high risk {HR) locations, composite samples from a grid consisting of
200 foot by 200-foot blocks, and samples along three transects at the DHA site. CDM conducted
a 300 foot by 300 foot grid sampling investigation of the DHA site in the fall of 1931 through the
spring of 1992. The City of Dallas has operated air monitoring stations in the proximity of the DHA
site to evaluate contamination from lead and particulates. These stations have been in operation
since 1983. Cole-McDonald conducted sampling of building materials from units in Edgar Ward

Place in November 1994.

Soil "contamination” for purposes of this workplan is based on suggested concentrations of lead
and arsenic by the Agency for Toxic Substances and Disease Registry (ATSDR) for the RSR

Corporation site. The action levels recommended by the ATSDR for the contaminants of concern

identified at the DHA site are as follows:

¢ Total lead - 500 mg/kg:
e Total arsenic - 20 mg/kg.

The arsenic concentration of 20 mg/kg is for the O to 6 inch depth. According to the ASTDR,
below six inches, the clean up level could be increased to 50 mg/kg. However, for the Edgar Ward

Place project, the arsenic cleanup level will remain at 20 mg/kg.

10 50.01535.04DOC9400003DHAEWP
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3.1 EPA_Investigations
The EPA performed site investigations of the RSR ;melter and surrounding area (RSR Corporation

site) as well as the DHA site. The bulk of the EPA’s sampling on the DHA site was conducted in

1991 in George Loving Place although several sampling locations were within Edgar Ward Place.

The EPA'’s soil sampling in Edgar Ward Place included two high risk locations (HR-02 and HR-06) as
well as 11 playground locations (identified by the code PEW). Location HR-O6 was on the west
side of Holystone Road in an area of Edgar Ward Place that will not be a part of the demolition.

The playground samples designated as (PEW) were all located in the area of Edgar Ward Place west
of Holystone Road and are not part of the demolition area. Sampling point HR-02 was located just
south of Leath Street approximately 300 feet east of Kingsbridge Road (open space between
apartment units). The grid set up by the EPA over the DHA site consisted of a total of ninety 200
foot by 200 foot sampling blocks (200 foot blocks) which were all located within the DHA site.

Soil samples collected from the HR locations at the DHA site were from 25 foot by 25 foot blocks.
Sampling was expanded to adjacent 25 foot by 25 foot blocks in some locations based on initial
sampling results. Composite soil samples (consisting of four grab samples) were collected from
these locations from the O to 1 inch and O to 3 inch depths. Soil sampies collected by the EPA
were analyzed for total lead and arsenic by EPA Method 6010 (inductively coupled plasma or ICP}.

RMT/JN’s review of the EPA’s sampling results from seven sampling blocks indicated that soil
concentrations of lead ranged from 59.5 to 224 mg/kg at HR-02. The mean soil lead concentration
for the O to 1 inch depth was 110.2 mg/kg (not including location HR-O2-A because no data was
available for the O to 3 inch depth). The mean soil lead concentration in the O to 3 inch depth
interval was 115.5 mg/kg. The high value of 224 mg/kg was identified in the sample from HR-02-
E1. Soil arsenic concentration ranged from below the detection limit of 5 mg/kg to 8.20 mg/kg.
Cadmium was below the analytical detection limits for all samples tested. The data collected by
the EPA indicates that the iead and arsenic concentrations of the soil samples coliected from Edgar

Ward Place were well below the action levels established by the ATSDR.

11 ’ 33 7'7f1 60.01535.04DOC9400009DHAEWP
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3.2 Site Investigation
A site investigation was conducted by CDM for the DHA site in the fall of 1981 through the spring

of 1992. Environmental samples were collected and analyzed from surface soils, subsurface soils,
and building units (indoor dust) throughout the DHA site as well as areas of Edgar Ward Place. A

brief review of this investigation is brovided below.

Surface Soil Sampling

A total of 830 composite soil samples were collected at the DHA site along a 300 foot grid (166
sampling locations) and analyzed by x-ray fluorescence (XRF) spectrometry. Of this total, 205 soil
samples (41 locations) were in Edgar Ward Place (east of Holystone Road). Prior to analysis,
samples were prepared by sieving, grinding, and splitting to optimize XRF results. Soil samples
were collected at five depths (O to 1 inch, 1 to 2 inches, 2 to 6 inches, 6 to 12 inches, and 12 to
18 inches) at each sampling location. Each sampling location consisted of three separate
excavations to a depth of approximately two feet. The excavations were separated by a one meter

distance to minimize the effect of spatial variability.

Soil samples were analyzed for total lead and arsenic. The XRF equipment was initially calibrated
with 10 soils from the DHA site utilizing lead values determined from laboratory analysis (EPA
Method 6010). In addition to the calibration samples, a total of 53 split samples were sent to the
laboratory for analysis of lead by EPA Method 7421. The correlation coefficient {r) between XRF
lead values and that obtained from the laboratory (EPA Method) was 0.95. The data indicated the
high quality of the XRF data. The XRF analyzer was also calibrated for arsenic. QA/QC samples

were analyzed every 16 samples to ensure equipment calibration.

Review of the XRF data from sampling locations within the proposed demolition area indicated that
lead and arsenic were present in the soil. Total soil lead content in the proposed demolition area of
Edgar Ward Place ranged from a low of 15 to a high of 164 mg/kg in the O to 1 inch depth. The

mean soil lead concentration in the O to 1 inch depth was 65 mg/kg. Soil lead concentrations were

greater than 100 mg/kg at only three locations in the proposed demolition area: PG-09, PG-18, and

39775
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PG-55. These locations are along Hampton Road and may have been impacted by deposition of
lead from vehicular emissions. Total arsenic content in the soil ranged from below the analytical
detection limit of 5 mg/kg to 17 mg/kg. Total cadmium content of the soil was less than 2 mg/kg
in all samples analyzed by the XRF method. .

The data from CDM'’s site investigation were entered into a geostatistical and plotting program
{GeoEAS) to develop contours (i.e., isopleths) of various lead concentrations across the entire DHA
site. Based on this datfa, the soil lead concentration in the O to 1 inch depth was below 100 mg/kg

through the proposed area of demolition in Edgar Ward Place.

Subsurface Soil
Only one of the 11 soil borings {SB-11} drilled at the DHA site during CDM'’s site investigation was
located in Edgar Ward Place. Soil boring SB-11 was located in the area now occupied by the DHA

main office.

Although fill was encountered at several locations across the DHA site, no fill was observed in soil
boring SB-11. The fill noted at other locations of the DHA site was associated with former sand
and gravel pits in areas around Fishtrap Lake and the drainage culvert leading to the West Fork of
the Trinity River {former West Lagoon). The fill in most cases included materials such as clothing,
glass, wood, metal, and botties as well as decomposed organic materials. No battery casing chips
or smelter slag was observed in the soil samples collected from these soil borings. The total lead

content in one soil sample collected from soil boring SB-11 (3 to 4 foot depth) was only 4.6 mg/kg.

Dust Sampling
A total of 31 dust samples were collected from the floors of the apartment units at the DHA site

during the site investigation. Twelve of the samples were collected from unoccupied apartments
and.19 samples were collected from apartments currently housing residents. Occupied apartments
included units in George Loving Place, Edgar Ward Place, and Elmer Scott Place. Only apartment
units of Edgar Ward Place west of Holystone Street were included in this sampling. Unoccupied

apartments sampled were limited to units in George Loving Place. The samples were collected by
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vacuuming the dust from a measured area of the floor. The dust was collected in filter cassette

which were then analyzed for total lead.

Total lead content of the indoor dust in occupied units ranged from 125 to 191 mg/kg {mean of
141 mg/kg). Only three of the units tested were located within Edgar Ward Place. These units

were all occupied and had an average lead content of 169 mg/kg.

3.3 Asbestos Survey
A complete asbestos survey was conducted in the 129 apartment-style buildings in Edgar Ward

Place by Cole-McDonald {November 1994). The purpose of the survey was to identify ACM which
will require removal prior to demolition of the buildings.

The buildings are constructed of brick on a concrete slab foundation. The interior building materials
include: textured sheetrock ceilings, textured sheetrock walls on wood studs, and floor tile and
mastic. The hot and cold water pipes are insulated. The soffit, fascia, and corrugated partition

boards are composed of transite.

Homogenized areas of each building were identified and sampled including: tape and bed,
sheetrock ceiling and texture, wall texture, window caulk, floor tile and mastic, transite, and pipe
insulation. The samples were analyzed by polarized high microscopy (PLM) using the visual

estimation technique.

Rainfall has damaged the sheetrock and texturing on the ceiling of many of the buildings surveyed.
Exposed and friable pipe insulation was visible in several of the buildings. Most flooring was intact,
but was beginning to separate from the mastic. The exterior transite siding, soffits, and partitions

were all found to be non-friable and in reasonable good condition.

ACM is defined as having an asbestos content of one percent or greater. The Nationai Emissions
Standard for Hazardous Air Pollutants (NESHAP) rule recognizes two classifications of non-friable
ACM, namely Category | and Category {l. Category | materials include packings, gaskets, resilient

floor coverings, and asphalt roofing products. Category |l materials are those excluding Category |
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materials that when dry cannot be crumbled, pulverized, or reduced to powder by hand pressure

(i.e., non-friable).

The results of the survey and sampling by Cole-McDonald {raw data found under Section 3 of the

Asbestos Abatement Specifications) indicated that:

s Pipe insulation was considered friable ACM;

e Transite board, floor tile, floor tile mastic, and window caulk were considered Category | non-
friable ACM; and " ,

e Tar and feit paper from roofs of selected buildings did not contain asbestos.

In accordance with the City of Dallas’ interpretation of the NESHAP regulation, non-friable floor tile,
floor tile mastic, and window caulk do not have to be removed prior to demolition. The wall
texturing samples that had an asbestos content of greater than one percent were re-analyzed
utilizing the point count method. The results of this analysis indicated that the material contains

less than one percent asbestos and is, therefore, not reguiated.

3.4 City of Dallas Air Monitoring

Potential sources of air emissions in the West Dallas area have included the RSR Corporation
smelter as well as GAF industries (volatile organic compounds [VOCs] and ador}, Dallas Steel Drum
(VOCs), and Liberty Metals (particulate emissions). All of these industries are located south of the
DHA site and as a result of prevailing wind direction from the south/southeast could potentially
have an impact on the air quality of DHA residents. Ambient air monitoring stations have been
operated at the DHA site and surrounding community over the last 11 years by the City of Dallas to
sample for lead. Monitoring stations are located at 3004 North Westmoreland (Boys and Girls

Club) and 3434 Bickers Avenue (Amelia Earhart Elementary School).

Data collected from the City of Dallas air monitors from 1983 to the present time indicated the

following:

» One violation for quarterly lead concentration in excess of the 1.5 ug/cubic meter regulatory
limit occurred in 1983 while the RSR smelter was in operation;
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e  When the RSR smelter was closed in 1984, the sampling sites south, southwest, and west of
the smelter were discontinued;

e No violations of the lead air standard have occurred at the remaining monitoring sites since
1983;

e Monthly lead averages for the Westmoreland Road Station (No. 57) for 1992 ranged from 0.1
to 0.3 ug/cubic meter {maximum daily concentration of 1.9 yg/cubic meter); and

s Monthly lead averages for the Bickers Avenue station (No. 61) for 1992 ranged from 0.0 to
0.1 ug/cubic meter. {(maximum concentration of 0.1 ug/cubic meter).

Air monitoring results collected\ by RMT/JN during the building demolition currently in progress in
George Loving Place indicate that lead concentrations in the ambient air are well below the ambient
air standard of 1.5. mg of lead/cubic meter. The highest ambient air concentration of lead observed
in the four to five high-volume samplers operating during the demolition was only 0.45 ug/cubic

meter.

Dust levels in the ambient air have been monitored during the soil excavations and building
demolition that has occurred in George Loving Place. The 2.8 uyg/cubic meter dust standard was
developed to keep the lead content in the ambient air of George Loving Place below the permissible

exposure limit (PEL) of 50 ug/cubic meter for on-site workers. This lead value was developed from

the following formula:

10°% ma/kg x 0.050 ma/m? (PEL for lead)

4500 mg/kg (max. observed dust lead} x 4 (safety factor)

Except for a few time periods, the dust levels in the air have been below the 2.8 yg/cubic meter
standard established for this site. The elevated dust readings were associated with the shredding

of straw bales during construction of the storm water retention ponds.

16 50.01535.04DOC9400009DHAEWP




RMT/JN REPORT DECEMBER 1994
DALLAS HOUSING AUTHORITY | \ FINAL COPY

Section 4
WORKPLAN RATIONALE

4.1 Data Quality Objective Needs

Data Quality Objectives {DQOs) are qualitative and quantitative statements specified to ensure that
data of known and appropriate quality are collected. DQOs define data quality requirements based
on identified end uses of the database. The DQOs present the overall study objectives and
intended data uses foreach media/matrix type. Also included are the analytical levels appropriate
to achieve the study objectives; the data required to complete the project; and the contaminants of

concern for each specific media.

The DQOs for the proposed demolition project in Edgar Ward Place are based on the following
criteria:

e Consistency with DQOs established for the Rl of OU 2;

e Evaluation of anticipated data gaps based on review of previous investigations;

* Determination of soil contamination as a resuit of the demolition;

e Air sampling and monitoring to ensure worker health and safety; and

* |dentification of a concise set of objectives for the project.

The establishment of DQOs occur during the initial stages of the project planning in order to focus
the sampling and analysis activities. Since DQO development is an on-going process, they will be

periodicaily reviewed and refined as necessary.

4.2 Workplan Approach
The sampling program which has been developed for this project will be performed in three phases.

as follows:

1) Air sampling to determine the quantity of particulates generated during the demolition;
2) Dust monitoring conducted during the demolition; and
3) Collection and analyses of surface soil samples following demolition.

1 7 50.01535.04D0C9400009DHAEWP
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Based on the data previously collected from analysis of surface sails in Edgar Ward Place, thé lead
and arsenic concentrations in the soil are low. Therefore, no soil sampling is proposed prior to
demolition. Similarly, building materials will not be sampled since the Edgar Ward area of the DHA

site will be addressed as a typical demolition project at a non-contaminated site.

The sampling program will be utilized to verify that soil contamination levels at the site are still low
foliowing demolition of the buildings and to evaluate contamination of the air during the demolition.
The results of this sampling effort will be used to determine: 1) if soil remediation is required and
2) if contaminated dust or air has occurred as a result of the demolition. Details of the sampling
program and QA/QC protocol have been included under Appendix A and Appendix B respectively.
Air monitoring in the work area will consist of a minimum of four-five high-volume air samplers and
four mini-ram aerosol monitors. The high-volume air samplers will be operated on 8-hour
equivalents during the asbestos abatement and demolition phases of the project. The filters will be
sampled and analyzed periodically for determining compliance with ali local, state and federal air

quality standards.

In addition to the high-volume samplers, four PDM-3 Miniram aerosol monitors will be used
immediately adjacent to the work area. The aerosol monitors will be used for the establishment of

daily total particulate time weighed averages in the work area.
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Section 5
PROJECT TASKS

This section of the workplan details each task of the project and describes the deliverables and
review requirements associated with each. A brief discussion of data validation and organization,

data analysis, and development of project reports is also provided.

5.1 Project Tasks —
The demolition project conducted in Edgar Ward Place will consist of 10 primary task as outlined

below:

¢ Development of project workplans;

e ldentification of structurally unsound buildings, transformer units, and mercury vapor lamps;
e Performance of asbestos survey;

¢ Development of plans and specifications for asbestos abatement;

e Development and implementation of SWPPP;

¢ Abatement of regulated ACM;

e Development of plans and specifications for demolition;

e Demolition of buildings and disposal of debris;

s Confirmation scil sampling; and

s Completion of project.

Development of Project Workplans

In accordance with EPA requirements, the appropriate project workplans will be prepared. These
documents will include: 1) demolition workplan; 2) SAP (FSP and QAPP); and 3) site HSP. The
derﬁolition workplan presented herein includes a review of site background and a detailed

description of the tasks to be conducted during the demolition project. The demolition workplan
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also includes an overview of the methodologies; information to be developed; and the deliverables
for the activities conducted pursuant to demolition of buildings, as well as the corresponding

schedules for completion of those activities.

The SAP consists of both the FSP and QAPP. The FSP defines in detail the sampling and data
gathering activities, objectives, information to be gathered, and the locations and frequencies of
sampling. The QAPP describes the project objectives and organization including a listing of the
personnel responsible-for project execution; functional activities; QA/QC protocols; sampling
procedures; sample custody; analytical procedures and detection levels; data reduction and

validation, and reporting.

The Workplan and SAP will be approved by EPA prior to conducting any field investigations. The
site specific HSP will be prepared in accordance with the Occupational Safety and Health
Administration (OSHA) regulations applicable to Hazardous Waste Operations and Emergency
Response, 29 CFR Part 1910. RMT/JN will send the EPA the site HSP for their review.

Identification of Structurally Unsound Buildings, Transformers, and Mercury Vapor Lamps

A survey of each of the 129 buildings located in Edgar Ward Place (east of Holystone Street} was
conducted by RMT/JUN and Cole Mc-Donald in November 1994. The survey was utilized to
determine the structural integrity of each building in the development. Of special concern to the
survey was the presence of regulated ACM that is present in buildings or in parts of buildings that
are structurally unsound. Abatement of regulated ACM will not be possible in structurally unsound
buildings and must therefore be wet demolished with the building. In summary, there are 14 non-
abatable buildings and 36 partially abatable buildings. The remaining buildings are structurally
sound and can be abated. A comprehensive list of the buildings integrity is included under Section

2 of the Asbestos Abatement Specifications and will also be included in the building demolition

specifications.

Pole-mounted electrical transformers and light ballasts are located throughout Edgar Ward Place.
Electrical transformers may potentially contain polychlorinated biphenyls (PCBs). Based on the
PCB concentration in the transformer, the liquid may be classified as either PCB contaminated (PCB

" content of 50 to 499 mg/kg) or as a PCB transformer (PCB content of 500 mg/kg or greater).
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Mercury vapor lamps have been observed at the DHA site on light poles. A survey of Edgar Ward
Place will be conducted to determine the number and location of overhead lights attached to poles.

The contents of the lamp will then be determined.

Conduct Asbestos Survey

An asbestos survey will be conducted for the 129 standing buildings located in Edgar Ward Place.
All samples collected during the survey will be analyzed by PLM utilizing the visual estimation
method. All samples with an asbestos content between one to 10 percent will then be reanalyzed
using the point count method. The condition of thé ACM will be noted during the survey (i.e.,
friable or non-friable). The survey will be conducted by a licensed asbestos inspector in the State
of Texas, (Texas Department of Health).

Develop and Implement Storm Water Pollution Prevention Plan

Since the demolition project for Edgar Ward Place will disturb over five acres of land, the DHA is
subject to the National Pollution Discharge and Elimination System (NPDES) permit requirements.
Compliance with the NPDES requirements of the general permit consists of three major
components: 1) submission of Notice of Intent (NOI); 2) preparation and implementation of a
SWPPP; and 3} submission of Notice of Termination (NOT). A SWPPP will be developed for the
demolition of buildings in Edgar Ward Place in accordance with the, "Final NPDES (General Permits
for Storm Water Discharges From Construction Sites; (Federal Register, September 9, 1992)". The

SWPPP will detail current site conditions and factors that will effect storm water flow.

Abatement of Regulated ACM

Regulated ACM identified in the asbestos survey will be removed (abated) from the buildings
located in Edgar Ward Place. Abatement will be performed by a certified abatement contractor.
All wastes generated from the abatement process will be bagged and handled as Class | waste.
ACM will be left in place in buildings which have been inspected and determined to be structurally
unsound. Category | regulated ACM (e.g., floor tile in good condition) will also be left in-place. All
demolition will be wet to reduce possible air contamination. Additionally, buildings with regulated
ACM or that are structurally unsound will also be wet demolished. ACM abatement will be

performed as detailed in the plans and specifications.
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Demolition of Buildings

Buildings in Edgar Ward place will be demolished following removal of regulated ACM.’ As
previously noted, regulated ACM in structurally unsound buildings will be left in-place. Dust cbntrol
methods will be implemented during the demolition process. The demolition will inciude the
demolition and removal of concrete building fc;unda'tions. RMT/JN will provide oversight and

management of the demolition.

Demolition of buildings-will be conducted according to the plans and specifications developed by
RMT/JN. Air sampling and dust monitoring will be implemented during the demolition process to
ensure the safety of workers. This monitoring effort will consist of high volume air samplers and
aerosol dust monitors in the work area.

.

Confirmation Soil Sampling

Following the demolition of buildings, soil samples will be collected throughout Edgar Ward Place to
determine the concentration of lead and arsenic in the surface soil. A grid with a 300-foot spacing
will be set up over the demolition area and soil samples will be collected from the blocks created by
the grid. One composite sample consisting of 10 alliquots will be collected from each grid block.
The alliquots will be thoroughly mixed. Samples will be collected from the O to 1-inch depth, since
previous data (CDM, 1992} indicated that this was the most contaminated depth interval. Samples

will be analyzed for total lead and arsenic.

if the soil concentration of lead or arsenic approach the ATSDR recommended levels of 500 mg/kg,
20 mg/kg, respectively, then additional sampling will be implemented. The contaminated 300-foot
grid block will be further subdivided into 50-foot by 50-foot blocks (36 blocks total). One sample
from each 50-foot block will be sampled and analyzed for total lead and arsenic. Each sample will
be a composite of up to four alliquots from the O to 1-inch depth. If contamination is identified in
any of the 50-foot blocks, a soil sample will be collected from the O to 6-inch depth interval.
These samples will be analyzed for Toxicity Characteristic Leaching Procedure (TCLP) lead and

arsenic for possible waste classification and subsequent profiling and off-site disposal.
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Completion of the Demolition
Following removal of the demolished buildings and associated foundations, the demclition area will

be re-graded and seeded with grass to prevent erosion. As part of the site completion, clean

topsoil may be required.

5.2 Data Validation and Organization

Upon completion of the field investigations, laboratory analyses will be validated and organized
(includes summary tabtes of data). The purpose of the data validation process is to ensure that
laboratory QC criteria have been met and that data are of legally defensible quality. All laboratory
analyses will be generated with a corresponding Level Ili QA/QC data package (standard laboratory

package).

L}

5.3 Data Analysis
The focus of the analyses will be to: 1} determine the concentration of lead and arsenic in the soils

following demolition; and 2) concentration of lead and dust in the air during the demolition process.
The results of the analyses will be used to determine if any further site remediation is necessary.
The air sampling and dust monitoring data will be utilized to evaluate the impacts of the demolition

activities to worker health and safety.

5.4 Project Report
At the completion of demolition activities, and in accordance with the schedule approved in the

project plans, the EPA will receive a report. The report will document the activities conducted at
the site during the demolition and summarize data and information collected during the project.
The demolition report will incorporate data collected during RMT/JN’s soil investigation and

combine this with the data collected during the demolition activities {in sampling).
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Section 6 :
PROJECT MANAGEMENT AND SCHEDULE

6.1 Project Management
The project manager for RMT/JN is Doug Roming. Onsite management will be provided by Michael

Bohmfalk. Senior technical personnel will oversee this operation providing guidance and insight
into potential future litigation support requirements. Senior technical reviewers will include Mr.
Alex Onjanow under the direction of Mr. Dan Mueller. The Quality Assurance Manager is Mr.

Michael Whitehead. Resume’s of the management team have been included in Appendix D.

6.2 Project Schedule .
The schedule developed by RMT/JN for the demolition project includes the asbestos survey,

development of asbestos abatement plans and specifications, asbestos abatement, development of
demolition plans and specifications, demolition, and final grading of the site. The schedule may be
impacted by inclement weather conditions and the bidding process. Table 6-1 is a floating time line

for the project. This time fine will vary depending on regulatory approvals to the plans and

specifications and/or weather delays.
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Activity

TABLE 6-1

PROJECT SCHEDULE
EDGAR WARD PLACE
DALLAS HOUSING AUTHORITY
TIME IN MONTHS

et oo —————
——

2 3

Regulatory Approval’

Asbestos Abatement Plans and Specifications with

=

Asbestos Abatement

with Regulatory Approval’

Development of Demolition Plans and Specifications

—

fi Demolition of Buildings

I Confirmation sampling and Analysis

" Final Grading of Site

" Status and Coordination Meetings with EPA (monthly)

IL Final Report

* NOTE - Schedule may vary depending on Regulatory Approvals and weather delays for all phases of the project.
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APPENDIX A
FIELD SAMPLING PLAN
BUILDING DEMOLITION PROJECT
EDGAR WARD PLACE

The sampling and analytical tasks that are proposed for the demolition of structures in
Edgar Ward Place at the Dallas Housing Authority’s (DHA) West Dallas Development are
outlined in this Field Sampling Plan (FSP). The FSP along with the Quality Assurance
Project !’Ian (QAPP) constitute the Sampling and Analysis Plan (SAP).

The entire DHA site is currently designated as Operable Unit 2 of the RSR Corporation site.
The RSR site is currently proposed for addition to the National Priorities List. [Note: The
RSR site is a federal and not a state superfund site and primarily managed by the U.S.

Environmental Protection Agency (EPA).]

The proposed demolition project will be limited to the area of Edgar Ward Place east of
Holystone Road. There are 132 buildings in this area. Three of the buildings have been
burned to the ground, therefore the demolition will involve only the remaining 129 buildings
and three building foundations. The demolition project will consist of the following tasks:
(1) abatement of asbestos containing materials (ACM); (2) demolition and rernoval of 129
buildings; (3) dust monitoring and suppression, (4) confirmation soil sampling following

demolition; and (5) site re-vegetation and proper grading as necessary.

Activities related to identification and removal of ACM along with storm water pollution
prevention pianning are not addressed in this FSP. The storm water pollutior prevention

plan (SWPPP) has been prepared as a separate document.
A.1 SAMPLING OBJECTIVES ‘
The FSP presented herein details the sampling and analytical activities which will occur

during the demolition project in Edgar Ward Place. Sampling events proposed for this

project will include:
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. Air sampling;
. Dust monitoring; and
. Surface soil confirmation sampling.

Any sampling related to storm water will be addressed in the Storrr; Water Pollution
Prevention Plan (SWPPP).

The objectives of the proposed sampling for the demolition broject are to: 1) Establish
baseline air quality data for the area during demolition; 2) Monitor the dust levels in the
ambient air during demolition; and 3) provide confirmation data samples for lead and arsenic
in surface ~soils. Table A-1 is a analytical summary for the project.

A.2 SAMPLING LOCATION AND FREQUENCY

Air Quality '

The baseline air quality data for the area will be determined by using four to five high
volume samplers. The sample filters will be collected daily from each high volume sampler
and analyzed for total suspended particulates and total lead. Four of the samplers will be
located on each corner of the Edgar Ward Development with one portable high volume
sampler being utilized when demolition activities are being conducted adjacent to occupied
areas. Each high volume sampler will be operated on 8-hour equivalents during working

days at the site. Each high volume sampler will be calibrated weekly for QA/QC purposes.

The filters for the high-volume samplers will be oven-dried and weighed prior to collection.
After oven-drying and weighing, each sample filter will be placed into a resealable bag until

it is required for use.

The samples will be collected daily, logged onto chain-of-custody logs and shipped to the
laboratory for analysis. Each sample will be analyzed for total suspended particulate matter
by method specified in 40 CFR part 50 and for total lead by EPA Method 6010(2)/40 CFR
p50. The samples will be analyzed on a 24-hour turn-a-round time, and the results will be

posted daily for review by on-site workers and regulatory personnel.
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TABLE A-1
ANALYTICAL SUMMARY
EDGAR WARD PLACE

No. of Equipment Total Total
Sample Media Samples Duplicates Blanks. Lead Arsenic
Surface Soil (other) 60 6 142 v v
Subsurface Soil Unknown Unknown 1@ v v
{0 to 6 inch)
Ambient Air Unknown 1/day v I

N
1

1 - Total lead and arsenic by EPA Method 6010. TCLP analysis may be added.

2 - Trip blanks will accompan§l each sample shipment.
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Dust

Dust levels in the ambient air will be monitored in the demolition work zone{s) on a .
continuous basis. One aerosol monitor, (PDM 3 Miniram or equivalent), will be set up on
each corner of the work zone during demolition activities. These aerosol manitors will be
closely monitored during the day to assure that demolition activities are not generating
isolated dusts in excess of 2.8 mg/m?® within the immediate work area.

The aerosol manitors will be calibrated on a daily basis for QA/QC purposes. At the end of
each w?rk day, the time weighed average (TWA) will be recorded onto a log sheet and

posted for review by on-site workers and reguiatory personnel.

If at any time during the demolition activities the aerosol monitors read dusts in excess of
2.8 mg/m?3, all work activities will be haited until acceptable levels are achieved. Further, a
notation will be made as to the reason for excessive dusts, the location of the occurrence

and the corrective measures taken.

Surface Soil

Approximately 60 composite soil samples will be collected within the Edgar Ward Place
following the demolition activities. The demolition area will be gridded into 300-foot by
300-foot grids. Following the gridding of the area, a 10 part composite sample will be
obtained from each block formed by the 300-foot grid.

These samples will be obtained from the O to 1-inch depth interval. All samples will be
obtained using dedicated rubber gloves, and trowels. Each sample will be place into
precleaned laboratory supplied jars, logged onto a chain-of-custody, labeled and bar-coded,
custody seal affixed and placed into resealable bag. All sampies wiil be preserved in a
cooier to 4°C accompanied by a trip blank until delivery to the laboratory for analysis. Each

trip blank will also be analyzed to assure that cross contamination did not occur during

shipment.

Upon receipt of the laboratory data, if the samples indicate the presence of concentrations

of concern above the established cleanup criteria (500 mg/kg lead; 20 mg/kg arsenic)
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additional samples will be coliected and the 300-foot grid would be considered a
contaminated area. The 300-foot by 300-foot grid area will be subdivided into 50-foot by
50-foot grid sections. These grids will then be sampled by obtaining a four part com;‘a'osite
sample from each grid from the O to 1-inch depth interval. These samples will be managed
as previously stated and analyzed for the ‘constituents of concern. If the data obtained
form these samples indicate elevated levels for the constituents of concern, a second
sample from the 50-foot by 50-foot grid area will be obtained form the O to 6-inch depth
interval. These_samples will then be analyzed by the Toxicity Characteristic Leachate
Procedure (TCLP) for the constituents above the established cleanup criteria. Grid areas
will be excavated a minimum of 6-inches and soils disposed off-site. Confirration sampling
will be conducted in the excavated area to ensure that contaminated materials have been

removed prior to backfilling.

A.3  SAMPLE EQUIPMENT

Air Quality/High Volume Pumps & Samplers

All high volume pump samples will be obtained using laboratory supplied filter sheets. The
sheets will have been previously oven-dried and weighed for calibration purposes. The filter

sheets will be labeled, placed into a resealable bag and stored in a clean dry environment

until required for use.

All work with the sample sheets will be performed using dedicated latex gloves to prevent
cross contamination. After each sample sheet is removed from the high volume pump, the
filter will be pléced into a resealable bag, logged onto a chain-of-custody form and shipped

to the laboratory for analysis.

Foilowing removal of the sample filter sheets, the screens and surrounding area will be
wiped clean with a dedicated cleansing rag to remove any dust particles. This cleansing

will eliminate the amount of residual dust from the previous‘ days sampling activities.

Following the decontamination of the screens, new latex gloves will be utilized prior to
replacement of the new sample filter. Each sample filter will then be properly placed on the

screen, secured and the pump will be restarted for the next sampling period.
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Dust Monitors ‘
The aerosol air monitors will be cleaned and calibrated on a.daily basis. The cleaning of the
aerosol monitors will consist of a cotton swab and a isopropyl alcohol solution. The l.énses
of the aerosol monitors will be cleaned to remove any residual dust particles to prevent the

possibility of false readings.

The calibration will consist of placing the aerosol monitor into a resealable plastic bag,
closed, and filled with a filtered air bulb injector. The aerosol monitor will be allowed to run
until it has "zeroed" itself and shuts off. At this point the unit will be calibrated and ready

for ope}ation.

Soil Sampling

As previou;ly stated, the soil sampling activities will be performed using dedicated
equipment to the fullest extent possible. If equipment is used that must be
decontaminated, the decontamination process will include a primary wash with deionized
water and phosphate free detergent, followed by a deionized water rinse. The equipment
will then be washed in a second deionized water, phosphate free soap solution and then

rinsed with deionized water again.

All generated decontamination waste waters will be containerized on-site pending
laboratory analysis for total lead, arsenic and cadmium. The dedicated equipment will be

placed into garbage bags, sealed, and properly disposed.

The following is a list of the surface soil sampling events with the required equipment. Also

included is the required health and safety equipment.
1. Prior to sampling, the area will be surveyed and a 300-foot by 300-foot gﬁd
set up and marked with stakes or flags.

2. Locate sample point on field map and begin field log book notations and
describe the sampling location within each grid.

3. Note orientation of 35mm photograph to be taken of sampling location.

Place the sample location identification sign within photograph.
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4, Record details in field log book such as film roll and number, weather
conditions, field personnel, etc.

5. If required, decontaminate all equipment prior to and after use.

6. Put on clean disposable latex gloves prior to handling equipment and
sampiles.

7. Collect 10 soil samples from the O to 1 inch depth in 10 random locations of

) 300-foot grid using a dedicated trowel. Thoroughly mix samples in mixing

bowl or composited by the laboratory.

8. Place homogenized sample into clean sample jar or bag. Excess soil should

. be returned to the same location as which it came.

9, Label samples, log onto chain-of-custody forms and/or bar-coder.

10:, Affix a custody seal to the lid.

11. Place into a resealable plastic bag.

12. Place into a cooler with ice accompanied by a trip and field blank.

13. Ship samples to the analytical laboratory every one to two days, or as
needed.

14. Describe the soil materials in the field log book for each depth interval and

complete notes.

Table A-2 is a list of the equipment that will be used during the Edgar Ward Place
demolition project.

A.4  SAMPLE DESIGNATION

Samples collected during the demolition project in Edgar Ward Place will include ambient air

and surface soil. Dust levels in the air will be continuously monitored, but no samples will

be collected. Each of the samples will be assigned unique identification numbers based on

the following protocol:

. The first two digits will represent the project identification code "EW";
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TABLE A-2

EQUIPMENT LIST
EDGAR WARD PLACE

Stainless Steel Mixing bowls
Dedicated Trowels

Ruler.& measuring tape
Stakes

High-volume samplers (total particulate)

Calibration kit

Weather wonitor (precip., temp., wind direction, etc.)
MIE PDM-3 Minirams

Triapod

Plastic Sheeting

Alconox or liquinox

Tap water

Distilled or deionized water
Buckets & brushes

Tyvek or Saranex (optional)

Quter boots

Gloves (cloth and latex)

Hard hat (when around heavy equipment)

Respirator w/ HEPA cartridges (upgrade conditions only)

50.01535.04DOCI400009DHAEWP
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. The next two characters will identify the sample type (e.g., SS for surface soil
samples);
o The third set of characters wil[ be a two digit code indicating the site location"(e.g.,

§5-01 through 25);

. Site location codes for surface soil samples will be followed by another code
indicating the sample depth interval {i.e., A for O to 1 inch and B for the O to 6
inch).

For example, the sample identification number: EW-SS-11B would represent a subsurface
soil sample collected from location SS-11 from the O to 6 inch depth interval. The
identification code for ambient air will be "AA" and "SS" for surface soil. Sample
identification numbers will be assigned by the Doug Roming or Michael Bohmfalk prior to

sample collection.

A.5 SAMPLE HANDLING AND ANALYSIS
This section includes details regarding sample handling and analysis along with

documentation procedures and shipping information.

Sample Handling

Proper handling of soil and dust samples collected at Edgar Ward Place is critical for
obtaining high quality and usable data. The aspects of sample handling include preservation
methods, type of sample containers, shipping requirements, and holding times. A summary
of sample handling requirements for each analytical parameter proposed for this project is
presented in Table A-3. The QA/QC requirements to be implemented during their project

will be 10 percent.

Soil samples will be mixed and placed into 4 ounce or larger glass wide mouth jars.
Although no preservation for these samples is required and the holding time is six months,
additional QA/QC procedures will be implemented and ail samples will be cooled to a
minimum of 4°C. These jars will then be placed into a cooler or other suitable container and

delivered to the laboratory.
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SAMPLE COLLECTION AND HANDLING

TABLE A-3

EDGAR WARD PLACE

FINAL COPY

1-G -glass

60 samples for first round.

3 . Based on results of first round of sampling from O to 1 inch depth.

Ambient Air Unknown Lead & 0% Bag None 6 months
arsenic
Surface Soil 60 Lead & 10% G, 4 oz. None 6 months
(0 to 1 inch) arsenic
Subsurface Soil | Unknown® Lead & 10% G, 4 oz. None 6 months
(O to 6 inch) arsenic
| sk A
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Sample Analyses
High-volume filters will be sent to an analytical laboratory for determination of total lead
content. The samples will be analyzed using EPA Method 6010 (inductively coupled

plasma).

Surface soil samples will be analyzed for total lead and arsenic by EPA Method 6010.
Selected samples may be analyzed for TCLP lead and/or arsenic utilizing EPA Methods 1310
and 6010, if total values exceed SO0 mg/kg for lead and 20 mg/kg for arsenic.

Documentation Procedures
Sample tracking and documentation will invoive the use of field log books, field maps, site
photography, sample labeling, and chain-of-custody forms. These procedures allow

tracking of each sample from the time of collection to receipt by the laboratory.

Log Books

Each sampling team will use a log book to record all sampling activities. Field log books will
be numbered and bound. In the field log books, team sampling leaders will record the date
and time of sample collection, the sampling location, the sample identification number,
sampling personnel and others present, weather and other conditions at the site, a

photographic log, and other pertinent sampling events in chronological order.

Sample Labeling

Each sample will have a completed sample label or tag securely attached. Labels will
include the project code, location of sampling site, type of sample, analyses required, time
of sampling and the initials of the sampler. Following coliection of each sample, the
complete sample identification number will be marked on the sample container and lid.
Sample jars received from the laboratory will be appropriately labeled with an indelible

marker.

Chain-of-Custody Forms
Chain-of-custody forms with bar-code readers will be used for the samples collected at

Edgar Ward Place. The forms will be correlated with the sample collection labels. The
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sampler will compiete a chain-of-custody form from the bar-code reader to accompany each
sample shipment from the field to the laboratory. A sample Chain-of-Custody form is

provided at the end of this section as Figure A-1.

Sample Shipment .
Each sample shipped will be packed in accordance with Deﬁartmenf of Transportation
(DOT) regulations which include documentation requirements. In addition, each sample will
be identified with a sample identification label or tag and will be listed on the chain-of-
custody form completed for each sample shipping container. The field sample custodian

will notify the laboratory sample custodian of sample shipment.
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Figure 1
JONES AND NEUSE
912 CAPITAL OF TEXAS HIGHWAY SOUTH, SUITE 300
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§
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APPENDIX B
QUALITY ASSURANCE PROJECT PLAN

B.1 PROJECT OBJECTIVES

The 'Quali'ty Assurance Projéct Plan (QAPP) presented herein was developec by RMT/Jones
and Neuse, Inc. (RMT/JN} in accordance with CERCLA requirements. Edgar Ward Place as
well as the rest of the Dallas Housing Authority’s (DHA) Wést Dallas Development is
currently designated as Operabie Unit 2 of the RSR Superfund site. The objectives of the
QAPP developed for the Edgar Ward Place Demolition Project are to:

. Define the field and sampling activities needed to characterize the nature and extent
of contamination at Edgar Ward Place.

° Outline and document policies and procedures to ensure total quality assurance
(QA) and quality control in all phases of the project.

B.2 PROJECT TEAM ORGANIZATION

. The team RMT/JN has selected for this project provides DHA with technical and managerial
experience from similar projects around the United States. The project team is organized as
described in the workplan. Senior technical personnel will oversee this operation providing
guidance and insight into potential future litigation support requirements. This project will
be managed by Mr. Doug Roming. Senior technical reviewers will include Mr. Alex
Onjanow under the direction of Mr. Dan Mueller. The Quality Assurance Manager is Mr.

Michael Whitehead.

B.3 FIELD EQUIPMENT OPERATION, MAINTENANCE, CALIBRATION

AND STANDARDIZATION
Field equipment, such as the ME! Miniram aerosol monitor, used during the Demolition
Project at Edgar Ward Place will be operated, maintained, calibrated, and standardized in
accordance with manufacturer and, EPA specifications, where applicable. Each piece of

ﬁéld equipment will have a protocol package that contains, as appropriate, the following:

. Standard operating procedures;
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. Routine preventative maintenance procedures including a list of critical spare parts
to be available in the field;

] Calibration methods, frequency, and description of calibration solutions;
. Standardization procedures (treatability to known standards); and
] Precision and accuracy assessment procedures.

‘Reliability of environmental measurements will be based upon sound calibration procedures

s

for the analytical equipment. Frequent calibration checking will ensure continued reliability.

All field and laboratory measurements must be made relative to known standards.

Field Monitoring Equipment
Building irfiterior dust sampling and surface soil sampling do not require any specialized
instruments or tools. Air monitoring/sampling and weather equipment will be used during

the demolition phase of the project. This equipment will include:

] ME! Miniram (dust monitor);
] High-volume air sampler (total lead and total suspended particulates) and

o Weather station in on-site trailer.

The weather station will include air direction, wind speed, relative humidity, temperature,

and precipitation measurements.

B.4  SAMPLING PROCEDURES

The objectives of sampling and field measurements are to obtain samples and
measurements that accurately and precisely represent the environment being investigated.
Trace levels of contaminants from external sources must be eliminated through the use of
proper sampling techniques, proper sampling equipment, proper decontamination

procedures by experienced field personnel.

Field measurements and sampling will be performed in accordance with accepted

procedures and as previously discussed. The Field Sampling Plan and this QAPP for the
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Edgar Ward Place site specifies the standard operating procedures to be used during the
investigations. The details of the field procedures are provided in A.3 of the FSP. Sample
handlin‘g and analysis is detailed in A.5 of the FSP.

All samples will be sent to Core Laboratories or other designated laboratory. The address

of the Core Laboratory is:

Core Laboratories Core Laboratories
1875 Monetary Drive 107083 East Bethany Drive
Carrollton, Texas 75006 Aurora, Colorado 80014

Questions regarding the laboratory should be directed to Ed York of Core Labs at (214)

466-2673.

B.5 ANALYTICAL PROCEDURES

Sail collected from Edgar Ward Place will be analyzed by a non-CLP laboratory utilizing a

level lll data package. The laboratory will utilize EPA Method 6010 (inductivity coupled
. plasma) for analysis of total lead and arsenic. Split samples may be collected by the EPA

and/or Texas Natural Resource Conservation Commission (TNRCC) for analysis. In generai,

the laboratories utilized during the demolition project will follow recommendations from the

following sourcebooks:

. 40 CFR 792, "Good Laboratory Practices”;

. Criteria described in, “Methods for Chemical Analysis of Water and Wastes”, 1983
(EPA-600 14-70-020, revised 1983);

. "Test Methods for the Analysis of Solid Wastes", (SW-846, 3rd Ed.);

. “Federal Register, 40 CFR Part 136", October 1984; and

. Where applicable, the requirements of the EPA CLP statement of work for 1993.

B.5.1 Laboratory Analysis & QA/QC Requirements
Soil samples collected during the demolition project will be sent to Core Laboratories for

analysis. These laboratories have an approved QA plan in pface which describes corrective
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actions and delineates QA responsibilities within the laboratory. Specific requirements for

the frequéncy of analysis and control-limits for general QC sample types described below.

B.5.2 Quality Assurance Objectives for Measurement Data
The demolition project conducted for the Edgar Ward Place site will include sampling and
analysis of the soil and air filters. The overall QA objective for measurement data is to
ensure that the data generated is of documented quality and is legally defensible for the
intended datauses. In order to meet these objectives, data will be: {1) representative of
actual site physical and chemical conditions; (2) comparable to previous and subsequent
data from other studies; (3) complete to the extent that necessary conclusions may be
reached; and (4) of known quantitative statistical significance in terms of precision and
accuracy at levels appropriate for each stated data use for the project. Quantitative limits
will be established for QA objectives such as accuracy of spikes and reference compounds,
precision, and method detection limits (MDLs). Quality assurance objectives for
measurement data are usually expressed in terms of precision, accuracy,

. representativeness, completeness, and comparability {also known as the PARCC

parameters).

Precision is a measure of mutual agreement among individual measurements of the same
property, usually under prescribed similar conditions. Precision is represented by percent
difference (RPD), relative percent difference, and relative standard deviation. Accuracy is a
measure of how close an analytical result is to a true value. A true value is established
from a certified concentration based upon many analyses. Accuracy is a measure of the
bias in a system and is generally expressed as a percentage of the true value.
Representativeness refers to the degree to which data accurately and precisely represent
the true value of a characteristic of a population; parameter variations at a sampling point; a
process condition; or an environmental condition intended to be characterized.
Completeness is a measure of the amount of valid data obtained from a measurement
system compared to the amount that was expected to be obtained under normal conditions.
Field and analytical data may be specified at different completeness levels. The
completeness criterion should be defined to be consistent with the project Data Quality

Objectives (DQOs). In general, a completeness criterion of 90 percent usable data for
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specified project data uses will be the completeness target for the site investigation.
Comparability refers to the confidence with which one data set can be compared to
another. Comparability may be assessed by comparing different sampling methodologies,

analytiéal methodolégies, and units of reported data.

B.5.3 Quantitative Limits

Quantitative limits will be established for accuracy of spikes and reference compounds,
precision, angi'MDLs. The control limits for method blanks will be less than the MDL for all
analytical methods. The control limits for duplicate samples will be £35 RPD. The control
limit for matrix spike and method control samples, with the exception of metal analysis, will
be 40 to 150 and 50 to 130 percent recovery, respectively. The percent recovery for

metals will be 75 to 125 for matrix spike samples and 80 to 120 for method control

samples.

B.6 QUALITY CONTROL CHECKS
This section presents quality control checks that will be conducted during the demolition
project to ensure analytical data quality. This includes field quality control samples, and

electronic data base quality control.

B.6.1 Field Quality Control Checks

The following types of QC samples will be collected in the field and shipped to the
laboratory along with the other samples. The type and frequency of these field QC samples
are also discussed in A.S of the FSP. Trip bilanks will be coliected for this investigation, as

a secondary QA/QC procedure.

A decontamination rinsate blank will be prepared and submitted for analysis during the soil
sampling program at a target frequency of one per day. This blank will consist of analyte-
free water collected by rinsing soil sampling equipment following equipment
decontamination. Field blanks are sample bottles filled with analyte free water that are
opened in the field and transferred back and forth (three times) between bottles. Blind field

blanks will be collected at a minimum frequency of one per day. Fieid duplicates wiil be
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_collected during the soil sampling program. The sample will be collected from a
homogenized composite of the sample. Field duplicates will be collected at a minimum

frequency of one per every 20 samples.

B.6.2 Electronic Data Base Quality Control _

The analytical data from the laboratory will be electronically downloaded to the QC

database. This transfer will be checked for accuracy by doing an electronic check of the

database against the laboratory diskette deliverable. If greater than five percent of entered

values are found in error and corrected, an additional 100 percent quality control check will

be done. Electronic data bases manipulated by computer programs will have a minimum of

five percent of data checked to ensure the programs functioned correctly.

B.7 SAMPLING CUSTODY AND DOCUMENTATION

Sample custody and documentation QA/QC activities will be implemented during the

project. These activities are designed to maintain the custody and integrity of the samples.

QA/QC activities will include sample tracking and documentation, site security measures,
‘ sample preparation QC, and field audits. These activities are designed to ensure that

QA/QC measures are adequately and properly applied during the project.

Sample tracking and documentation will involve the use of field log books, sample
preparation and tracking log books, field maps, site photography, sample labeling, and
chain-of-custody forms. These procedures allow tracking of each sample from the time of

collection through the preparation process to receipt by the laboratory.

B.7.1 Field Sampling Operations

Field sampling custody and documentation will include sample log books, field maps, site
photography, and sample labeling, and chain-of custody forms. Each sampling team will
use a log book to record all sampling activities. Field log books will be numbered and
bound. In the field log books, the date and time of sample collection, the sampling
location, the sample identification number, sampling personnel, weather and other
conditions at the site will be recorded. A photographic log and other pertinent sampling

events in chronological order will also be included.
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Chain-of-custody forms will be filled out for ail samples collected in the field and
transported or shipped to laboratory(ies) for analysis. The field team will have a designated
field sample custodian wi_th overall responsibility for sample custody, and for field document
control. The custodian will ensure that the sampling teams have and use the appropriate
identification and custody records, will resolve custody problems in the field, and will
handle the shipment of samples to the analytical laboratories. It is assumed that each
analytical laboratory will have an identified sample custodian and document control officer.
Each collected sample, including duplicates and trip or field blanks, will have a completely
filled-in sample label securely attached to it. Duplicates, sample splits, and blanks will be
shipped "blind” to the laboratory, but will be assigned a unique identification code in order
to facilitate identification of the laboratory results. Sample collection tags will be preprinted
to ensure that the required information is provided on each tag. Tags will include the
Project Code number, the location of the sampling site (both address and site code), the
type of sample and the analyses required, the time of sampling and the signature of the
sampler. The entire reverse side of the tag is available for Remarks. The person who

physically collects the sample is the Sampler and will sign the sample tag.

B.7.2 Laboratory Procedures
The laboratory procedures followed during the demolition project are outlined in each of the

analytical laboratory’s QC manuals. These manuals will be kept at the RMT/JN office in

Dallas during the project for review.

B.8 DATA REDUCTION, VALIDATION, AND REPORTING
All samples subject to laboratory analysis will be validated and verified by the laboratory.
Upon completion of the laboratory analyses, an independent validation of a portion of the

data will then be performed. RMT/JN will consuit with EPA to determine what data require

validation.

Reduction of laboratory measurements and laboratory reporting of analytical parameters
shall be in accordance with the procedures specified for each analytical method (i.e.,

perform laboratory calculations in accordance with the method-specific procedure). Any
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special reporting requirements (e.g., reporting concentrations in soil on a dry or wet weight
basis) shall also be delineated in an SOP. All method deviations and reporting or calculation
variances will be fully documented by the project lab. Analytical parameters shall be

reported in units generally accepted within the industry.

B.8.1 Data Validation and Assessment .
Data quality and utility depends on many factors, including sampling methods, sample

preparation, amalytical methods, quality control, and documentation. Subcontractors, such

" as laboratories or sampling personnel, must be advised of all applicable documentation and

procedural requirements. Once the data are assembled, satisfaction of all validation criteria
will be documented as listed below. Chemical data must meet criteria of: (1) quantitative
statistical significance; (2) custody and document control; and (3) sample
representativeness. Physical data include: (1) sampling location, time, and personnel; (2)

documentation; and (3) methodoiogies.

Documentation may be either direct (e.g., listing of dates, names, methodologies, etc.) or
by reference to existing documents. Any reference documents will be specificaily
identified. The precise and retrievable location of nonstandard documents (e.g., in-house

procedures manuals, chain-of-custody forms, laboratory reports) will be stated.

QC Documentation

Laboratory data are screened for inclusion and frequency of the necessary (QC supporting
information (detection limit verification, initial calibration, continuing calibration, reagent
blanks, duplicates, spikes, etc.). QC information not included or of insufficient frequency is
cause to designate the affected measurement data as questionable or invalid. Requests for

reanalysis for additional QC-supporting information can be made at this point.

Corrective Action
QC supporting information is then screened for QC data outside established control limits,

and if out-of-control data are discovered, the specified appropriate corrective action is aiso

B-8 5§0.01£i35.04DOC9400009DHAEWP

199814




RMT/JN REPORT : ‘ DECEMBER 1994

DALLAS HOUSING AUTHORITY ' FINAL COPY

obtained from the supporting information. Certain out-of-control data without appropriate
corrective action are cause to designate the affected measurement data as questionable or

invalid. Requests for reanalysis can be made at this point. -

it is the responsibility of the Laboratory Manager and the Laboratory QA/QC supervision to
implement corrective action when any of the QC measures do not meet the required
criteria. The criteria for the implementation of corrective action related to the analysis of

laboratory samples is discussed in detail at the end of this section.

For all QC samples, either a flag or no corrective action is specified. This includes:

. Holding times
. Matrix Spikes, duplicates, and matrix spike duplicates
. Graphic Furnace Atomic Absorption {(GFAA) duplicate injection (one time reinjection

only required)

) GFAA analytical spikes (see CLP decision tree for Method of Standard Additions
(MSA) analysis)

. EPA-approved standards

Thus, it is recognized that if a laboratory is operating per protocol and no error or anomaly
has occurred during sample preparation and analysis, the only meaningful corrective action
is redigestion/re-extraction and reanalysis. The existence of out-of-control, qualified resuits
does not automatically invalidate data. This latter point is repeatedly emphasized in the
EPA "Functional Guidelines for Data Validation” and is inherently acknowiedged by the very

existence of the data validation/flagging guidelines.

Data Base QC

Validated data and appurtenant precision and accuracy statements shall be entered into a
project data base management system. Duplicate data entry or item-by-item independent
entry checks shall be performed as a quality control check of entry accuracy.
Computerized data storage should also be routinely verified through the use of a software

test program designed to verify the accurate retrieval of data (both sorted and unsorted).
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Data Validation and Reduction Package

Thé entire data validation and reduction package, plus the data base management system
file printout shall be transmitted to the client in a format which presents a summarization of
‘the samples collected, results data, and the associated QA/QC which defines the analytical
quality of the data. '

Field Measurement Data _ _

Validation of data obtained from field measurements will be‘ performed by the project staff.
Validity of all data will be determined by checking calibration procedures utilized in the field
as appropriate, evaluating duplicate and control sample analyses, and by comiparing the
data to previous measurements obtained at the specific site. Large variations (greater than
10 percent) will be examined in association with changes in local weather conditions and
general trends. Variations in data which cannot be explained will be assigned a lower level
of validity and will be used for limited purposes. The project staff will summarize the data

obtained from field measurements and will include this information in field log books.

. Final Reporting and Report Archival
Upon successful completion of the data validation process and assessment of usability of
the data, all data generated from the demolition project will be entered into a data base
management system (DBMS). Data will be available for analysis by the site manager and
other authorized personnel using specific DBMS access codes. Data summaries and results
will be submitted. Copies of all analytical data and/or final reports are retained in the
laboratory files and, at the discretion of the laboratory manager, data will be stored on

computer disks for a minimum of six months.

B.9  AUDIT PROCEDURES

One internal audit will be performed during this project. The internal audit is the
responsibility of the QA/QC officer. Additional audits may be performed, if problems are
discovered. Subsequent to an audit, the QA/QC officer will develop an audit report that
summarizes the audit findings, including those areas found to be in non-conformance and
the proposed corrective measures. This report will be prepared in memorandum form,

submitted to the project manager, and copied to the project file.

. B-10 50.01535.04DOCS400009DHAEWP
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Field performance audits will be conducted as required by EPA or the QA/QC officer. Itis
understood that the EPA may request an audit of any of the procedures set forth in the
project documents. A field performance audit will consist of a visit to the field to verify
that all QA/QC procedures set forth in the SAP are being followed. The auditor will
compare the sampling, collection, and documentation procedures as stated in the project
documents to what is actually being performed in the field. Discrepancies will be noted and
the appropriate field personnel will be notified so that corrections can be made immediately.
A formal field performance audit report will be produced and delivered to the project

manager and field personnel. A copy will also be submitted to the files.

B.10 CORRECTIVE ACTION

An important part of the QA program developed for the project to be conducted at Edgar
Ward Place site is a well defined, effective policy for correcting problems. The QA program
operates to prevent problems, but it also serves to identify and correct those that already
exist. Usually these problems require either on the spot, immediate corrective action or

long term corrective action.

The corrective action system to be used during the project is designed to identify problems
quickly and solve them efficiently. The QA officer is responsible for the direction of this
system and receives full support from management for its implementation. The essential

corrective action steps for this project are as follows:

. ldentify and define the problem;

. Assign responsibility for investigating the problem;

] Determine a corrective action to eliminate the problem;

° Assign and accept responsibility for implementing the corrective action;

] Implement the corrective action;

. Verify that the corrective action has eliminated the praoblem; and

] Document the problem identified, the corrective action taken and its effectiveness

in eliminating the problem.

B-11 50.015:35.04DOC3400009DHAEWP
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B.11 QUALITY ASSURANCE REPORTS TO MANAGEMENT ,

Reports which present data resulting from field or laboratory measurements during the

project will contain a QA section addressing the quality of the data and it’s limitations.

The QA section will address the following points as appropriate:

Adherence to the SAP and Workpian with an explanation of deviations to these
plans; :

Precision, accuracy, and completeness of the data reported, in quaniitative terms,
as compared with the objectives set for those parameters;

Representativeness and comparability of data in qualitative terms as compared with
objectives set for those parameters;

Changes and revisions to the documents regarding field work;

Summary of QC activities, including development of standard operating procedures
and QC procedures; and

Summary of QA activities such as results of performance and/or system audits,
description of quality problems found, and description of corrective actions taken.

Measurement reports generated as a result of field or laboratory activities will be reviewed

by the QA officer and the project manager.

B-12 ‘ 50.01535.04DOCI400009DHAEWP
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APPENDIX C
. SITE HEALTH AND SAFETY PLAN
FOR
BUILDING DEMOLITION PROJECT
EDGAR WARD PLACE
‘ DALLAS HOUSING AUTHORITY
DECEMBER 1994
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HAZARD ASSESSMENT

1. General Information

PROJECT: Dallas Housing Authority .QDHA{ PROJECT NUMBER: _50-0153£03.04

SITE LOCATION: Edgar Ward Place PROJECT MANAGER: _Doug Roming )
PREPARED BY:  _Kim Golden DATE:
APPROVED BY: (PM) (HSC)

DATE: December 29, 1894

PROPOSED SCOPE OF WORK AND SPECIFIC TASKS: Remedial investigation, remediation/demolition
sampling, and remedial oversight, which will include: (1) soil sampling at Edgar Ward Place for
confirmation purposes: (2) testing to determine waste classification and disposal options if required:;
(3) verification _sampling to_evaluate the effectiveness of cleanup if required: and (4) oversight of
remediation including air monitoring.

PROPOSED DATE§ OF ON-SITE WORK: _January 1995 to August 1995

BACKGROUND REVIEW: Complete = Preliminary O
DOCUMENTATION/SUMMARY OVERALL HAZARD: Serious 0O Moderate O
Low = Unknown 0

2. Site Characterization

FACILITY DESCRIPTION: The West Dallas Development is a 460-acre area with 3,500 public housing
units and several associated maintenance buildings, schools, and day care facilities, A site map is
attached. The RSR lead smeiter facility is located approximately 600 feet south of Singleton Blvd.,
which runs along the south side of the DHA site.

Status {active, inactive, unknown): Active

Operations (current and past): Prior to 1942, the site was undeveloped. No manufacturing
or industrial operations have been conducted on the site. In the early 1970’s, concerns were
raised regarding human and environmental exposure to lead emissions from the RSR lead
smelter. Portians of the DHA site and areas adjacent to the RSR smeiter were remediated in
1985. However, elevated lead and arsenic concentrations were detected in soil at the smelter
and the DHA site in 1891.

Unusual Features (utilities, terrain, etc.): The site is bounded by Westmoreland Rd. on_the
west, Hampton_Rd. on the east, Canada Dr. and the West Fork of the Trinity River on the

north, and Singleton Blvd., on the south. The usual overhead and underground utilities
associated with residential developments are present.

History (worker or nonworker injury, complaints from public, previous agency action): See
"operations" description above.

599520
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SITE TYPE ALLOCATED:

3. Site Classification

o1 B2 o3
COMMENTS:
4. Hazard Evaluation
CHEMICAL HAZARDS:
KNOWN
SUBSTANCE" PHYSICAL CONCENTRATION POTENTIAL ROUTES OSHA PEL
NAME ‘ STATE LEVELS PRESENT*+ OF EXPOSURE
Lead Solid - soil, dust max. <200 mg/kg Inhalation; skin contact 0.05 mg/m?
Arsenic Solid - so}l, dust max. <20 mg/kg Inhalation; skin contact 0.05 mg/m?®
Asbestos Solid - materials Building mat. 35% Inhalation; skin contact 0.2f/cc
. (DHA Site only)

*  Attach MSDS if available.

** Attach laboratory results or tables if available.

PHYSICAL SAFETY HAZARDS ON-SITE {e.g., heat or cold stress, confined spaces, explosion hazards,
slippery ground, excavations, etc.); Falling materials: traffic congestion; excavation hazards: dilapidated
and structurally compromised buildings, underground and overhead utilities; lead and other particle dust
and cold stress. Persons working outdoors in low temperatures especiaily at or below freezing are
subject to cold stress. Fingers, toes, and ears are the most susceptible to damage. Persons working
in excessively hot conditions are subject to heat stess.

Gordon\DHA.frm
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SITE HEALTH AND SAFETY PLAN

1. General Information

PROJECT: Dallas Housing Authority (DHA) PROJECT NUMBER: 50-01535.04

SITE LOCATION: Edgar Ward Place PROJECT MANAGER: Doug Rorning
PREPARED BY: Kim:Golden DATE: May 6, 1994

APPROVED BY: _ (PM) (HSC)

DATE: February 8, 1995

TEAM MEMBER RESPONSIBILITIES
Michael Whitehead RMT/JN Local Site Health and Safety Representative
Doug Roming Site Supervisor
Michael Bohmfalk Sampling, oversight

2. Training and Medical Surveillance

TRAINING LEVEL REQUIRED: o1 =2 o3

MEDICAL SURVEILLANCE LEVEL REQUIRED: = 2 o3

Special Medical Tests Required: None. RMT/JN employees participaiing in asbestos
abatement activities will be qualified medically_in_accordance with EPA, OSHA, and TDH

requirements.

EXCEPTIONS/MODIFICATIONS TO TRAINING OR MEDICAL SURVEILLANCE REQUIRED: Specialized
training is required for asbestos workers. In addition, the person(s) overseeing excavation activities

must be qualified in accordance with Subpart P of 29 CFR § 1926,

3998L2
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3. Personal Protection

. Based on evaluation of potential hazards, the following levels of personal protection have been
designated for the applicable work areas or tasks:
[":i‘ff{* " “LOCATION _'JOBFUNCTION | LEVEL OF PROTECTION
1 Edgar Ward Place Collect shallow soil samples [D]
with trowel or hard auger.
Soil and demolition materials Collect soil samples, and [C] or [D]
sampling ‘ samples of building materials.
Verification sampling | Collect shallow soil samples D]
using a trowel or hard auger.
Demolition and excavation Oversee contractor performing [C]* or [D]
oversight demolition/excavation activities.
Air monitoring Collect air samples upwind and [D]

downwind of excavation and
demolition areas.

* Level C may be required if dusty conditions exist during sampling, excavation, and demolition, and when
ashestos-containing materials are sampled. During asbestos abatement, Level C will be required in the

designated abatement area.

. SPECIFIC PROTECTIVE EQUIPMENT FOR EACH LEVEL ARE AS FOLLOWS:

Level A Level C

SCBA or Air-Line Supplied Air Air-Purifying Respirator
Respirator Cartridge/Canister Type:
Fully-encapsulated Suit Type: Fuli-face/Half-mask

Half-face APR with HEPA filters and
equipment listed below for Level D.

Level B Level D
Supplied Air Respirator
. Hard hat during drilling, excavation,
and demolition activities.
. Safety glasses or goggles
. Steel-toed shoes/boots
. Disposable coveralls *(cotion)
. Inner chemical-resistant gloves (latex)
. Outer work gloves
. Reflective vests for work adjacent to
roadways

*Disposable coveralls are required when contact with contaminated soil and media cannot be avoided -i.e.,
‘ the drillers and individuals who handle demolition materials or enter excavations will wear disposable coveralls.

;38843
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The following materials are required for protective equipment:

PROTECTIVE EQUIPMENT MATERIAL
Coveralls Cotton (i.e, tyvek)
Inner gloves Latex

CRITERIA FOR CHANGING PROTECTION LEVELS:

I Approvals Required”® "

Change: HSR HSC CHSD
To Level C when dusty conditions exist in X

potentially contaminated areas.

To Level C when asbestos materials are X

sampled/abated.

To Level C when particulate concentrations exceed X

2.5 mg/m?®

To Level _ when

L Evacuate the area when:

Changes to the level of protection shall be made after the required approvals are obtained. All changes
shall be recorded in the field log and reported to the HSC as soon as possible.

* HSR:

On-Site Health & Safety Representative

HSC: Health & Safety Coordinator

CHSD: Corporate Health & Safety Director

4. Air Monitoring

The following monitoring instruments shall be used on site to measure airborne contaminant
concentrations in the breathing zone:

FREQUENCY OF MONITORING
[] Combustible Gas Indicator N/A*
[1 O, Monitor N/A*
[] Calorimetric Tubes (type) N/A
[] Hnu N/A
(] OVA N/A
[x] Other (specify): A miniram particulate air sampling | Daily during sampling, demolition, and
system will be used at upwind and downwind | excavation activities.
positions from excavation and demolition areas.

d:\gordon\dhs.frm
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* If entry into an excavation, building, or any other area is considered a confined space, monitoring
with the CGI and O, monitor will be required in accordance with 29 CFR § 1910.146

5. Site Control {Describe or attach sketch)

WORK ZONES:

Support Zone: A support zone will be established at each work location, upwind fl;om the
location, if possible. A _permanent support area will be established at the site upon arrival.

Contamination Reduction Zone: A _contamination reduction zone will be established at each
work location. A decontamination area will be established for the site.

Exclusion Zone: An exclusion zone will be established at each sampling, excavation, and

demolition area. Access to these areas will be limited to those necessary to _conduct work

tasks.

SITE ENTRY PROCEDURES: All emplovees will check jn with the site supervisor prior to initiating each
day’s activities. Employees will enter only those areas authorized for entry by DHA.

DECONTAMINATION PROCEDURES:

Personnel: Empioyees will remove their gloves and respirators (if worn) and wash their hands
and faces before taking a break. To leave the site, emplovees will clean their boots, remove
their disposable coveralls, remove their respirators (if worn), remove_their outer and inner

gloves, and wash their hands and faces.

Equipment: Trowels and sampling equipment will be decontaminated between the collection
of each sample using a detergent solution (Alconox) wash foliowed by a potable water rinse
and a final distilled water rinse. Downhole drilling equipment (i.e. augers) will be steam cleaned

between_the drilling of each soil boring. A decon pad will be established in_accordance with
the Work Plan.

INVESTIGATION - DERIVED MATERIAL DISPOSAL: Disposable clothing a}ld equipment will _be

collected and contsinerized in 55-gallon drums. Alli decontamination water will be collected
and containerized in 55-gallon drums. The drums will be labeled with the date, contents,

sample location, and sample interval. Drums will be staged in a secure area to avoid potential

exposure to the community.

. WORK LIMITATIONS (time of day, etc.): All work shail be conducted during daviight hours.

utilities will be cleared prior to beginning drilling activities. Any permits required to work near the
roadway or conduct excavation, drilling, or demolition activities will be obtained.

;99820
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‘ LOCAL EMERGENCY RESOURCES:

Ambulance:

6. Contingency Planning

Phone Number

811

Hospital Emergency Room:

911

Poison Control Center:

Police:

(214) 590-5000

911

Fire Department:

811

EPA Contact: _Carlos Sanchez

—

Other:

{214) 665-8507

SITE RESOURCES:

(214) 774-5C05

Water Supply: _Dallas Water Utilities Dept.

Dial 611

Telephone: _Southwestern Bell Telephone

Radio: N/A

N/A

Other: TU Electric

(214) 653-1311

. EMERGENCY CONTACTS:

RMT/JN Project Manager: _Doug Roming

(w) (214) 490-8696

RMT/JN Local Heaith & Safety CoordinatorMichael Whitehead
RMT/JN Regional Health & Safety Coordinator: _Kim Golden

' RMT/JN Corporate Health & Safety Director: _Chris Hansen

Client Contact:

(h)

(w) (214) 490-8696

{h)

(w) (800) 580-9840 ex_158
{h} (512) 440-8024

{w) (608) 831-1989 ext. 297

Other:

. Other:

{h)

EMERGENCY ROUTES (Give directions or attach map):
Hoépital: Parkland Memorial (214) 590-8000

5201 Harry Hines Blvd., Dallas, Texas

or

St. Paul’s Hospital (214) 879-1000

5909 Harry Hines Bivd., Dallas, Texas

Map Attached.

Page 5 of 6 *I98L6 e
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EMERGENCY PROCEDURES:

If an emergency develops at the site, the discoverer will take the following course of action:

Notify the proper emergency services (fire, police, ambulance, etc.) for assistance.

Notify other affected personnel at the site.

Contact RMT/JN and the client représentative to inform them of the incident as soon
as possible.

Prep;;a~ a summary report of the incident for RMT/JN and the client representative.

EMERGENCY EQUIPMENT REQUIRED ON-SITE:

[x] First Aid Kit: [x] Fire Extinguisher: on heavy equipment
) and with steam cleaner.
[] Eye Wash: [1 Spill Control Media:
[1 Shower: [] Other:
:3982
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’M’ e /JONES & NEUSE | DAN MUELLER, P.E.
. ' Branch Manager, Dallas, Texas

EXPERIENCE

KEY PROJECTS

Mueller.mst
JEN/S94

Dan has 15 years of experience in areas of industrial and hazardous waste
management issues including RCRA and CERCLA driven investigations. Dan has
managed numerous Superfund projects {both federal and state-lead sites) and has
been involved with ail phases of Remediat Investigations, Feasibility Studies, and
Remedial Design. In recent years, Dan has been actively involved with
environmental projects at refineries and petrochemical facilities, and
industrial/municipal waste management projects.

As Branch Manager for RMT/Jones and Neuse’s Dallas office, Dan is responsible
for overseeing projects undertaken in north/east Texas, Okiahoma, Arkansas, and

-New Mexico. He manages all marketing efforts, directs project managers, and
assists other RMT/JN offices in projects covering his expertise involving
hazardous and industrial waste issues.

Dallas Housing Authority (DHA), (Texas)

Project Manager: Project manager for a site invoiving lead contamination from a
nearby smelter operation. The goal of the project has been to determine/evaluate
levels of lead contamination, associated risks to residents in the area, and the
development of a Hazard Ranking Score (HRS) for the site. This information has
been used to advise the client of potential involvement by EPA and the
ramifications of that involvement. All work on this project followed CERCLA
guidance and protocol because during the course of this project the site has been
included on the National Priority List (NPL). Major aspects of this project
included:

CERCLA Risk Assessment;

Remedial Investigation/Feasibility Study;

Hazard ranking using EPA methods;

Remedial action based on remedial investigation and feasibility study; and
Litigation support.

Site remediation including building demolition and soil removal.

PEMEX, (Mexico)

Project Manager: Technical Director and Project Manager for three compliance
audits at acrylonitite plants owned and operated by PEMEX. These audits
involved the assessment of each facility in terms of both United States and
Mexican environmental regulations with the final results being the development
of a plan of action (including preliminary cost estimates) for bringing each facility
into full environmental compliance.

Exploration and Production Site Investigation

Project Manager: Project manager for site investigation and pond closures at oil
and gas exploration production facilities for a major oil firm. Project was initiated
as a resuit of property divestiture and addressed potential surface and
groundwater contamination. The facilities were located in both Oklahoma and
Kansas and the site investigations addressed applicable federal and state
regulations of each site.

‘39829
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= /JONES & NEUSE " DAN MUELLER, P.E.
. Branch Manager, Dallas, Texas

Mueller.mst
J&N/594

.Gilbert Mosley NPL Site (Kansas) .

Project Manager: Project manager for the Feasibility Study phase of the project
addressing a groundwater contaminant plume currently extending almost four
miles and underlying the central business district of a major mid-west city.
Remedial action based on the RI/FS is currently being performed.

Dickies Industrial Services, (Texas, Georgia, And California)

Project Manager: Performed Phase |, I, and 1ll environmental services at seven
sites across the U. S. Tasked to perform audits, write portions. of these reports,
deal with regulatory personnel (e.g., TNRCC, formerly the TWC). Oversight of
-soil gas survey and installation of monitor wells. Development of plan and
oversight of remedial program to address 300 cubic yards ‘of contaminated soil
as a result of a UST release. Completed TNRCC reimbursement fund application
and worked with TNRCC to ensure that client received payment.

PPG Works No. 4 and 5, {Texas and Pennsylvania)

Project Manager: Llarge glass manufacturing facilities in which environmental
sampling was conducted as part of Phase Il investigation. Investigation included
sampling around ASTs and USTs. Tasks included installation of monitor wells,
hand auguring to collect shallow soil samples, surface water and sediment
sampling, data evaluation, and report writing. Part of initial interview in selection
process with client at Texas site.

Highlands Acid Pit NPL Site (Texas)

Project Manager: Project manager for the Highlands Acid Pit hazardous waste
cleanup project that entailed the evaluation of groundwater contamination and its
possible effect on area aquifers and surface water bodies.

Federal Facilities Technical Support, {Various)

Project Manager: Project manager for a Federal Facilities project tasked with
reviewing site investigation and remedial action reports prepared for EPA by
various contractors. The review tasks included specific comments back to EPA
concerning the thoroughness of the investigations and recommendations on any
additional study required.

Zexel Manufacturing, (iflinois)
Project Manager: Project manager on a PCB site in lllinois involving subsurface
investigations and potential surface water contamination.

intercontinental Manufacturing, (Texas)

Project Manager: Project manager for wastewater evaluation at a major defense
contractor’s manufacturing facility. The investigation addressed contamination
in excess of IPP standards in the facilities wastewater discharge.

As a follow-up to this project, a stormwater pollution prevention plan was
developed. As part of this plan, recommendations were made concerning facility
operation and facility modification to assure compliance with federal stormwater

regulations.

;38830
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~ /JONES & NEUSE DAN MUELLER, P.E.
. Branch Manager, Dallas, Texas

EDUCATION/
TRAINING

REGISTRATIONS/
CERTIFICATIONS

PROFESSIONAL
AFFILIATIONS

Mueller.mst
J&N/S24

Compliance Audits (General)

Project Manager: Project manager and technical director for regulatory
compliance audits for clients in Texas and Kansas. The audits addressed all
federal, state, and local regulatory issues including wastewater, stormwater, and
air emissions, solid waste, toxic waste, and industrial discharge concerns. As a
result of the information gathered in these projects, many have been expanded
to include other facilities under clients jurisdiction.

Underground Storage Tank Investigations {General)
Project Manager: Project manager on numerous underground storage tank

[nvestigations. He recently completed a multi-state project involving site

evaluation and subsurface investigations. Contamination (both soil and
groundwater) from leaking underground storage tanks was investigated and
remedial measures implemented. He has supervised tank testing activities and
subsequent reports evaluating possible contamination resulting from leaking
underground storage tanks. Mr. Mueller has provided oversight for tank removal
operations including sampling of the excavated area to assess possible
contamination and provide recommendations on site closure.

Environmental Site Assessments (General)

Project Manager: Project manager and technical director for numerous
environmental site assessments. These projects have involved both Phase | and
Phase Il activities. He has performed subsurface investigations necessitated from
the review of the historical data collected as part of the site assessments. These
investigations were designed to delineate contaminant migration and to evaluate
proper remedial actions.

e Bachelor of Science in Biology; University of Texas at Austin; Austin, Texas;
1978.

e Bachelor of Science in Civil Engineering; University of Texas at Austin;
Austin, Texas; 1980.

e Master of Science in Civil Engineering; University of Texas at Arlington;
Arlington, Texas; 1989.
40-hour Health and Safety Training.
8-hour Supervisory Training.

Professional Engineer, State of Texas No.56852; 1985.

Society of Petroleum Engineers (SPE)

American Society of Civil Engineers (ASCE)

National Water Well Association (NWWA)

American Water Resources Association (AWRA)

Texas Groundwater Association

Hazardous Materials Control Resources Institute (HMCRI)

ha
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/JONES & NEUSE = N DAN MUELLER, P.E.

Branch Manager, Dallas, Texas

Mueller-D., Case Study of Air Emissions at Indﬁstrial Waste Treatment Facilities,
Air and Waste Management Association, Annual Meeting (1993).

Mueller D., *Compliance with Mexican' Environmental Regulations,* United States-
Mexico Chamber of Commerce Conference (1993).

Mueller D., Panel Discussion on Environmental Aspects Relating to Working in
Mexico, Mexican Real Estate Seminar, Dailas and San Antonio (1992).

Mueller D., Muiti-State Phase I/ll Site Assessment: Comparison of Cost vs.
Size/Scope/Location, National Groundwater Association, Environmental Site
Assessments: Case Studies and Strategies (August 1992).

Mueller D., “Compliance Audits,” Texas Association of Metropolitan Sewerage
Agencies (November 1990).).

Mueller D., L. Bradley, Water Distribution System Modeling Utilizing An Integrated
Datapbase Management Systemn, International Conference on Water and
Wastewater, China (July 1989).

Mueller D., E. Crosby, Comparison of Microcomputer Base Groundwater Transport

Modefs, National Water Well Association, Solving Ground Water Problems with
Models Conference, Indianapolis, Indiana (February 1989).
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“ /JONES & NEUSE ALEX ONJANOW, P.E.
o Senior Project Manager
‘ EXPERIENCE Alex has 18 years of continuous experience in Civil/Environmental Engineering,

encompassing all environmental media. Experience includes working for the
Texas Natural Resource Conservation Commission (TNRCC) and its ,
predecessor agencies and in consulting. At the TNRCC, Alex was unit head of
the design engineering unit of the superfund section. In his capacity he
started and implemented the remedial design/remedial action program for state
{ead NPL superfund sites. During his tenure, the first three state lead NPL
sites were remediated in Texas. At that time less than 10 sites nationwide
had undergone remediation. At RMT/Jones and Neuse, Inc., Alex manages
major remediation projects for superfund, enforcement cases, and RCRA and
solid waste closures.

KEY PROJECTS Shell Refinery, Product/Groundwater Recovery System, (Odessa, Texas). May,

1991 - May, 1993.
Project Manager: Mr. Onjanow was project manager for the design and
implementation of an interceptor trench and groundwater recovery system
consisting of approximately 6,000 LF of piping and 44 withdrawal wells. As
project manager, he was responsible for the development of design plans,

+ development of the bid package, contractor selection and implementation of
construction. The total contract value for this project was approximately
$1,600,000.

General Tire, Site Remediation, {(Waco, Texas). June, 1992 to Present
Project Manager: The project involves the remediation and closure of various
process and waste disposal areas at a former tire manufacturer. As project

‘ manager, Alex developed the workplans for remediation and closure plans for
areas that were being treated insitu and exsitu. RMT/JN staff provided
independent oversight and collected all verification samples. Field work was
under my direct supervision. Final site closure will require development of a
certification report. The total contract value for this project is approximately
$500,000.

General Tire/Dynagen, Solar Evaporation Pond Closure, {Odessa, Texas).
Project Manager: General Tire is in the process of closing 163 acres of solar
evaporation ponds {SEPs). RMT/JN has been conducting tests on the ponds to
determine the characteristics and to determine the most cost effective closure
method. As project manager, Mr. Onjanow developed workplans and final
reports for the Phase | (water), Phase Il (sludges) and Phase Ill (pilot tests) of
the SEP’s. The total contract value for this project has been approximately
$600,000.

WR Grace & Co., Drum Repackaging at Chemical Enterprises, Inc. (Odessa,
Texas). October - November 1989.

Project Manager: Alex was project manager for corrective action involving the
overpacking of over three hundred fifty drums of 2,4,5-T contaminated soil
and liquids at the Chemical Enterprises Inc. (CEl) in Odessa, Texas. He
prepared all cost estimates, sampling plan, assisted on the Health and Safety
Pian and QA/QC plan; contracted and evaluated laboratory for herbicide
analysis; and prepared report of sampling and cost estimates for storage

Onjanow.mst JSSSBB Page 1
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M = /JONES & NEUSE - ALEX ONJANOW, P.E.
Senior Project Manager

Onjanow.mst

J&N/694

options. The total contract value for this project was approximately
$200,000.

Curtis C. Gunn, Inc., UST Remediation, {San Antonio, Texas). June - August
1991.

Project Manager: As project manager for the remediation of 12,000 cy of soil
contaminated with waste oil from a former automobile dealership, Alex was
responsible for preparing all cost estimates; bidding documents; for hiring of
subcontractors; preparing the removal plan; and oversight of ali remediation.
He also prepared a remediation report, and the package for reimbursement.
The total contract value for this project was approximately $570,000.

Estate of H.H. Coffield, Tank Sampling and Removal, {Minerva, Texas).
November, 1990 - May, 1992,

Project Manager: This project involved the sampling of 23 above ground
storage tanks and the subsequent disposal of the tanks and the contents. As
project manager, Alex developed the sampling, Health and Safety, QA/QC
plans, removal work plans and was responsible for implementation of the
removal action. The total contract value for this project was approximately
$400,000.

Pride Refinery, Landfill Closure, {Abilene, Texas). December, 1991 to
February, 1992.

Project Manager: Pride Refining Company requested bids to close a RCRA
landfill on site. The objective was to construct a cap and a groundwater
monitoring system in an area which had no detailed geological information
available. As project manager, Mr. Onjanow prepared the bid, negotiated with
the client and was responsible for implementation by the construction of a 3-
foot clay cap with synthetic liner, drainage layer, topsoil and vegetation. Alex
also prepared the certification report upon completion of the closure. The total
contract value for this project was approximately $270,000.

Texas A&M University System (TAMUS), Underground Storage Tank (UST)
Removals, {Statewide). On-going.

Project Manager: RMT/JN was retained by TAMUS to manage removal of up
to 180 UST removals at 89 different locations for their thirteen member
institutions. Removal has been implemented by development of plans and
specifications {P&S) for removals and site closures. RMT/JN has acted in a
traditional AE role as the owners representative for this project. Alex is
responsible for development of the P&S and oversight and independent
certification of closure of each UST area. The total contract value for this
project is approximately $800,000.

TANDY, Groundwater Recovery Trench, {(Forth Worth, Texas). April, 1992 to
May, 1992.

Project Manager: RMT/JN was hired by Tandy to construct a system to
recover a plume of tetrahydrofuran in clay rich soils. RMT/JN followed plans
prepared by another consultant and installed a 650 LF trench with a
bentonite/cement bottom, stainless steel pipe, one manhole, and HDPE liner at
depths of 8-12’ below grade. Soils removed from the trench were sent for
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off-site disposal at a hazardous disposal facility. As project manager, Alex
procured services of subcontractors and directed the implementation. The total
contract value for this project was approximately $1,100,000.

Estate of H.H. Coffield, Area M and Creek Remediation, (Minerva, Texas).
November, 1992.
Project Manager: This project invalved removal and construction of a
temporary holding cell for 1500 cy of lead contaminated soils/sediments
generated from a creek. As project manager, Mr. Onjanow developed the
remediation work plan, solicited bids from subcontractor selected
subcontractors, and provided oversight of impiementation of the remediation
—activities. After remediation, Alex prepared a report for submittal to the
TNRCC document the remediation. The total contract value for this project
was approximately $155,000.

Zia Minerals, Inc., Metals Recovery Plant, (Caldwell, Texas). June 1993 to
May, 1994.

Project Manager: Zia Minerals, inc. (ZTT) hired RMT/JN to assist them in the
development of the process to recover metals from a liquid brine stream so the
the metals could be recovered in their metals recycling process. As project
manager, Mr. Onjanow established the scope of work and budget with the
client; oversaw the preparation of the performance specifications for the
Metals Recovery Plant (MRP); assisted in the selection of vendors; negotiated
vendor performance contracts; oversaw the preparation of system plans and
specifications; and was directly responsibie for implementation of the
construction of the MRP system. The total contract value for this project was
approximately $700,000.

Geneva Industries Superfund Site, Remedial Design/Remedial Action, (Houston,
Texas).

Design Engineering Unit Head: The Geneva Project involved the demolition of
numerous tanks and site facilities, excavation and removal of up to 10,000 cy
of PCB contaminated soil and the construction of a 10 acre RCRA Cap. As
head of the unit responsible for implementation of remedial action for NPL sites
Mr. Onjanow was the project director for the TNRCC for implementation.
Specific duties involved plan, implement grants and state contracts for
consultants and contractors; supervised the preparation of plans,
specifications and bid documents; advertised, evaluated and awarded
contracts; and oversaw and verified the remediation activities. Total contract
value for this project was approximately $20,000,000.

Highlands Acid Pit Superfund Site, Remedial Design/Remedial Action,
(Highlands, Texas].

Design Engineering Unit Head: The highlands acid pit involved the excavation
and backfill of a peninsula in the San Jacinto River. It was contaminated with
up to 20,000 cy of petrochemical contaminated soils. As head of the unit
responsible for implementation of remedial actions for NPL sites, Alex was the
project director for the TNRCC for implementation. Specific duties involved
plan, implement grants and state contracts for consultants and contractors;
supervised the preparation of plans, specifications and bid documents;
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advertised, evaluated and awarded contracts; and oversaw and verified the
remediation activities. Total contract value for this project was approximately
$5,000,000.

Triangle Chemical Company Superfund Site, Remedial Design/Remedial Action.
{Orange, Texas).
Design Engineering Unit Head: The triangle chemical company consisted of a
former chemical formulating facilities that produces various organic based
chemical products. As such, the site contained numerous tanks, buildings and
soils contaminated with organics. The remediation included decontamination
of all tanks and structures and soil aeration. As head of the unit responsible
_for implementation of remedial actions for NPL sites, Mr. Onjanow was the
project director for the TNRCC for implementation. Specific duties involved
plan, implement grants and state contracts for consultants and contractors;
supervised the preparation of plans, specifications and bid documents;
advertised, evaluated and awarded contracts; and oversaw and verified the
remediation activities. Total contract value for this project was approximately
$750,000.

Bioecology Superfund Site, Remedial Design/Remedial Action, {(Grand Prairie,
Texas).

Design Engineering Unit Head: The bioecology remedial action involved the
excavation, solidification, construction of a temporary holding cell, and the
construction of a 10 acre RCRA landfill for approximately 60,000 cy of soils
contaminated with inorganics. As head of the unit responsible for
implementation of remedial actions for NPL sites, Alex was the project director
for the TNRCC for implementation. Specific duties involved plan, implement
grants and state contracts for consultants and contractors; supervised the
preparation of plans, specifications and bid documents; advertised, evaluated
and awarded contracts; and oversaw and verified the remediation activities.
Total contract value for this project was approximately $6,000,000.

B.S. in Civil Engineering, State University of New York at Buffalo, 1976
Chemical Oxidation of Wastewater, Houston, TX, March, 1994.

Corrective Action for Containing and Controlling Groundwater Contamination,
Durham, North Carolina, May 1992,

Air Surveillance for Hazardous materials, U.S. Environmental Protection
Agency, Dallas, TX., June, 1987.

Personal Protection and Safety, U.S. Environmental Protection Agency,
Oklahoma City, Oklahoma, November, 1984.

Geotechnical Engineering for Waste Disposal Projects, The University of Texas,
Austin, TX, September, 1984.
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REGISTRATIONS/
CERTIFICATIONS State of Texas Professional Engineer #54481, 1983

TNRCC LPST Corrective Action, Project Manager #CAPMO00315, 1994
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As an Environmental Specialist for RMT/Jones and Neuse, Inc., Mr. Roming has
been responsible for the technical construction and management aspects of
various projects. Specific projects have included: Performance of numerous
statewide emergency spill responses and management of remedial activities,
supervision of remedial activities and closures of numerous underground storage
tanks, supervision of remedial activities and closures of numerous hazardous and
non-hazardous waste sites, site investigations, sampling, and extent of
contamination evaluations for the determination of remediation aiternatives,
remediation of underground sumps at wood treatment facilities, remedial
investigation/feasibility studies of State and Federal Superfund sites, numerous
-Phase | and Phase |l environmental site assessments, sampling and remedial
activities for the cleanup of PCB-contaminated soils, remediation and closure of
numerous hazardous and nonhazardous waste surface impoundments, and
development of closure plans for various municipal and industrial solid and
hazardous waste facilities.

Dallas Housing Authority, (Dallas, Texas).

Environmental Specialist. This project consisted of compliance monitoring,
regulatory coordination, and construction management for remediation of lead
contaminated soil and apartment buildings. The site owned by the Dallas Housing
Authority was identified as an Operable Unit of a much larger Superfund site. A
contractor was selected to perform the remediation work. The remediation effort
totaled more the $7,000,000 and was on a six-month schedule. RMT/JN’s
responsibility consisted of managing the remediation contractor and to verify
compliance with EPA approved work plans, TNRCC disposal requirements, and
project plans and specifications.

Dowell Schiumberger Incorporated, (Borger Texas Facility).

Environmental Specialist: This project consisted of the removal of two
underground storage tanks, three oil/water separators, demolition of two
warehouses and an acid formulation plant. The project was structured towards
the clean closure of the areas by means of excavation, transportation and
disposal of all contaminated medias. During the remediation of the areas,
characteristically hazardous waste was uncovered. Therefore, the wastes were
stabilized to nonhazardous class Il standards. Following this activity the waste
was reclassified and disposed as a class Il waste.

Owens Corning Fiberglass, {(Amarillo Texas Facility).

Environmental Specialist: This project consisted of the excavation transportation
and disposal of approximately 2000 cubic yards of sludge from a process
wastewater surface impoundment. During the initial sampling of the waste for
characterization purposes, analytical data indicated the waste was consistent
with class | nonhazardous parameters due to heavy metal concentrations.
Therefore, the waste was stabilized with a line/cement mixture to prevent the
leaching of the metals. Following the stabilization of the wastes, additional
samples were collected and analyzed for the constituents of concern. .Based on
the laboratory data, the waste was reclassified to class [i nonhazardous and
disposed at a municipal landfill.
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Dal-Tile Corporation, (Van Horn, Texas Facility).

Environmental Specialist: The scope of the project consisted of the removal of
approximately 120,000 lbs. of lead bearing wastewater filter cake beneath
approximately 80’ of mine tailings. The abandoned mine tailings were excavated
to a point where the waste was encountered. At this point, all "contact* soii was
staged for subsequent sampling and analysis. Following removal of all contact
soils, the waste was excavated, loaded onto DOT approved transport and shipped
back to the generator for recycling as opposed to hazardous waste disposal. this
process saved the client in excess of 300.00/cubic yard. Following the removal
of all wastewater filter cake, the remaining "contact". Soils were excavated and
stockpiled for characterization purposes. A total of 4000 cubic yards of soil were
generated. Based on the analytical data and waste classification only
approximately 1800 cubic yards of soil required off site disposal. The area was
then leveled to grade and clean closure status was given to the site by the
regulatory agencies.

ldeal Corporation, {Waco, Texas).

Environmental Specialist: The scope of this project consisted of the removal of
two 6000 gallon USTs and a wood treatment sump using an excessively
flammable mixture of pentachiorophenol, naphtha, mineral spirits. The areas were
cleaned prior to removal then removed and clean closed. All work associated
with ‘the treatment sump was performed within confined space under level B
protection. The generated liquid wastes were coordinated through a permitted
fuels blending facility for disposal as opposed to an commercial incinerator, thus
decreasing the overall project costs by the client. Following the submittal of all
documents and reports the facility was issued clean closure status by the
regulatory agencies.

Gavlon Paints, {Austin, Texas).

Environmental Specialist: The scope of the project was to explore an area
believed to have received drums containing solvents and paint residue. The area
was excavated and a total of 18 drums were discovered that did contain liquid
wastes. Following removal of the drums while remaining intact, the drums
liquids were sampled for characterization purposes. Upon receipt of the data, the
drum contents were determined to be characteristically hazardous. Therefore, the
waste was profiled, transported and disposed at a fuels blending facility to reduce
the overall project costs. Additionally, all contact soils were sampled and
classified as a class |l nonhazardous waste as opposed to a hazardous. This
activity saved the client approximately 200/cubic yard in disposal fees.
Foliowing closure of the are and submittal of documents, the facility was issued
clean closure by the regulatory agencies.

Bachelor of Science in Agricultural Education; Texas A&M University, College
Station, Texas; May, 1984.

Health and Safety Training for Hazardous Waste Site Operations, 40 hours;
Austin, Texas; October, 1988.

Texas Water Commission Type A License for the instaliation and repair of
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underground storage tanks; January, 1991.

Texas Water Commission Type B License for the removal of underground storage
tanks; January, 1991. )

Supervisors Health and Safety training for Hazardous Waste Site Operations, eight
hours; Austin, Texas; April, 1991.

Hydrogen Sulfide Safety Training - 1991
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Michael has eight years of experience in a wide spectrum of environmental
projects. This experience includes site investigation and remediation oversight
such as soil classification, wastewater effluent disposal systems (spray irrigation
and rapid infiltration basins), wastewater treatment plant tracer studies, land
disposal of sludge, landfill design testing {permeability testing of cap and liner),
site assessments, compliance audits, soil, soil gas, groundwater, surface water,
and sediment studies, underground storage tank services, RCRA
investigations/support, and CERCLA site investigations (RI/FS, remedial design
and site remediation). Michael has worked on various project that have included
extensive regulatory interaction involving both the federal (EPA) and state (Texas
—and Oklahoma) agencies.

Dallas Housing Authority (DHA), {Texas)

Environmental Specialist: Proposed NPL site in south Dallas. Integral part of
project team responsible for the initial contract, reports, meetings, and sampling
for this client over the last two years. Field sampling included approximately 900
soil samples, several monitor wells, indoor dust, and tap water. Soil samples
were analyzed by the XRF technique to speed the sampling/analysis procedure.
Wrote major portions of Rl, FS, Removal Action Plan (RAP), and project plans.
FS, work plans, and RAP have been reviewed by the EPA and "approved”. Aided
toxicologist in several aspects of Risk Assessment. Project plans included Health
& Safety Plan, Field Sampling Plan, Sampling and Analysis Plan, and Rl Workplan.
Meetings have included DHA personnel, DHA board, EPA, and Dallas Morning
News. RAP outlines remedial plan to address removal of over 70,000 cubic yards
of contaminated soil, on-site treatment of soil via stabilization, and demolition of
over 150 building units. Projectis currently in its remediation stage. RMT/JN wiill
provide oversight services for the remedial phase.

PEMEX, Mexico ,
Environmental Specialist: Managed field sampling and audit teams for complianc
audit conducted at three acrylonitrile plants in Mexico. Sampling included soil and
groundwater. Conducted meetings with PEMEX personnel in both Mexico and the
U. S. Wrote major sections of compliance audit reports. Conducted meetings
with SEDESOL regarding various aspects of the project.

Dickies Industrial Services, {Texas, Georgia, and California)

Environmental Specialist: Performed Phase |, ll, and lll environmental services at
seven sites across the U. S. Tasked to perform audits, write portions of these
reports, deal with regulatory personnel (e.g., TNRCC, formerly the TWC).
Oversight of soil gas survey and installation of monitor wells. Development of
plan and oversight of remedial program to address 300 cubic yards of
contaminated soil as a result of a UST release. Completed TNRCC reimbursement
fund application and worked with TNRCC to ensure that client received payment.

AT&T, (Various Sites in Texas).

Environmental Specialist: Oversight of UST removals at several UST sites in east
Texas. Sampled soil from tank pit and conducted soil gas survey at one site to
evaluate the horizontal extent of contaminated soil.
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Environmental Specialist

PPG Works No. 4 and 6 Plants, (Texas and Pennsylvania)

Environmental Specialist: Large glass manufacturing facilities in whlch
environmental sampling was conducted as part of Phase Il investigation.
Investigation included sampling around ASTs and USTs. Tasks included
installation of monitor wells, hand auguring to collect shallow soil samples,

" dwelling surface water and sediment sampling, data evaluation, and report

writing. Part of initial interview in selection process with client at Texas site.

City of Lewisville, Texas.

Environmental Specialist: Tracer testing and determlnatlon of trihalomethanes
(THMs). Tracer tests were conducted to determine detention times of chlorine
in various basins of the plant. THM testing was set up at plant.

IMC Pittman, {Pennsylvania).
Environmental Specialist: Determination of sludge loading rates based on
(PADER]) guidelines.

Logan Aluminum, {Kentucky)

Environmental Specialist: Evaluation of spray irrigation system used for disposal
of wastewater effluent. Investigation included extensive soil testing including in-
situ soil permeability using the Guelph Permeameter.

City of Marble Falls, Texas.

Environmental Specialist: Evaluation of sites for spray irrigation. Evaluation
included excavation of soil pits, and permeability testing as outlined in the EPA
guidance manual.

Leadville, Colorado.

Environmental Specialist: EPA Superfund site in which area had been
contaminated from various metals. Site was primarily residential encompassing
the entire City of Leadville, Colorado. Soil samples were collected throughout the
area and analyzed on site for various metals inciuding lead. Electron microprobe
analysis was used for selected samples to determine the source(s) of
contamination. Mr. Whitehead was responsible for soil sampling and periodic
operation of XRF equipment used to analyze metals.

KMC Site, New Hampshire.

Environmental Specialist: Responsible for soil and groundwater sampling (Level
C), soil gas survey, and identification of wetland areas at this Superfund site.
Test pits were used to collect soil cores in the vertical and horizontal directions
to evaluation fate and transport mechanisms of several chlorinated compounds
(vinyl chioride, TCA, TCA and PCE).

Keefe Environmental Services, (New Hampshire).

Environmental Specialist: Superfund site in which soil, soil gas, and groundwater
samples were collected and analyzed. Responsible for excavation and evaluation
of soil in test pits, soil, soil gas, and groundwater sampling. A great deal of the
work was performed at Level C.
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Central Artery Project, (Massachusetts).
Environmental Specialist: Soil sampling for PCBs and dioxins. Soil contammatlon
resulted from cutting of transformers at a metal scrap yard.

Schaffer Landfill, (Massachusetts). .

Environmental Specialist: Responsible for ‘evaluation of the landfill cap.
Conducted infiltration testing with SDRI and permeability testing with Guelph
Permeameter.

Ogden Martin, Haverhill Landfill (Connecticut).

-Environmental Specialist: In-situ testing of clay liner to determine infiltration rate

of water.

Martin K. Eby Construction Co., (Texas and Kansas).

Environmental Specialist: Sampling of soil and oversight of soil gas survey at
Kansas site. Oversight of removal of USTs and screening of soil with Miran
portable infrared laboratory (field analysis of TPH) at Texas site.

Ogden Martin Ash Landfill, {Connecticut).
Environmental Specialist: Landfill testing of ash to evaluate quality of ieachate.
Installed lysimeter to sample leachate.

Thatcher Glass, {(New Jersey)

Environmental Specialist: Testing of various lysimeters for the sampling of soil
water in the vadose zone at this large glass facility. Testing was to determine
applicability of lysimeters to sampling of petroleum compounds.

Guif Metals, (Texas)
Environmental Specialist: State Superfund site in south Texas. Prepared one of

the project plans for the RFI.

Sierra Blanca Site, (New Mexico).

Environmental Specialist: Superfund site in which primary contamination was
cyanides in the soil and groundwater. Conducted field sampling and oversight of
monitor well installation.

Phase | Environmental Site Assessments (ESAs)
Environmental Specialist: Performed numerous ESAs at sites for banks and
investment groups for industrial and commercial properties.

Grande Valley, (Quitman, Texas)

Environmental Specialist: Soil and groundwater investigation at gas gathering
facility. Primary focus was to evaluate subsurface contamination as a resuit of
plant operations {underground piping, USTs, waste pits, etc.). Facility stores and
fractionates gas products. Crude petroleum is an off-product of this process.
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B.S., Soil Science, University of Florida, Gainesville

M.S., Soil Chemistry, University of Florida, Gainesville

~ 40-hour Health and Safety Training

8-hour Supervisory Training

Gas Chromatogory Training Course, East Connecticut State University

———

Certified Soil Scientist through ARCPACS

*Effect of Soil Type and Sludge Source on the Mineralization of Nitrogen and
Mineralization Potentials,” May 1985.

*Soil Salinity in an Abandoned Tomato Field in Lee County, Florida," Soil and Crop
Science Proceedings of Florida.

*Soil Penetrometer Resistance, Bulk Density and Water Content Comparisons of
a Soybean Tillage Experiment,” submitted to soil and Tillage Research.

“Effect of Sludge Amendment on Soil Nitrogen Mineralization, pH, and EC,"
prepared for Journal of Environmental Quality (in review).

Whitehead, M.L. and T.A. Pedersen, 1990. "Rapid Method for Determining
Wetting Front Advance During in Situ Permeability Testing of Landfill Liner and
Caps," Presented at WPCF Specialty Conference.

Whitehead, M.L. and C.H. Burnett, 1991. Marble Falls Land Applications System,
Presented at Texas WPCF.

Whitehead, M.L. and R.W. Chappell, Ph.D., 1992. Utilization of X-Ray Fluorescent
(XRF) Spectrometry for the Rapid Determination of Lead in Soils. Presented at
SSSA Conference in Minneapolis, MN. ‘
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As an Environmental Technician for RMT/Jones and Neuse, Inc., Mr. Bohmfalk
has been responsible for the technical aspects of projects related to
environmental matters. Specific projects have included: Supervision of
remedial activities and closures of numerous underground storage tanks,
supervision of remedial activities and closures of numerous hazardous and non-
hazardous waste sites, site investigations, sampling, and extent of
contamination evaluations for the determination of remediation alternatives,
numerous Phase [ and Phase Il environmental site assessments, sampling and
remedial activities for the cleanup of PCB-contaminated soils, and coordination
-and implementation of field activities for numerous groundwater monitoring
events.

Dallas Housing Authority, (Dallas, Texas).

Environmental Technician. This project consisted of compliance monitoring,
regulatory coordination, and construction management for remediation of lead
contaminated soil and apartment buildings. The site owned by the Dallas
Housing Authority was identified as an Operable Unit of a much larger
Superfund site. A contractor was selected to perform the remediation work.
The remediation effort totaled more the $7,000,000 and was on a six-month
schedule. RMT/JN’s responsibility consisted of managing the remediation
contractor and to verify compliance with EPA approved work plans, TNRCC
disposal requirements, and project pians and specifications.

Dowell Schiumberger Incorporated, (Mission, Texas Facility).
Environmental Technician: This project consisted of the closure of surface
impoundments and associated oil/water separators. The project included
excavation, transportation and disposal of all contaminated medias. Clean
closure of all areas was granted following the remediation activities.

General Tire, Inc. (Waco, Texas Facility).

Environmental Technician: This project consisted of the oversight of remedial
activities associated with the cleanup of PCB (polychlorinated biphenyl)
contaminated medias and TPH (total petroleum hydrocarbons) contaminated
soils. The remediation efforts included the excavation, transportation, and
disposal of all PCB contaminated media, the excavation and bio-remediation of
all TPH contaminated soils, on-going operation of groundwater bio-remediation,
cleaning, removal, or in place closure of storm water sewer lines, cleaning and
in place closure of oil/water separators, and closure of two surface
impoundments. RMT/JN’s responsibility consisted of managing the
remediation contractor, characterization of wastes, assessments of
contaminated areas, TPH verification sampling, and PCB verification sampling
in accordance with EPA protocol.

Fina Qil and Chemical Company, {Big Spring, Texas Facility).

Environmental Technician: Projects for this client include the following:
coordination and implementation of field activities associated with quarterly
groundwater monitoring events; collection of soil samples from land farm unit
on guarterly basis; characterization, remediation, transportation and disposal of
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chromium contaminated soils; characterization, remediation, transportation and
disposal of drums containing vinyl toluene tar and diglycol amine; and
packaging, characterization, transportation, and disposal of laboratory waste
over-pack containers. :

Shell Oil .Combany, {Odessa, Texas Facility). -

' Environmental Technician: Projects for this client have included coordination

and implementation of field activities associated with quarterly ground water
sampling events and remediation of lead contaminated spent bender catalysts.
Groundwater events consisted of the collection of groundwater samples from
groundwater monitoring wells in accordance to TNRCC established protocols.
Lead contaminated spent bender catalyst remediation consisted of the
stabilization, sampling, characterization, re-classification, transportation, and
disposal of the spent bender catalyst.

Texas A&M University System, (College Station , Texas and Prairie View,

Texas).

Environmental Technician: These projects consisted of the supervision of the
remedial activities and closures associated with the removals of 30
underground storage tanks ranging in size from 100 gallons to 33,000 gallons.
Activities included removal of the UST’s in accordance to Local and State
regulations, collection of verification samples, management, transportation,
and disposal of contaminated soils, and closure of the tank pits according to
closure plan specifications.

Bachelor of Science in Wildlife and Fisheries Science; Texas A&M University,
College Station, Texas; December, 1989.

OSHA; Health and Safety Training for Hazardous Waste Site Operations, 40
hours; Houston, Texas; October, 1990.

OSHA; Hydrogen Sulfide Safety Training, Austin, Texas, October, 1991

Texas Water Commission Type B License for the removal of underground
storage tanks; March, 1992.

First Aid/CPR Training and Certification, Dallas, Texas, 1994.
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Storm Water Poliution I_’revention Plan - Narrative

1.0 Intrbdﬁctiﬁn ) ' .

Demolition of 129 abartrrient-s_tyle buildings is proposed in. Edgar Ward Placer. in the area ‘
east of Holyétohe R&ad (Figure 1-1). Edgar Ward Place is one of three housing areas within
'the Dallas Housing Authdri.ty’s (DHA) West ballas Development located in Dallas, Texas.
‘The DHA sife has been designated as Opérabie' Unit”(OU) 2 ;of the RSR Cbrbnoration site,
which is proposed for addition 1o the National Priorities List. Demolition activities at the
DHA site has involved soil and building removal in George Loving Place (the housing area
south of Edgar Ward Place). Demolition activities in the Edgar Ward Place will be limited to
buildings and other site improvements. Soil sampling data from Edgar Ward Place indicated
that the soil in this area of the DHA does not exhibit elevated coqcentrations; of lead,

arsenic, or cadmium and thus soil remediation will not be conducted.

As part of the demolition process, a Storm Water Pollution Prevention Plan {SWPPP} was
developed for Edgar Ward Place in accordance with the, "Final NPDES General Permits for
Storm Water Discharges From Construction Sites; Notice" as published in the September 9,
1992 Federal Register. A SWPPP is required by the U.S. Environmental Protection Agency
(EPA) for construction projects in which an area of five or more acres is disturbed. The
SWPPP consists of the narrative presented herein and construction plans detailing the

design of storm water prevention structures.

The SWPPP addresses current site conditions and activities required during and after
demolition to minimize pollution generated from storm water runoff. Development of the
SWPPP was based on information provided in the above referenced Federal Register and the
North Central Texas Council of Governments (NCTCOG) manual (February 1993) entitled,
*Storm Water Quality Best Management Practices for Construction Activities". The
NCTCOG storm water manual was developed in accordance with EPA guidelines as well as

locally established guidelines in storm water pollution control.
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C}iépges to this or other portions of the SWPPP may be required during the project.due to
variatipns in si'te cohditions, schedule, avéilable equipment, or other conditions. These
chandes must be documented as part of the plan or pért of this narrati‘ve-wi‘thin seven days
of the decision to change. The revised controls must be in place within seven days of the
'revisic;n to the SWPPP. The contractor shall notify the OWner or Owner’s representative of
-any change in the SWPPP as .preéented in this d‘ocument' or the pian. The Qwner will ‘
-review the c‘l;lange and notify the contractor within 48 hours of appl;oval or disapproval of
the change. No notice of action within 48 hours con,stitutes approval of the change. If
deemed a significaht chaﬁge 'b;l the Owner (as defined in the Notice 6f Intent) or Owner's
representative, a registered professional engineer with experience in storm water

management shall review the proposed changes and amend the SWPPP as {easible.

2.0 Project Information

This section of the SWPPP narrative provides a brief description of the project and includes
: 1) type of project; 2) general site location; 3) pre-development runoff coefficient; 4} size
of tract; and 5) preliminary schedule. The owner of the facility is the DHA. The principle
contact for the DHA for this project is Mr. Tim Lott. Mr. Lott can be contacted at 214-
951-8315. The design engineer for this project is RMT/Jones and Neuse, Inc. (RMT/JN).
The project manager is Doug Roming. Mr. Roming is located in the Dallas office at RMT/JN
and can be contacted at 214-490-8696.

Type of Project

The project scope consists of the demolition of 129 apartment-style buildings, demolition
and partial removal of streets, sidewalks and other features, and the partial removal of trees
in an area of approximately 85 acres in Edgar Ward Place. Contaminated soil is not
expected to be encountered due to the initial sampling activities. Following building
demolition, removal of existing improvements, and remediation (if required), the site will be

regraded and seeded with a grass mixture to return the site to a native state.

General Site Location
Edgar Ward Place is part of the approximately 500 acre DHA West Dallas Development

which includes two other housing areas, George Loving Place and Elmer Scott Place. Edgar
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Ward ,Place'eofnprises the northern part of the DHA site. With one exception, only the
eastern portion of Edgar Ward Place {(east of Holystone Road) will be included in the
demolition. The eastern port:on of Edgar Ward Place is bounded by Holystone Road to the
"west, Canada Drive to the North, Hampton Road to the East and Bickers Street to the south
(Figure 1-1). The area in the eastern portion that will-be excluded in the demolition is a two
block area bounded by Leath Street on the north, Goldman Street on the east, Bickers
Street on the south and Applegrove Street on the west. The area of Edgar ‘Ward Place
west. of Hoiystone Road and the drainage ditch emptying into the West Fork of the Trlmty

River is curiently inhabited and will also be excluded in the demolition.

Pre-Development Runoff Coefficient
According to City of Dallas drainage design criteria, the runoff coefficient for the site is

0.80. This is based on multi-family zoning, that is characteristic of this site.

Size of Tract
The area of the proposed demolition is approximately 85 acres. All of this area will be
potentially disturbed during the demolition. To allow for flexibility, the demolition activities

will occur as a single phase.

Preliminary Schedule
A preliminary schedule for the project is approximately 200 days. This schedule will be
updated monthly as part of maintenance of the SWPPP to identify the current stage of

demolition and the appropriate storm water measures implemented.

3.0 Existing Site Conditions

Edgar Ward Place consists of 129 apartment-style buildings, several paved roadways,
concrete sidewalks, and limited areas of open space. All of the buildings within the
proposed area of demolition have been abandoned. The structural integrity of several of

these buildings is very poor due to past fire and/or water damage. The building foundations
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are intact on all bunldlngs General permeablhty at the site is hmlted due to the presence of
considerable impermeable surface area such as bunldmg foundatlons, sidewalks, and
pavement (roadways and parking areas). Demolmon of building structures will reduce both

overall. and peak runoff from the site.

Site Vegetatmn

The' vegetation ldentlfled in Edgar Ward Place |ncludes a variety of grasses, shrubs, and
_trees. Although bath comiion Bermuda grass and St. Augustme grass were identified at
the site, much of the area consists of native grasses. There are patches of bare soil in high
traffic areas. Numerous shrubs are present around building structures. Most of these
shrubs appear to have been planted at the site as part of the landscaping. There are a

number of large oak and cottonwood trees throughout Edgar Ward Place.

Soil Type

The soils at Edgar Ward Place and throughout the DHA site include the Houston Black-
Urban land complex, Trinity-Urban land complex, and Urban land as determined by the SCS.
Although the majority of the DHA site is mapped by the SCS as Urban land, the soil upon
inspection (i.e., soil sampling to a depth of 2 feet) appears to belong to the Trinity soil
series. The USDA textural classification of the Trinity soil series is clay with some loamy
clays. Most of these soils have been disturbed and coarse-grained fill in the form of sand is
present at some locations. The soils in Edgar Ward Place area consist predominantly of the
Trinity-Urban iand complex. This complex consists of moderately alkaline, dark gray to

black clay soils that were formed from recent alluvial deposits on flood plains.

The SCS classifies the Trinity-Urban land compiex as belonging to the hydrologic soil group
D. Group D soils have a high runoff potential and very low infiltration rates when
thoroughly wetted. These soils consist predominantly of clays with high swelling potential.

These soils have a very low rate of water transmission (O to 0.05 inches/hour).

DALLAS HOUSING AUTHORITY 6 §0-01535.04 DAS500001 2-6-95
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Existing Site Drainage . . ’ ‘ ‘

-Edgar' Ward Place is relatively flat with slopes .of less than 2 percent. The topographic is
gradient to the north" and northwest towards the Trinity River and West Fork drainage,
.respecti\'/ely.' Surface water drainage can be expected to be (athér slow with ponding
prévalent during rainfall events of moderate‘intensity-.._ Surface. water flows are currently
cbr’tt'roiled by sfofrﬁ drains loca.t"ed throughout the development. Thé storm drains empty |
into the _West .F\ork drainage culvert just west of Holystone Road. During periods of high

rainfaﬂ‘, temporary flooding occurs. Flooding was observed in both paved and open areas.

The West Lagoon was once located on the DHA property southwest of Edgar Ward Place,
just south of Bickers Avenue. This lagoon was removed as part of the drainage

improvements made by the City of Dallas to the area.

4.0 Hazardous Materials to be used Onsite
Contractors equipment fuel and lubricants are a necessary part of the demolition and will be
the only materials onsite which could be considered hazardous. However, the majority of

these materials will not be stored onsite.

5.0 Erosion and Sediment Controls

This section of the SWPPP discusses the methods (i.e., Best Management Practices or
BMPs) that will be utilized at the site to control erosion and sediments. These controls are
differentiated into: 1) non-structural controls; 2) structural controls; and 3) maintenance
controls. To reduce unnecessary costs and the potential for erosion and sediment loss from
the site, the demolition operations will be performed in one continuous phase as shown in
the plan documents. The Best Management Practices {BMPs) detailed in this SWPPP will be
implemented prior to demolition. Stabilization of the ground surface of Edgar Ward Place
may require application of temporary grass seeding, mulch or continued maintenance of
structural controls called for in this SWPPP until compietion of the demolition and

revegetation of the site.

60-01535.04 DA9500001 2-6-95
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“With the minimal gradient at Edgar Ward Plade, erosion is expected to be minimal, except
durmg storms of high mtensrty Consequently the SWPPP i is desugned to minimize any silt

from reaching the storm sewers.

Any fugrtlve dust that settles on. streets will be swept clean or a regular basrs Addrtlonal
dust control measures are dlscussed in Section 01562 of the construction specn‘lcatlons

and are mcorporated mto thls SWPPP by reference

" Non-Structural Controls
Due to the minimal topographic slope of Edgar Ward Place the application of muich may not
be required for erosion control. However, if heavy precipitation occurs muich may be used

to temporarily stabilize the surface.

Mulching is the application of a layer of chopped straw, hay or other material which is
spread uniformly over barren areas to reduce the effects of erosion from rainfall. Types of
mulch include organic materials, straw, wood chips, bark or other fibers. In the north
central Texas area, the application of mulch should be approximately 2 tons dry straw or
hay per acre spread uniformly across the disturbed area. Other material should be applied
such that 25% of the solil is visible through the mulch (Storm Water Quality Best

Management Practices, 1993).

Structural Controls

Storm water runoff controls shown on the plans will be installed in the areas of
construction before construction progresses into the specific area. These controls will
consist of Straw Bale Dikes

The dikes will be constructed in a location topographically down-gradient of the specific
areas where construction activities are occurring. There will be no retention ponds or

interceptor swales constructed at Edgar Ward Place.

A straw bale dike is a temporary barrier constructed of straw bales anchored with wood or
metal posts, that is used to intercept potentially sediment-laden runoff generated by

construction/ demolition activities in small disturbed areas {Storm Water Quality Best
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Management Practices, 1993). The straw. bales can serve as both a filtration device and a
dam/dike device to treat and red_irect flow. Bales can consist of hay or straw in which
straw is defined as best quality straw from wheat, oats or barely, free of weed and grass

.seed and hay is defined as.straw which includes yveed and grass seed.

' Due to the limited life of the straw bale, it is cost effective for small projects of a short
duration. The Iirhiied weight: and strength of the straw bale makes it suitable for small, flat

(< 2 percent élppe) ‘contributing drainage areas.

Due to a short effective life caused by biological decomposition, straw bales must be
replaced after a period of no more than 3 months. During the wet and warm seasons,
however, they must be replaced more frequently as is determined by periodic inspections

for structural integrity.

Straw bale dikes are not to be used with concentrated flows of any kind except for small

check flows in which they can serve as a check dam.

Daily maintenance of straw bale dikes is important to ensure the effectiveness for reducing
sediment runoff. Improperly maintained, straw bales can have a negative impact on the
water quality of the runoff. Straw bales shall be replaced if there are signs of degradation
such as straw located downstream from the bales, structural deficiencies due to rotting
straw in the bale or other signs of deterioration. Sediment should be removed form behind

the bales when it reaches a depth of approximately 6 inches.
Design Criteria

. Straw bale dikes are to constructed along a line of constant elevation {along a
contour line.)

U Straw bale dikes are suitable only for treating sheet flows across grades of 2% or
flatter.

. Maximum contributing drainage area shall be 0.25 abre per 100 linear feet of dike.

. Maximum distance of flow to dike should be 100 feet or less.
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J39850




RMT/JNREPORT- - . FEBRUARY 1995

FINAL
. Dlmensmns for individual bales shall be 30 mches minimum Iength 18 inches
minimum height,

o - 24 inch'es minimum width and shall weigh no less than 50 pdunds when dry,

° Straw bales’ shall be installed in such a way that there is no space bextween bales -

‘prevent seepage L :

L lndlwdual bales shall-be heid in place by at least two wood stakes driven a' minimum
depth of 6 inches to undisturbed ground, with the first stake driven at an angle
toward the previously installed bale ' : : \

o The ends of the dike shall be turned upgrade to prevent bypass of storm water. -

. Place bales on sides such that bindings are not buried.

Straw bales can be removed after the construction activities are completed.

Storm Drain Controls
Sediment filter boxes or grit traps will be constructed on all of the storm drain inlets at

Edgar Ward Place. Silt fences are not required around the storm drains.

These sediment filters will be constructed of an outer boundary of straw bales anchored
together by bailing wire. The straw bales will be constructed flush with the road and curb
surfaces and extend upward approximately 13 inches. The bales will be designed and

constructed to totally surround the storm drain inlet.

Packed on the interior of the straw bales will be gravel. The grave! will be supported
adjacent to the straw bales with 1/4 to 1/2 inch wire mesh. The gravel pack will be

approximately 8 inches thick and 12 inches high around the interior of the straw bales.

Storm drain inlet protection shall be maintained throughout the course of demolition and
grading operations. Maintenance may required removal of accumulated silt and/or
replacement of the hay bales. At the completion of demolition and grading operations in
each sub area, hay muich may be used to provide temporary stabilization. Storm drain inlet

protection can be removed after the entire operation is complete and revegetated.
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Waste Management Cdptrols }

In addition to 'séd.i‘ment and _erosioh confroi-systems on the site, waste management
practfces are réquirea to reduce potential storm water pollution at the site. Most of these
practices are "common sénse"' good housekeeping practices which not only benefit the

environment, but reduce 'niateﬁal josses and'complaints from adjacent residents. The

‘following measures serve-a guideline. Additional méésures may be required' to address

unforseen chemicals or waste pdnditions. The contractor shall notify the Owner within 48
hours .of potential conditions not addressed in this document in order to evaluate the

bolluﬁon potential and methods to reduce the risk of storm water contamination.

HAZARDOUS CHEMICALS

Hazardous Materials Used On-Site

No hazardous materials will be present on-site during the demolition operation. Materials
such as fuel, oil, lubricants, fertilizers, pesticides will be present on the service vehicles that

will be operated at the site.

Other materials which can be considered hazardous may include pole-mounted electrical
transformers and light ballasts that are located throughout Edgar Ward Place. Electrical
transformers may potentially contain polychlorinated biphenyls (PCBs). Based on the PCB
concentration in the transformer, the liquid may be classified as either PCB contaminated
(PCB content of 50 to 499 mg/Kg) or as a PCB transformer (PCB content of 500 mg/Kg or
greater). Mercury vapor lamps have also been observed on light poles at the DHA site. A
survey of Edgar Ward Place will be conducted to determine the number and location of
overhead lights attached to poles. The contents of the lamps will then be determined.

Transformers and mercury vapor lamps will be removed before building demolition occurs.

Containment of Materials

Materials such as fertilizers and pesticides shall be kept in closed, air-tight containers until
ready for use. These containers shall be protected from rain by storing in an enclosed area
or the containers shall not be brought to the site until needed (probably the end of the

project).
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Fuel shall be kept in an area enclosed by an earth berm whlch prowdes the volumetric
_capacity of the fuel container. This fuel enclosure area shall have a polyethylene lining.

" Fueling shall be performed using -due care to rec!uce potentlal spills. .

Qil changes shaﬂ be’ permltted on the site provnded that operatlons are undertaken to
prevent spills. Used oil shall be containerized and transported to an used automotlve 01I
collection station forproper dlsposal Other uses of oil shall be under controlled conditions
.with small quantities {1 quart containers). Oil contamlnated soil shall be removed from the

site. Oil shall not be washed into the exlstlng storm drain system.

Spill Procedures

The site operator or his representative shall notify the appropriate authority immediately in
the event of a hazardous waste spill. Both the City of Dallas and the US EPA should be
notified of waste spills and methods to be used to contain the spill in accordance with the

General Permit.

Employee Information
The contractor shall provide posted information at the site to notify employees of pollution
prevention procedures and the measures employed at the site to address pollution.

Employees not adhering to the pollution prevention policies should be removed form the

site.

Demolition Waste Djsposal
Demolition waste includes concrete, bricks, fixtures, asbestos containing material (ACM)

and other waste from demolition.

Onsite Collection and Storage
Demolition waste material generated at the site (such as wood, bricks, etc.) will be
removed and disposed of off site in accordance with the project specifications. Any waste

containers shall be located away from drainage ditches, swales or other locations which
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collect (unoff.' _'_i'he trash container(s) shall have solid sides and top to prevent contact
between rain /runoff and waste material. C;ontaine'rs,i/vill.be emptied on a regular basis and

disposed of in an acceptable mé.r:m‘er'.

Portable ‘sanitary waste facilities. shall be provided for construction workers and other field

' .bersonnél. These shall be maintained and cleaned on a regular basis.

Field persorinel yviil be briefed on waste managément issues to reduce littering on s‘ité. The

site shall be policed daily to remove litter and debris.

Disposal
Disposal locations for demolition debris and miscelianeous waste material will be
determined based on waste classifications defined by guidelines set by the Texas Natural

Resource Conservation Commission (TNRCC).

MAINTENANCE OF SWPPP CONTROLS

Schedule

All controls shall be maintained in good opergting order during the course of construction.
Structural and non-structural controls shall be inspected thoroughly once each week and
after a significant rainfall event (0.5 inches or greater at the construction site). Any

damaged control shall be repaired or replaced within 48 hours.

Maintenance Requirements for Controls
Records of control maintenance shall be required throughout the project. These records
shall be maintained with this document and the storm water pollution prevention plan for

reference and review by the EPA and local officials.

Specific maintenance requirements for controls are described in the description of the

structural controls above.
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Permanent Stabﬂzatlan

Upon completlon of demohtlon activities, gradmg will be reqmred to meet the requirements

“of the final gradlng plan. Areas dlsturbed ‘shall- be. stablhzed with grass. Any structural

controls should be removed pn_or 10 the course of vegetation establishment,

l.andscapmg .
Landscapmg measures mclude seeding of the site with grass as defined in the construction

speclfications

Drainage Measures
The site will be graded to direct the majority of drainage flow into the existing storm drains

at the site.

Post Development Runoff Coefficient (C)
The post development runoff coefficient will be 0.40 based on the City of Dallas drainage
criteria for park type development. This resuits in a 50% reduction in the calculated runoff

from the site over pre-demolition conditions.
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